



# 212-2021 ADDENDUM 1

## PROFESSIONAL CONSULTING SERVICES FOR 2021-2023 MCGREGOR ST AND MOUNTAIN AV RENEWAL PROJECT

### URGENT

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

ISSUED: April 1, 2021  
BY: Monica Li, P.Eng.  
TELEPHONE NO. 204-799-9299

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20160708

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.**

### PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, April **14**, 2021.

Revise: B22.5.2 to read: Further to B22.5, in general, Contract Administration and Post Construction Phases for the project will not be awarded prior to Council adoption of the respective Capital Budgets. During the Preliminary Design Phase, an approved work schedule will be established. The work schedule, by project location, will be established to work with funding forecasts for the **2022** and **2023** Capital Budgets. The Contract Administration and Post Construction Phases, by project location, will be awarded using the approved schedule and subject to Council adoption of subsequent Capital Budget.

Revise: B22.5.3 to read: Further to B22.5, as the Contract Administration and Post Construction Phases of Work is contingent upon Council approval of sufficient funding in the **2022** and **2023** Capital Budgets. If any of the Capital Budget's approved by Council does not include sufficient funding for those Phases of the Work, the City will have no obligation to award those phases of the Contract.

### PART D – SUPPLEMENTAL CONDITIONS

Revise: D4.10 (b) (vi) to read: Coordination required with Transportation for bumpouts at Church Av **as required**;

Revise: D4.10 (c) (vi) to read: Coordination with W&WD is required for a watermain renewal **between McPhillips St to Radford St and Railway to Arlington St** to be done in 2022 and 2023;

Revise: D4.10 (c) (vii) to read: Coordination required with Transportation for bumpouts at Robertson and Airlies – **Appendix C**;

Revise: D14.1 to read: The Consultant shall achieve critical stages of the Services for this Contract in accordance with the following requirements:

- (a) **Mountain** Preliminary Design Phase to be completed by September 30th, 2021;
- (b) **McGregor Preliminary Design Phase to be completed by September 30th, 2022**;
- (c) All construction tenders, for each calendar year project, must be ready to be advertised on MERX's website by November 30, of the preceding calendar year. The actual advertising dates, corresponding construction contract schedules, and scopes of work for the construction contracts in each calendar year, will be established during the Detailed Design, in consultation with and approved by the Project Manager; and,
- (d) Total Performance of all construction contracts by November 15, **2023**.

## **APPENDICES**

Add: 212-2021 Appendix C