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ADDENDUM NO. 1 to TENDER NO. 237-2004 
 

 

 
Corporate Finance Department 
Materials Management Division 

Disraeli Overpass Substructure Rehabilitation 2004 

ISSUED: May 26, 2004 
BUYER: Coleen Groening 

 
TELEPHONE NO.  (204) 986-2491 

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
TENDER PACKAGE 
 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE TENDER PACKAGE AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
 

  

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Tender Package, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Tender may render your Tender Submission non-responsive.  

TABLE OF CONTENTS 
Replace Table of Contents with attached Table of Contents. 

PART B – BIDDING PROCEDURES 

Replace Form B: Prices with the attached Form B: Prices (R1). 

Revise B2.1 to read: 

B2.1  The Submission Deadline is 12:00 noon Winnipeg time, June 1, 2004. 

Revise B15.4 to read: 

B15.4 Further to B15.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit prices for 
each item shown on Form B: Prices, adjusted as follows: 
(a) if the lowest evaluated responsive Bid submitted by a responsible and qualified Bidder is within the 

budgetary provision for the Work, no adjustment will be made to the Total Bid Price; or  
(b) if the lowest evaluated responsive Bid submitted by a responsible and qualified Bidder exceeds the 

budgetary provision for the Work, the Total Bid Prices of all responsive Bids submitted by responsible 
and qualified Bidders will be adjusted by deducting the sum of the quantities multiplied by the unit 
prices shown on Form B: Prices for the following items in the order listed until a Total Bid Price within 
the budgetary provision is achieved. 
Item No.  Description 
1. (iii)  Excavation and Backfill – Pier 18 
2. (iii)  Remove Existing Drain Pipes 
3. (ii)  Concrete Removal and Surface Repairs – Additional Depth – Pier 183 
4. (ii)  Concrete Surface Repairs – 120 mm Depth – Pier 18 
5. (ii)  Concrete Removal for Surface Repairs – 120 mm Depth – Pier 18 
9. (ii)  Install Embedded Anodes for Mechanically Sound Concrete – Pier 18 
10. (ii)  Install Embedded Anodes for Surface Repairs – Pier 18 
11. (iii)  Pigmented Concrete Sealer – Pier 18 
14.  Temporary Shoring – Pier 18 
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PART D – SUPPLEMENTAL CONDITIONS 
 

Revise D2.2 to read : 

D2.2 The major components of the Work are as follows: 
(a) Excavations to expose existing footings; 
(b) Removing Existing Drain Pipes; 
(c) Surface concrete removals to 120 mm depth; 
(d) Sandblasting existing concrete and rebar surfaces; 
(e) Concrete surface patch repairs; 
(f) Installing galvanic anodes for surface repairs and in sound concrete; 
(g) Cast-in-place reinforced concrete pier construction; 
(h) Design and installation of temporary shoring; 
(i)   Backfilling excavations with granular backfill 

PART E – SPECIFICATIONS 

Revise 3.6.1(d) to read: 

E3.6.1  (d) Concrete Removal at Pier 15 

 Existing concrete removal at Pier 15 will be paid for on a volume basis, as accepted by the 
Contract Administrator.  The volume to be paid for shall be the total number of cubic meters of 
concrete removed in accordance with the Specification and accepted by the Contract 
Administrator, as measured on site. 

Revise E3.6.2(d) to read: 

E3.6.2 (d) Concrete Removal at Pier 15 
 Existing concrete removal at Pier 15 will be paid at the Contract Unit Price for “Concrete Removal 

– Pier 15”, measured as specified herein, which price shall be payment in full for supplying all 
materials and performing all operations herein described relating to this item of Work, and all 
other items incidental to the Work included in this item of Work. 

 
Payment will not be made for concrete removed past the limits of removal shown on the drawing.  
Payment will be made for additional concrete removed if required and approved by the Contract 
Administrator. 

 
Revise E4.3.2 to read: 
E4.3.2.   Placing of Reinforcing Steel 
 

Reinforcing steel shall be placed accurately in the positions shown on the Drawings and shall be 
retained in such positions by means of a sufficient number of bar accessories so that the bars 
shall not be moved out of alignment during or after the depositing of concrete.  The Contract 
Administrator’s decision in this matter shall be final. 

Reinforcing steel shall be free from all foreign material in order to ensure a positive bond between 
the concrete and steel.  The Contractor shall also remove any dry concrete, which has been 
deposited on the steel from previous pouring operations before additional concrete may be 
placed.  Intersecting bars shall be tied positively at each intersection. 

Splices in reinforcing steel shall be made only where indicated on the Drawings.  Prior approval of 
the Contract Administrator shall be obtained where other splices must be made.  Welded splices 
will not be permitted. 
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Replacement Reinforcing shall be placed accurately in-line with existing reinforcing.  Laps, when 
required shall be typical Class B splices for reinforcing steel.  Drilled and epoxy grouted 
reinforcing shall be embedded as specified on the drawings and installed as required. 

Reinforcing steel shall not be straightened or rebent in a manner that will injure the metal.  Bars 
with bends not shown on the Drawings shall not be used.  Heating of reinforcing steel will not be 
permitted without prior approval of the Contract Administrator.  A minimum of twenty-four (24) 
hours advance notice shall be given to the Contract Administrator prior to the pouring of any 
concrete to allow for inspection of the reinforcement. 

 

Revise E4.5.1 to read: 

E4.5.1   Method of Measurement 

   a) Supply and Place Reinforcing Steel – Pier 8 
The supplying and placing of Reinforcing Steel will be measured on a mass basis.  The 
mass to be paid for shall be the total number of kilograms of reinforcing steel installed in 
accordance with this Specification, accepted by the Contract Administrator, as computed 
from the approved reinforcing layout shown on the Drawings or the reviewed shop 
drawings, excluding the mass of bar accessories. 

b) Supply and Place Reinforcing Steel – Pier 15 

 The supplying and placing of Reinforcing Steel will be measured on a mass basis.  The 
mass to be paid for shall be the total number of kilograms of reinforcing steel installed in 
accordance with this Specification, accepted by the Contract Administrator, as computed 
from the approved reinforcing layout shown on the Drawings or the reviewed shop 
drawings, excluding the mass of bar accessories. 

c) Supply and Place Reinforcing Steel – Pier 18 

 The supplying and placing of Reinforcing Steel will be measured on a mass basis.  The 
mass to be paid for shall be the total number of kilograms of reinforcing steel installed in 
accordance with this Specification, accepted by the Contract Administrator, as computed 
from the approved reinforcing layout shown on the Drawings or the reviewed shop 
drawings, excluding the mass of bar accessories. 

Revise E4.5.2 to read: 

E4.5.2.   Basis of Payment 

a) Supply and Place Reinforcing Steel – Pier 8 

The supplying and placing of Reinforcing Steel shall be paid for at the Contract Unit Price 
per kilogram for “Supply and Place Reinforcing Steel – Pier 8” measured as specified 
herein, which price shall be payment in full for supplying all materials and for performing 
all operations herein described and all other items incidental to the work included in this 
Specification. 

b) Supply and Place Reinforcing Steel – Pier 15 

The supplying and placing of Reinforcing Steel shall be paid for at the Contract Unit Price 
per kilogram for “Supply and Place Reinforcing Steel – Pier 15” measured as specified 
herein, which price shall be payment in full for supplying all materials and for performing 
all operations herein described and all other items incidental to the work included in this 
Specification. 

c) Supply and Place Reinforcing Steel – Pier 18 

The supplying and placing of Reinforcing Steel shall be paid for at the Contract Unit Price 
per kilogram for “Supply and Place Reinforcing Steel – Pier 18” measured as specified 
herein, which price shall be payment in full for supplying all materials and for performing 
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all operations herein described and all other items incidental to the work included in this 
Specification. 

Revise E6.4.1 to read: 

E.6.4.1.   Excavation 

 Excavation shall include the required excavation to the limits indicated on the Drawings, as well 
as loading, hauling and off-site disposal of all excavated materials.  Excavation shall include 
removal of all encountered materials including, but not necessarily limited to, topsoil, clays, silts, 
rock, gravel, boulders, rubble, rubbish, and existing asphalt. 
Any materials dropped or spilled on City streets during hauling operations shall be promptly 
cleaned up by and at the expense of the Contractor to the satisfaction of the Contract 
Administrator. 

The Contractor shall excavate to stable side slopes.  Side slopes shall be no steeper than those 
indicated on the Drawings.  Side slopes shown on the Drawings indicate only the maximum 
allowable slopes, and such slopes may not necessarily be stable depending on the actual soil 
conditions at the site.  It is the responsibility of the Contractor to ensure that the excavated side 
slopes are stable.  If necessary, the Contractor shall put in place such bracing and shoring as 
may be required to safely support the sides of the excavation.  All excavation side slopes and/or 
bracing and shoring shall be designed by a Professional Engineer registered in the Province of 
Manitoba and shall be installed in accordance with the latest revision of the Manitoba Workplace 
Safety and Health Act, satisfactory to the Contract Administrator.  This Work shall be considered 
incidental to excavation and no separate payment will be made. 

Excavation beyond the limits shown on the Drawings shall be backfilled with compacted granular 
backfill at the Contractor’s expense. 

The Contractor shall have sufficient pumping equipment on site to dewater the excavations and 
keep them in a dry condition throughout construction.  This shall be considered incidental to 
excavation and no separate payment will be made for dewatering. 

Damage to the existing pier structure existing asphalt outside of the limits of excavation caused 
by the Contractor’s operations during excavation, as determined by the Contract Administrator, 
shall be repaired at the Contractor’s expense to the satisfaction of the Contract Administrator. 

The Contractor is responsible for locating any and all buried utilities or other underground 
structures that may exist within the area of excavation, prior to commencing Work.  Any damage 
to existing underground structures or utilities is the sole responsibility of the Contractor. 

Revise E6.5.1 to read: 

E.6.5.1   Method of Measurement 

 Excavation and backfill will be paid for on a volume basis as accepted by the Contract 
Administrator.  The volume to be paid for shall be the total number of cubic meters for excavation 
and backfill in accordance with this Specification and accepted by the Contract Administrator. 

Revise E6.5.2 to read: 

E6.5.2 Basis of Payment 
 Excavation and backfill will be paid for at the Contract Unit Sum Price for the “Items of Work” 

listed here below, measured as specified herein, which price shall be payment in full for supplying 
all materials and performing all operations herein described and all other items incidental to the 
Work included in this Specification. 

Items of Work: 

Excavation and Backfill 

(i) Pier 8 
(ii) Pier 15 
(iii) Pier 18 
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Add the following  E8 Specifications 
 
E8   Remove Existing Drain Pipes 
 

E8.1 Description 
 

This Specification shall cover all Work relating to the removal and capping of the existing drain 
pipes at each pier. 
 
The Work to be done by the Contractor under this Specification shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies, transportation, disposal 
and all things necessary for and incidental to the satisfactory performance and completion of all 
Work as hereinafter specified. 

 
E8.2 Construction Methods 

 
The removal of the existing pier drain pipes shall include removing the pier drain pipes for Pier 8, 
15 & 18 from the underside of the bridge deck to 1 metre below ground.  Existing pipe below 
ground shall be capped with concrete or an approved method such that material cannot enter the 
existing underground pipe. 

 
E8.3 Measurement and Payment 

 
E8.3.1 Method of Measurement 

 
a) Remove Existing Drain Pipes – Pier 8 

 
Removal and capping of the existing pier drain pipes shall be paid for on a Lump Sum 
basis, as accepted by the Contract Administrator, and no measurement will be made for 
this Work. 

 
b) Remove Existing Drain Pipes – Pier 15 

 
Removal and capping of the existing pier drain pipes shall be paid for on a Lump Sum 
basis, as accepted by the Contract Administrator, and no measurement will be made for 
this Work. 

 
c) Remove Existing Drain Pipes – Pier 18 

 
Removal and capping of the existing pier drain pipes shall be paid for on a Lump Sum 
basis, as accepted by the Contract Administrator, and no measurement will be made for 
this Work. 

 
E8.3.2 Basis of Payment 

 
a)   Remove Existing Drain Pipes – Pier 8 
 

Removal and capping of existing drain pipe for Pier 8 will be paid for at the Contract 
Lump Sum Price for “Remove Existing Drain Pipes – Pier 8”, measured as specified 
herein, which price shall be payment in full for supplying all materials and performing 
all operations herein described, and all other items incidental to the Work included in 
this Specification. 

 
b)   Remove Existing Drain Pipes – Pier 15 
 

Removal and capping of existing drain pipe for Pier 15 will be paid for at the Contract 
Lump Sum Price for “Remove Existing Drain Pipes – Pier 15”, measured as specified 
herein, which price shall be payment in full for supplying all materials and performing 
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all operations herein described, and all other items incidental to the Work included in 
this Specification. 

 
c) Remove Existing Drain Pipes – Pier 18 
 

Removal and capping of existing drain pipe for Pier 18 will be paid for at the Contract 
Lump Sum Price for “Remove Existing Drain Pipes – Pier 18”, measured as specified 
herein, which price shall be payment in full for supplying all materials and performing 
all operations herein described, and all other items incidental to the Work included in 
this Specification. 
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FORM B: PRICES (R1) 
(See B9) 

DISRAELI OVERPASS SUBSTRUCTURE REHABILITATION 2004  

UNIT PRICES 
ITEM 
NO. 

DESCRIPTION SPEC. 
REF. 

UNIT APPROX. 
QUANTITY 

UNIT 
PRICE 

AMOUNT 

1.  Excavation and Backfill 
(i) Pier 8 
(ii) Pier 15 
(iii) Pier 18 

E6 
 
 
 
 

 

m3 
m3 
m3 

 
41 
28 
41 

  

2.  Remove Existing Drain Pipes 
 (i) Pier 8 
 (ii) Pier 15 
 (iii) Pier 18 

E8  

Lump Sum 
Lump Sum 
Lump Sum 

 
1 
1 
1 

  

3.  Concrete Removal for Surface 
Repairs – 120 mm Depth 

(i) Pier 8 
(ii) Pier 18 

E2 
 
 
 
 

 

 
m2 
m2 

 
 

64 
60 

  

4.  Concrete Surface Repairs – 120 mm 
Depth 

(i) Pier 8 
(ii) Pier 18 

E2 
 
 
 
 

 

 

m2 
m2 

 
 

64 
60 

  

5.  Concrete Removal and Surface 
Repairs – Additional Depth 

(i) Pier 8 
(ii) Pier 18 

E2 
 
 
 
 

 

 

m3 
m3 

 
 

1.5 
1.5 

  

6.  Concrete Removal – Pier 15 E3 m3 7   

7.  Supply and Place Structural Concrete 
– Pier 15 
 

E3 m3 77   

8.  Supply and Place Reinforcing Steel 
 (i) Pier 8 
 (ii) Pier 15 
 (iii) Pier 18 
 

E4 kg  
2,000 
13,800 
2,000 

  

9.  Install Embedded Anodes for Surface 
Repairs 

(i) Pier 8 
(ii) Pier 18 

E5  
 

Each 
Each 

 

 
 

175 
150 

  

10.  Install Embedded Anodes for 
Mechanically Sound Concrete 

(i) Pier 8 
(ii) Pier 18 

 

E5  
 

Each 
Each 

 
 

430 
305 

  

11.  Pigmented Concrete Sealer 
(i) Pier 8 
(ii) Pier 15 
(iii) Pier 18 

E3 
 
 
 
 

 

m2 
m2 
m2 

 
219 
225 
140 
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FORM B: PRICES (R1) 
(See B9) 

DISRAELI OVERPASS SUBSTRUCTURE REHABILITATION 2004  

UNIT PRICES 
ITEM 
NO. 

DESCRIPTION SPEC. 
REF. 

UNIT APPROX. 
QUANTITY 

UNIT 
PRICE 

AMOUNT 

12.  Temporary Shoring – Pier 8 E7 Lump Sum 1   

13.  Temporary Shoring – Pier 15 E7 Lump Sum 1   

14.  Temporary Shoring – Pier 18 E7 Lump 
Sum 

1   

 
TOTAL BID PRICE (GST extra) (in figures) $ ________________________________________________ 
 
(in words) ____________________________________________________________________________ 
 
 ____________________________________________________________________________________ 

 _________________________________ 
 Name of Bidder 
 

 


	Corporate Finance Department
	
	
	
	Materials Management Division
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