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PART D – SUPPLEMENTAL CONDITIONS 
Add:       D18.1.4        Construction activity on Rue De La Morenie shall not commence until construction of a watermain,   

by others is completed.  This work is expected to be completed by August 8, 2005. 

 

 

ADDENDUM  No. 1 
BID OPPORTUNITY NO. 184-2005   

 
Corporate Finance Department 

Materials Management Branch 

PROVINCE OF MANITOBA/CITY OF WINNIPEG 2005 RESIDENTIAL 
STREET RENEWALS & LOCAL IMPROVEMENTS, - PART 1 DE LA 
MORENIE STREET AND VARIOUS OTHER LOCATIONS, - PART 2 
GENDREAU AVENUE AND RUE LESTANG, - PART 3 HORACE/EUGENIE 
LANE AND TREMBLAY/ST. CATHERINES LANE  

ISSUED: May 11, 2005  
BY: Scott Minty, E.I.T. 
TELEPHONE NO.  (204) 233-2113 URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20050506 

 
  

 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 12 of Form A: Bid may render your Bid non-responsive.  


