



# 682-2005 ADDENDUM 1

## WINNIPEG WATER TREATMENT PLANT – SUPPLY OF STANDBY GENERATORS AND 5KV SWITCHGEAR

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY**

ISSUED: January 13, 2006  
BY: Bill Richert, P. Eng.  
TELEPHONE NO. (204) 986-6053

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20050301

---

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

---

### **PART A – BID SUBMISSION**

Replace: 682-2005-Bid\_Submission with 682-2005\_Addendum\_1-Bid\_Submission. Form G2 has been replaced by Form G2(R1).

### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, January 25, 2006.

### **PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D15.1(b) to read: Shop Drawings:
- Add: D15.1(b)(i) All required Shop Drawings shall be submitted, to the satisfaction of the Contract Administrator, within twenty (20) Business Days of the Award of Contract.
- Add: D15.1(b)(ii) Acceptable Shop Drawings shall be completed within fifty (50) Business Days of the Award of Contract. Shop Drawing completion shall not be achieved until the drawings are reviewed by the Contract Administrator.
- Revise: D15.1(e) to read: Satisfactory Performance Verification and Training: Performance Verification and Training shall begin no earlier than May 31, 2007 and shall be completed on or before achieving Substantial Performance.
- Revise: D15.2 to read: The Contract Administrator will endeavour to review Shop Drawings within ten (10) Business Days upon their submission. If review is not made within that time period, Contract dates specified in D15.1(b)(ii) will be extended by an equivalent number of Business Days.
- Revise: D16.1 to read: The Contractor shall achieve Substantial Performance by July 31, 2007.
- Revise: D17.1 to read: The Contractor shall achieve Total Performance by August 31, 2007.
- Revise: D18.1(b) to read: Shop Drawing submissions in accordance with D15.1(b) – two thousand, six hundred dollars (\$2,600.00);