



## **ADDENDUM 2 BID OPPORTUNITY 171-2006**

### **WINNIPEG WATER TREATMENT PROGRAM - SUPPLY AND INSTALLATION OF WATER TREATMENT PLANT PRECAST ROOF PANELS**

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: November 30, 2006  
BY: Gord Smith, P. Eng.  
TELEPHONE NO. (204) 986-4249

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20050506

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 171-2006\_Addendum\_1-Bid\_Submission with 171-2006\_Addendum\_2-Bid\_Submission:

Form B has been replaced by Form B(R1)  
Form G2(R1) has been replaced by Form G2(R2)

#### **PART B – BIDDING PROCEDURES**

- Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, January 12, 2007.
- Revise: B9.1 to read: The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: Prices.
- Add: B9.1.1 The Bidder shall submit bids for both Alternative 1 and Alternative 2. Bids received for only one Alternative will be considered non-responsive.
- Revise: B15.1(c) to read: Bid Price
- Revise: B15.4 to read: Further to B15.1(c), the Bid Price shall be the sum of the quantities multiplied by the unit price for each item shown on Form B: Prices.
- Delete: B15.4.1
- Add: B15.5 This Contract may be awarded separately by item (Alternative 1 or Alternative 2).
- Add: B15.5.1 Notwithstanding B9.1, the Bidder shall submit bids for both Alternative 1 and Alternative 2, but is not required to bid on both items in Alternative 1 and Alternative 2.
- Add: B15.5.2 The City has the right to choose the alternative that is in its best interests.

**PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D2.2(a) to read: The major components of the Work associated with Alternative 1 and Alternative 2 are as follows:
- Add: D2.2(e) The supply and installation of a modified bituminous two-ply roof.
- Clarification: D2.2(e) Specifications for the roof installation will be released to Bidders mid-December, 2006.
- Add: D2.3 The major components of the Work associated with Alternative 2 are as specified in D2.2 and the supply and installation of a cementitious roof topping as specified in Section 03414.
- Add: D15.4 The City of Winnipeg will endeavour to award the Contract within 30 Calendar Days of the Submission Deadline. If award is not made within that time period, Contract Dates identified in D16 Critical Stages will be extended by an equivalent number of Calendar Days until such a time an award is made.
- Revise: D16.1(a) to read: Installation of the precast roof panels for the WM area shall be completed by no later than July 11<sup>th</sup>, 2007.
- Revise: D16.1(d) to read: Installation of the precast roof panels for the WR, WO, WF area shall be completed by no later than November 14th, 2007.
- Add: D16.2 With reference to Drawings SCH #1 and SCH #2, these show the general sequencing of the work for the precast roof panels for the two conditions, (1) with a topping and (2) without a topping. These Drawings are provided for information only and are not intended to replace the Contract Work Schedule.

**PART E – SPECIFICATIONS**

- Add: E3.5.1 With reference to Drawing SK – CM#1, this shows the layout and expected elevation of perimeter access roads, provided by others, around the site at the period when the precast roof panels are scheduled to be erected.
- Revise: E3.1 to read: The Contractor shall have unlimited access to the Site on a 24 hour, 7 day basis providing that the Contract Administrator is given 7 Calendar Days notice of work shifts that fall outside the Business Day hours of 07.00 to 18.00.
- Revise: E3.9 to read: With reference to Drawings marked PCL-01 and SK2, this information provides details of the existing tower cranes on the site complete with the radii, load and boom & hook height information.
- Add: E3.9.1 The Contractor shall satisfy himself, when operating mobile cranes within the radii of these tower cranes, that contact with these tower cranes is not possible, whether the tower cranes are in use or not. These tower cranes are free to windsail to suit the wind direction and therefore they must be operated if contact with this Contractor's cranes is possible. The cost of providing operators for these tower cranes, if required, shall be paid for by the Contractor and is incidental to the Work.

**Section 03412**

Replace Section 03412 with Section 03412(R1).

**Section 03414**

This Section has been added and forms part of this Addendum.

## DRAWINGS

The following Drawing has been revised and forms part of this Addendum:

<u>Consultant Drawing No.</u>	<u>City Drawing No.</u>	<u>Title</u>
WI-S5146	1-0601I-A-S5146-001-01D	STRUCTURAL – RAW WATER PUMP STATION AREA – ROOF PLAN

The following Drawings have been added and form part of this Addendum:

<u>Consultant Drawing No.</u>	<u>City Drawing No.</u>	<u>Title</u>
SCH#1		Schedule SCH # 1 for Precast Roof Panel Erection and Roofing installation (No topping).
SCH#2		Schedule SCH # 2 for Precast Roof Panel Erection, Topping & Roofing installation.
SK2		DRAWING SK2
SK-CM#1		DRAWING SK-CM#1