



## 178-2007 ADDENDUM 4

### NORTH END WATER POLLUTION CONTROL CENTRE CENTRATE NUTRIENT TREATMENT – PHOSPHORUS REMOVAL FACILITY PROJECT

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: April 26, 2007  
BY: Henry Hunter  
TELEPHONE NO. (204) 477-5381

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20060821

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 178-2007 Bid Submission with 178-2007 Addendum 4 - Bid Submission. The following is summary of changes incorporated in the replacement Bid Submission:

Form G1 (R1): Percentage of the contract price is changing from fifty (50) to thirty (30).

Form G2 (R1): Percentage of the contract price is changing from fifty (50) to thirty (30).

#### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, May 25, 2007.

#### **PART D – SUPPLEMENTAL CONDITIONS**

##### **D13. CRITICAL STAGES**

D13.1 The Contractor shall achieve critical stages of the Work in accordance with the following requirements:

(a) Completion of tanks 1 & 2 by January 23, 2008.

(b) Completion of tanks 3 & 4 by February 23, 2008.

##### **D14. SUBSTANTIAL PERFORMANCE**

D14.1 The Contractor shall achieve Substantial Performance by February 28, 2008.

D14.2 When the Contractor considers the Work to be substantially performed, the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract Administrator for purposes of verifying Substantial Performance. Any defects or deficiencies in the Work noted during that inspection shall be remedied by the Contractor at the earliest possible instance and the Contract Administrator notified so that the Work can be reinspected.

D14.3 The date on which the Work has been certified by the Contract Administrator as being substantially performed to the requirements of the Contract through the issue of a certificate of Substantial Performance is the date on which Substantial Performance has been achieved.

**D15. TOTAL PERFORMANCE**

- D15.1 The Contractor shall achieve Total Performance by March 14, 2008.
- D15.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract Administrator for the purposes of verifying Total Performance. Any defects or deficiencies in the Work noted during that inspection shall be remedied by the Contractor at the earliest possible instance and the Contract Administrator notified so that the Work can be reinspected.
- D15.3 The date on which the Work has been certified by the Contract Administrator as being totally performed to the requirements of the Contract through the issue of a certificate of Total Performance is the date on which total Performance has been achieved.