



251-2007 ADDENDUM 3

DESIGN AND CONSTRUCTION – WATERSLIDE REPLACEMENT AT ELMWOOD KILDONAN POOL – 909 CONCORDIA AVENUE

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: November 7, 2007
BY: Marni Silverberg
TELEPHONE NO. (204) 986-7266

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 251-2007 Proposal Submission with 251-2007 Addendum 3 – Proposal Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B: Prices: Revised the maximum Lump Sum Price

Form G1: Revised "...our Principal within forty five (45) Calendar Days..." instead of "forty"

Form G2: Revise expiry date on Page 2 of 2.

Page numbering on some forms may be changed as a result.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, November 20, 2007.

Revise: B20.1 (d): Team/Project Experience and Methodology, Conceptual Design and Systems Description, and Economic Analysis (80%)

- (i) Team/Project Experience and Methodology (30%);
- (ii) Conceptual Design and Systems Description (40%);
- (iii) Economic Analysis (10%).

Revise B20.5: Further to B20.1(d), the Team/Project Experience and Methodology, Concept Design and Systems Description, and Economic Analysis will be evaluated based upon the information provided. Each proposal will be assigned a score weighted on the basis of 80 points out of 100 possible points reflecting the suitability of the Team/Project Experience and Methodology, Conceptual Design and Systems Description, and Economic Analysis.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D14.1 to read: The Contractor shall achieve Substantial Performance by October 1, 2008 and construction shall take place during pool shutdown from August 18, 2008 to October 3, 2008.

Revise: D15.1 to read: The Contractor shall achieve Total Performance by October 16, 2008.

PART E – SPECIFICATIONS

Add: E3.3 (m) The landing which supports the entry to the present slide is anchored to concrete block walls on the south and east. Considerable corrosion has been found and this landing is to be demolished and any necessary repairs to the concrete block completed.

Add: E3.3 (n) Corrosion has been a major factor in the closing of the present waterslide. The intent is for a new slide to be constructed of durable and corrosion resistant materials which will provide good service and minimum maintenance for a 20 year expected live.