



# 427-2007 ADDENDUM 01

## 2 CARRIERE AVENUE REAR EXIT MODIFICATIONS

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: June 8, 2007  
BY: Michael Gregoire  
TELEPHONE NO. (204) 943-7501

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20070419

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

### **PART D – SUPPLEMENTAL CONDITIONS**

- Add: B9.1(a)                      The lump sum price shall include the cost for Building Permit and Waterway Permit Application, which is to be paid directly to the Contract Administrator.
- Add: D12.2(c)                    the Contractor has attended a pre-construction start-up meeting with Dyregrov Consultants;
- Add: D12.2(d)                    the Contractor has submitted a construction schedule and methodology for the Work for review by Dyregrov Consultants; and
- Add: D12.2(e)                    Waterways and Dyregrov Consultants have confirmed receipt and approval of the contractor's construction schedule and methodology.
- Add: D13.2(a)                    One of the requirements for Total Performance will be the submission of a letter by Dyregrov Consultants certifying that all works have been completed to their satisfaction from a riverbank stability perspective.

### **PART E – SPECIFICATIONS**

Revise: E1.2 to read:              The following are applicable to the Work:

<u>Drawing No.</u>	<u>Drawing Name/Title</u>
S-1	Rear Exit Modifications
RS-1	Revised Connection Detail CP-1
RS-2	Revised Partial Modified South Elevation
RS-3	Revised Section 1/S-1

- Add: E2.                              RIVERBANK STABILITY
- Add: E2.1                            The Work, and, in particular, the demolition and removal of the existing exit components, including restoration works, are to be done under the supervision of Dyregrov Consultants.
- Add: E2.2                            The Work is to be done without the use of heavy equipment and in such a manner that will not compromise riverbank stability.

Add: E2.3 Any temporary storage or stockpiling of materials or construction supplies is to be located on the land side of the apartment building in an area designated by Dyregrov Consultants.

## **DRAWINGS**

Add: 427-2007 \_Addendum\_1-Drawing\_RS1-R0, Revised Connection Detail CP-1

Add: 427-2007 \_Addendum\_1-Drawing\_RS2-R0, Revised Partial Modified South Elevation

Add: 427-2007 \_Addendum\_1-Drawing\_RS3-R0, Revised Section 1/S-1