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LANE CLOSURE—
TYPICAL

LANE CLOSURE
TYPICAL STAGING NOTES:

m STAGE 2 CONSTRUCTION WORKS 1. CONTRACTOR TO MAINTAIN RIGHT TURN IN, RIGHT TURN OUT ACCESS TO SIDESTREETS,

HOWEVER, CLOSURE OF SIDESTREETS WILL BE ALLOWED TO EXPEDITE CONSTRUCTION.

=P STAGE 2 TRAFFIC NO TWO CONSECUTIVE SIDESTREET APPROACHES SHALL BE CLOSED SIMULTANEOUSLY
2. LEFT TURNS ON ST. MARY'S ROAD IN ONE SIDE AT A TIME CONSTRUCTION AREAS TO BE
RESTRICTED. LEFT TURNS IN LANE AT A TIME CONSTRUCTION AREAS PERMITTED IF APPLICABLE.
LANE CLOSURE 3. LEFT TURNS TO BE MAINTAINED AT ST. ANNE'S ROAD AND FERMOR AVENUE AT ALL TIMES.

4. MAINTAIN ACCESS TO KINGSTON ROW/ROSEWARNE AVENUE AT ALL TIMES.
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