



362-2010 ADDENDUM #1

REMOVAL OF FUEL TANKS AND ASSOCIATED INFRASTRUCTURE AT TWO CITY OF WINNIPEG FUEL SITES (ST. ANNE'S & WAVERLEY)

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: May 19, 2010
BY: Ajaleigh Williams
TELEPHONE NO. (204) 986-7879

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D12.1 to read: The Contractor shall achieve critical stages of the Work in accordance with the following requirements:

- (a) All Work at 590 St. Anne's Road, with the exception of the soil report which may be submitted up to 2 weeks following, shall be completed by August 4, 2010.

Revise: D13.1 to read: With the exception to the soil reports, which may be submitted up to 2 weeks following, the Contractor shall achieve Total Performance by August 18th, 2010.