



71-2010 ADDENDUM 1

HVAC UPGRADES AND RELATED WORKS FOR FORT ROUGE LEISURE CENTRE; PHASE ONE – 625 OSBORNE STREET

ISSUED: 2010/03/02
BY: Coleen Groening
TELEPHONE NO. (204) 986-2491

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: D2.2 (a) to read: Contractor shall schedule work to minimize disruptions to City of Winnipeg operations. Any work that would disrupt City of Winnipeg operations shall be scheduled during off hours which include the following days and times:

Monday to Friday - 10:00 p.m. to 6:00 a.m. (March, April, May, June 13, 2010)
9:00 p.m. to 6:00 a.m. (June 14 to August, 2010)

Saturday & Sunday - 8:30 p.m. to 8:30 a.m. (March, April, May, June 13, 2010)
4:30 p.m. to 8:30 a.m. (June 14 to August, 2010)

PART E – SPECIFICATIONS

Add: 23 05 93, 1.1.3.3 **Prior to demolition**, measure air flow rates in existing ductwork as indicated in drawing P1-M02.

DRAWINGS

Replace: 71-2010_Drawing_P1-S1-R0 with 71-2010_Addendum_1-Drawing_P1-S1-R1

Replace: 71-2010_Drawing_P1-S2-R0 with 71-2010_Addendum_1-Drawing_P1-S2-R1

Replace: 71-2010_Drawing_P1-S3-R0 with 71-2010_Addendum_1-Drawing_P1-S3-R1

Replace: 71-2010_Drawing_P1-M01-R0 with 71-2010_Addendum_1-Drawing_P1-M01-R1

Replace: 71-2010_Drawing_P1-M04-R0 with 71-2010_Addendum_1-Drawing_P1-M04-R1

Replace: 71-2010_Drawing_P1-M05-R0 with 71-2010_Addendum_1-Drawing_P1-M05-R1