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TYPICAL PEDESTRIAN CROSS WALK BY
OTHERS N

EXISTING CURB 4/

YELLOW DETECTABLE PANELS
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VENEER STONE ON SHELTER WALL AS
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COORDINATION NOTES:

— CONTRACTOR TO NOTE THAT OTHER WORKS UNDER SEPARATE CONTRACT WILL BE PERFORMED BEFORE, DURING AND
FOLLOWING CONSTRUCTION UNDER THIS CONTRACT. WORK IS TO BE SCHEDULED TO ENSURE OTHER CONTRACTS IS NOT
IMPEDED IN COMPLETION OF THEIR WORKS. SPECIFIC ITEMS OF COORDINATION INCLUDE, BUT ARE NOT LIMITED TO:

CONTRACT 6 CONTRACTOR TO CONSTRUCT PLATFORM PAVING INCLUDING UNIT PAVERS AND DETECTABLE PAVERS.
CONTRACT 6 CONTRACTOR TO CONSTRUCT PLANTING BEDS AND SUPPLY AND INSTALL PLANTING

CONTRACT 6 CONTRACTOR TO CONSTRUCT ALL CONCRETE WORKS

CONTRACT 3 CONTRACTOR TO COMPLETE PLANTING AND ROCK INSTALLATION ADJACENT TO HARKNESS STATION
CONTRACT 5 CONTRACTOR TO CONSTRUCT PLANTER WALL, AND PLAZA PAVING AT OSBORNE STATION REFER TO ELECTRICAL DRAWINGS FOR ALL

— DATES FOR COMPLETION OF OTHER CONTRACTS AND CRITICAL DATES ARE TO BE COORDINATED WITH RESPECTIVE CANOPIES, STRUCTURES AND LIGHTING

CONTRACTORS PRIOR TO START OF CONSTRUCTION.

WIRING CONNECTIONS TO ALL SIGNS,
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