



## 295-2011 ADDENDUM 4

### 2011 WATERMAIN RENWALS CONTRACT NO. 3

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: April 26, 2011  
BY: Kirby J. McRae, P.Eng. (Tetra Tech)  
TELEPHONE NO. (204) 954-6800

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A2007/0419

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 295-2011 Bid Submission with 295-2011 Addendum 4 – Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B (R2):

- Item B5 b) ii), added item
- Item B5 b) iii), added item
- Item D2, revised quantity
- Item E1 a) ii), revised quantity
- Item E1 a) iii), added item
- Item E1 b) ii), revised specification
- Item E4 a), revised quantity
- Item E4 b), revised quantity
- Item F1 a) ii), revised quantity
- Item F1 a) iii), added item

#### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 12:00 Noon Winnipeg time, April 29, 2011.

## **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D15.1 to read:

D15.1 The Contractor shall achieve Substantial Performance within fifty (50) consecutive Working Days of the commencement of the Work as specified in D13 or by September 2, 2011, whichever comes first.

Revise: D16.1 to read:

D15.1 The Contractor shall achieve Total Performance within sixty (60) consecutive Working Days of the commencement of the Work as specified in D13 or by September 23, 2011, whichever comes first.

Revise: D17.1 to read:

D16.1 If the Contractor fails to achieve Substantial Performance or Total Performance in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the City the following amounts per Working Day for each and every Working Day following the days fixed herein for same during which such failure continues:

- (a) Substantial Performance - One Thousand dollars (\$1,000.00);
- (b) Total Performance – Five Hundred dollars (\$500.00).

## **PART E – SPECIFICATIONS**

Revise: E12.5.1 to read:

Temporary pavement surface restoration will be measured on an area basis and be paid for at the Contract Unit Price per square metre for “Temporary Pavement Restorations – 150 mm Concrete” or “Temporary Pavement Restorations – 50 mm Asphalt”, measured as specified herein. Payment shall be compensation in full for supplying all materials and performing all operations including preparation of the base, supplying forms, as well as supply and placement of Portland Cement Concrete or Cold Mix Asphalt pavement complete and all other items incidental to the work included in this Specification.

Add: E14

### **E14 LEICESTER SQUARE GAS MAIN**

E14.1 The proposed watermain renewal at the corner of Leicester Square (west leg) and Leicester Square (north leg) may conflict with a natural gas main. The new watermain alignment was selected to minimize disruption to existing driveways and to locate the bends beneath boulevards, with the understanding that the actual location of the gas main would not be known until it was located on site. It is the intent to adjust the watermain location to avoid disturbing the gas main.

E14.2 Provisional quantities for various bends have been included in Form B – Prices to suit possible configurations of bends that may be required.