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Addendum 1 had a formatting error in which the revisions to Clause D4.5 and D11.1(a) were not shown separately. 

 

Clarification D4.5: The Total Project Budget approved by Council on December 13, 2011, is $2,100,000.00, 
(including an estimated amount of $500,000 for streetscape components).  The Capital 
Construction Estimate included in the Total Project Budget is $1,400,000.00. 

Clarification D11.1 (a): substantial performance of all construction contracts by the end of the 2012 construction 
season and total performance of all construction contracts by June 1, 2013

 

809-2011 ADDENDUM 2  
 

 

Corporate Finance Department 

Materials Management Division 

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING 
SERVICES FOR THE 2012 REGIONAL AND LOCAL STREETS 
PROGRAM-FORT STREET RECNSTRUCTION, GRAHAM AVE. TO 
PORTAGE AVE.  

ISSUED: January 9, 2012   
BY: Bonnie Konzelman, P.Eng.  
TELEPHONE NO.  (204) 451-3795 URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
REQUEST FOR PROPOSAL 
 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE REQUEST FOR PROPOSAL AND 
SHALL FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: Ar20070420 

 

  

 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Request for Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.  


