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APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING 

 

SEE TABLES BELOW 

Note: 

The “Additional Information” provided within the following tables relative to specific Project Packages 
and/or Project Locations contain specific information or issues, known to exist on Site at the time of 
issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to 
take the place of the investigations and due diligence required of the Proponent. 

The specific utility and agency coordination identified below notwithstanding, the successful 
Consultant(s) will be required to investigate and coordinate any and all utility requirements of the 
Project 
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Project Location

Capital 

Construction 

Estimate

Project Budget

13-C-03 656-2012.1 Rehabilitation 1 Portage Av E/B - St John's Ambulance Wy/Sherburn St $3,480,000 $5,350,000

$5,350,000

B - STANDARD

1

PORTAGE AV PACKAGE - 13-C-03

PORTAGE AV PACKAGE - 13-C-03 Total Project Package Budget

Pavement rehabilitation does NOT include the Omand's Creek Bridge deck and the adjacent approach slabs

Fees Proposal Evaluation Criteria (see B18.2)

See conceptual drawing No. F12-18 provided - intersection improvements at Portage Av & St. John Ambulance Wy

Additional Information:

Pavement rehabilitation includes the pavement through the CP underpass - a minimum clearance of 4.3m must be maintained

CORYDON AV/CENTURY ST PACKAGE - 13-C-04

The construction Bid Opportunity will have an accelerated completion clause; it is anticipated that the City will compensate the contractor on a per diem basis up to a 

maximum of 20 working days, subject to confirmation by the consultant as part of project planning. A typical accelerated completion clause will be provided to the 

successful proponent.
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PORTAGE AV PACKAGE - 13-C-03

Rehabilitation Corydon Av - E/B Kenaston Bv to 1st CB W of Carpathia Rd

Reconstruction Corydon Av - E/B Carpathia Rd to Alley E of Lockwood St

Rehabilitation Corydon Av - E/B Alley E of Lockwood to Centennial St

13-C-04 656-2012.2 Intersection Improvements 1 Century St N/B & Saskatchewan Av $845,000 $1,300,000

$2,600,000

A - COMPLEX

1

Total Project Package Budget

13-C-04

Fees Proposal Evaluation Criteria (see B18.2)

CORYDON AV/CENTURY ST PACKAGE - 13-C-04

656-2012.2

Notice of Railway Work required

Additional Information:

$845,000 $1,300,000

Coordination with Manitoba Hydro required for hydro distribution and street-light relocations

Coordination with CP Rail required for signal crossing relocations

CORYDON AV/CENTURY ST PACKAGE - 13-C-04

Coordination with Traffic Signals Branch for Traffic Signal relocations

See conceptual drawing No. T-3273 provided - intersection improvements at Century St & Saskatchewan Av

Property acquisition required

Coordination with Urban Forestry Branch

Coordination required with Traffic Services Branch for overhead sign adjustment.  Overhead sign structure was rehabilitated in 2012

Mill & Fill Century St to approximately 200 m S of Intersection
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PORTAGE AV PACKAGE - 13-C-03

13-C-05 656-2012.3 Mill & Fill St Anne's Rd S/B - Fermor Av/Lavalee Rd $700,000 $1,000,000

13-C-05 656-2012.3 Mill & Fill 1 Lagimodiere Bv N/B - Reenders Dr/Concordia Av Bridge $875,000 $1,250,000

13-C-05 656-2012.3 Mill & Fill 2 St Mary's Rd - Coniston St/Lyndale Dr $154,000 $220,000

$2,470,000

C - BASIC

all

1

2

MILL & FILL PACKAGE - 13-C-05

MILL & FILL PACKAGE - 13-C-05 Total Project Package Budget

Fees Proposal Evaluation Criteria (see B18.2)

The construction for this project is to be completed using lane at a time construction methods. The construction Bid Opportunity shall indicate that two lanes of traffic 

must be maintained northbound during AM peak hours as well as southbound during PM peak hours.

Minor intersection adjustment required at Lagimodiere Bv/Reenders Dr intersection for westbound to northbound right turn

Additional Information:

The construction Bid Opportunity for this package will have an accelerated completion clause; it is anticipated that the City will compensate the contractor on a per 

diem basis up to a maximum of 10 working days, subject to confirmation  by the consultant as part of project planning. A typical accelerated completion clause will be 

provided to the successful proponent.
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PORTAGE AV PACKAGE - 13-C-03

13-R-03 656-2012.4 Rehabilitation Crestview Park Dr - Voyageur Av/Hamilton Av $435,000 $662,400

13-R-03 656-2012.4 Rehabilitation Leila Av - Marymound Wy/Main St $205,000 $309,600

13-R-03 656-2012.4 Rehabilitation Red Robin Pl - Athlone Dr/Athlone Dr $205,000 $313,272

13-R-03 656-2012.4 Rehabilitation 1 Rue Des Meurons - Bertrand St/Hamel Av $755,000 $1,145,320

13-R-03 656-2012.4 Rehabilitation Argate Dr - Jefferson Av/Leahcrest Cr $200,000 $308,448

13-R-03 656-2012.4 Rehabilitation Leahcrest Cr E Leg - Anglia Av/Argate Dr $220,000 $336,600

$3,075,640

B - STANDARD

1

Additional Information:

2013 Watermain Renewal - Coordination with Water and Waste Department required

Total Project Package BudgetLOCAL STREETS PACKAGE - 13-R-03

Fees Proposal Evaluation Criteria (see B18.2)

LOCAL STREETS PACKAGE - 13-R-03
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PORTAGE AV PACKAGE - 13-C-03

13-R-04 656-2012.5 Asphalt Reconstruction 1 Wavell Av - Casey St/Osborne Service Rd $485,000 $739,100

13-R-04 656-2012.5 Asphalt Reconstruction 1 Laidlaw Bv - Corydon Av/Cuthbertson Av $280,000 $423,000

13-R-04 656-2012.5 Rehabilitation Darwin St - Glenthorne Cr/River Rd $120,000 $180,360

13-R-04 656-2012.5 Rehabilitation Wales Av - Dakota St/Ashworth St $320,000 $489,600

13-R-04 656-2012.5 Rehabilitation Moorgate St - Portage Av/Lodge Av $215,000 $325,584

13-R-04 656-2012.5 Reconstruction 1 Garwood Av - Stafford St/House #974 $545,000 $829,440

$2,987,084

B - STANDARD

1

Additional Information:

The reconstruction/asphalt reconstruction streets in this package will have street lighting work (including the reconstruction of bases and wiring and the replacement 

of lamp standards) completed under the roadworks construction contract. Coordination with Manitoba Hydro will be required. Lighting design will be completed by 

Manitoba Hydro and inspection will be provided by Manitoba Hydro after each phase of work. Typical Manitoba Hydro specifications for all works to be included in the 

construction Bid Opportunity will be supplied to the successful proponent.

LOCAL STREETS PACKAGE - 13-R-04

Total Project Package Budget

Fees Proposal Evaluation Criteria (see B18.2)

LOCAL STREETS PACKAGE - 13-R-04
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PORTAGE AV PACKAGE - 13-C-03

13-RL-02 656-2012.6 Alley Reconstruction St. John's Av/Anderson Av Alley - Powers St/Andrews St $365,000 $536,400

13-RL-02 656-2012.6 Alley Reconstruction Montrose St/Elm St Alley - Academy Rd/Wellington Cr $190,000 $279,600

13-RL-02 656-2012.6 Alley Reconstruction 1 Sherburn St/Garfield St Alley - Ellice Av/Sargent Av $375,000 $550,500

13-RL-02 656-2012.6 Alley Reconstruction 2 Dominion St/Garfield St Alley - Ellice Av/Sargent Av $375,000 $550,500

13-RL-02 656-2012.6 Alley Reconstruction 3 Sherburn St/Ingersoll St Alley - Yarwood Av/Grundy Av $155,000 $228,900

13-RL-02 656-2012.6 Alley Reconstruction 4 Sherburn St/Ingersoll St Alley - Grundy Av/Notre Dame Av $255,000 $374,400

$2,520,300

B - STANDARD

1

2

3

4

Existing catchbasin in alley currently tied into combined sewer on Grundy Ave will require connection to existing storm relief sewer on Grundy Av

Assume appx 170m of alley will require new land drainage sewer to tie into existing storm relief sewer on Sargent Av

ALLEY PACKAGE - 13-RL-02

ALLEY PACKAGE - 13-RL-02

Assume appx 120m of alley will require new land drainage sewer to tie into existing storm relief sewer on Grundy Av

Assume appx 170m of alley will require new land drainage sewer to tie into existing storm relief sewer on Sargent Av

Total Project Package Budget

Additional Information:

Fees Proposal Evaluation Criteria (see B18.2)



The City of Winnipeg
RFP No. 656-2012

Appendix C Page C8 of 8

Capital 

File No.

Project 

Package No.
Estimated Scope

n
o

te
s

Project Location

Capital 

Construction 

Estimate

Project Budget

PORTAGE AV PACKAGE - 13-C-03

13-LI-01 656-2012.7 LI Alley Construction 1 Blenheim Av/Clonard Av Alley - Rue Des Meurons/St Anne's Rd E Alley $280,000 $400,000

13-LI-01 656-2012.7 LI Alley Construction 2 Fifth Av/Carrier Av Alley - Rue Des Meurons/Youville St $160,000 $230,000

13-LI-01 656-2012.7 LI Alley Construction 3 Gallagher Av/Logan Av Alley - Dee St/Keewatin St W Alley $195,000 $275,000

$905,000

B - STANDARD

1

2

3 Assume appx 120m of alley will require new land drainage sewer to tie into existing land drainage sewer on Dee Av

Additional Information:

LOCAL IMPROVEMENT ALLEY PACKAGE - 13-LI-01

Assume appx 190m of alley will require new land drainage sewer to tie into existing land drainage sewer on Blenheim Av

Fees Proposal Evaluation Criteria (see B18.2)

LOCAL IMPROVEMENT ALLEY PACKAGE - 13-LI-01 Total Project Package Budget

Assume appx 110m of alley will require new land drainage sewer to tie into existing land drainage sewer on Youville St


