



1045-2013 ADDENDUM 2

PROVISION OF PIPELINE ACCESS MODIFICATIONS, CLEANING AND SUPPORT SERVICES FOR WASTEWATER SEWER RIVER CROSSING INSPECTIONS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: April 23, 2014
BY: Marvin McDonald
TELEPHONE NO. (204) 477-5381

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D17.3 to read:

Final Critical Stage dates will be established immediately upon receipt of letter of intent, on a mutually agreeable schedule between the Specialist Inspection Contractor, PICA Corp., the City of Winnipeg, and the Successful Contractor, based on availability of all parties, and procurement of materials. The Contract Administrator will schedule a meeting with all parties within three (3) Business Days of receipt of the Letter of Intent. Schedule dates shall be limited by the following dates;

- (a) Mobilization 1 pipelines are to be available for inspection no later than June 20, 2014
- (b) Mobilization 2 pipelines are to be available for inspection no later than August 22, 2014