

APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING

SEE TABLES BELOW

Note:

The “*Additional Information*” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of the investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any and all utility requirements of the Project

Capital File No.	Project Package No.	Estimated Scope	notes	Project Location	Capital Construction Estimate	Project Budget
LOCAL STREETS PACKAGE - 13-R-05						
13-R-05	127-2013.1	Reconstruction	1	Watt St - Sydney Ave/Bronx Ave	\$689,500	\$1,060,800
13-R-05	127-2013.1	Asphalt Reconstruction	2	Sutherland Ave - Higgins Ave/Stephens St	\$525,500	\$808,500
13-R-05	127-2013.1	Rehabilitation		Diplomat Dr - Leila Ave/Templeton Ave	\$364,400	\$560,592
13-R-05	127-2013.1	Rehabilitation	3	Garton Ave - King Edward St/Inkster Garden Dr	\$631,200	\$971,040
LOCAL STREETS PACKAGE - 13-R-05					Total Project Package Budget	\$3,400,932
Fees Proposal Evaluation Criteria (see B18.2)						B - STANDARD
<p><i>Additional Information:</i></p> <ul style="list-style-type: none"> 1 2013 Watermain Renewal - Coordination with Water and Waste Department required (Chelsea Ave to Bronx Ave/Sydney Ave at Watt St) 2 Existing CPR spur line at 5 Sutherland Ave (approx. 60m W/Higgins Ave) to be removed through CoW ROW 3 School at Garton Ave and Inkster Garden Dr - work should take place during July/August 						

Capital File No.	Project Package No.	Estimated Scope	notes	Project Location	Capital Construction Estimate	Project Budget
LOCAL STREETS PACKAGE - 13-R-06						
13-R-06	127-2013.2	Reconstruction	1,2	Mulvey Ave - Hogo St N/Cockburn St N	\$323,900	\$498,240
13-R-06	127-2013.2	Asphalt Reconstruction	1,3	Royse Ave - Pembina Hwy/Hudson St	\$370,900	\$570,600
13-R-06	127-2013.2	Rehabilitation	4	Fairlane Ave - Buchanan Blvd/Goswell Rd	\$395,000	\$607,680
13-R-06	127-2013.2	Asphalt Reconstruction	6	Woodhaven Blvd - Emo Ave/Assiniboine Ave	\$660,700	\$1,016,500
13-R-06	127-2013.2	Rehabilitation		Lodgepine Bay - Meadowood Dr/Meadowood Dr	\$136,800	\$210,528
13-R-06	127-2013.2	Asphalt Reconstruction	1,5,7	Dominion St - Wellington Ave/Sargent Ave	\$448,100	\$689,400
LOCAL STREETS PACKAGE - 13-R-06					Total Project Package Budget	\$3,592,948
Fees Proposal Evaluation Criteria (see B18.2)						B - STANDARD
<p><i>Additional Information:</i></p> <ol style="list-style-type: none"> 1 The reconstruction/asphalt reconstruction streets in this package will have street lighting work (including the reconstruction of bases and wiring and the replacement of lamp standards) completed under the roadworks construction contract. Coordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro and inspection will be provided by Manitoba Hydro after each phase of work. Typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. 2 2013 Watermain Renewal - Coordination with Water and Waste Department required (Hugo St N to Cockburn St N) 3 2013 Watermain Renewal - Coordination with Water and Waste Department required (Pembina Hwy to approx 150m E of Hudson) 4 School at Fairlane Ave and Buchanan Blvd - work should take place during July/August 5 School at Dominion St and Sargent Ave - work should take place during July/August 6 Asphalt Reconstruction to include the roadway only. Existing approaches and ditches to remain. Curb and Gutter not required. Some ditching/drainage work to be done at Wooddale Dr on the East side of Woodhaven to resolve some localized drainage problems. 7 Feedermain at Sargent Ave - Pipeline loading assessment possible 						

Capital File No.	Project Package No.	Estimated Scope	notes	Project Location	Capital Construction Estimate	Project Budget
ALLEY PACKAGE - 13-RL-03						
13-RL-03	127-2013.3	Alley Reconstruction	1	Montrose St/Elm St Alley - Academy Rd/Kingsway	\$347,100	\$534,000
13-RL-03	127-2013.3	Alley Reconstruction		Dominion St/Garfield St Alley - Notre Dame Ave/Yarwood Ave	\$460,200	\$708,000
13-RL-03	127-2013.3	Alley Reconstruction	2	Home St/Ethelbert St Alley - Westminster Ave/Woleseley Ave	\$292,500	\$450,000
13-RL-03	127-2013.3	Alley Reconstruction	3	Ashburn St/Valour Rd Alley - Ellice Ave/St. Matthews Ave	\$319,200	\$491,100
ALLEY PACKAGE - 13-RL-03					Total Project Package Budget	\$2,183,100
Fees Proposal Evaluation Criteria (see B18.2)						B - STANDARD
<p><i>Additional Information:</i></p> <ul style="list-style-type: none"> 1 Assume an extension of appx 100m of existing land drainage sewer to tie into existing storm relief sewer on Kingsway 2 Assume appx 120m of alley will require new land drainage sewer to tie into existing storm relief sewer on Woleseley Av 4 Assume appx 200m of alley will require new land drainage sewer to tie into existing storm relief sewer on Ellice Av, existing CB tied to Combined Sewer on Ashburn to be abandoned 						