



425-2013 ADDENDUM 2

FERRY ROAD AND RIVERBEND COMBINED SEWER RELIEF CONTRACT NO. 1

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: May 28, 2013
BY: Gord Steiss
TELEPHONE NO. (204) 954-6800

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20130301

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 425-2013 Bid Submission with 425-2013 Addendum 2 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Add Items No. A.3.

Form G2(R1): Revise expiry date on Page 2 of 2.

Page numbering on some forms may be changed as a result.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 12, 2013.

PART D – SUPPLEMENTAL CONDITIONS

Delete: D15

Revise: D16.1(a) to read: Installation of the land drainage sewers, final and/or temporary pavement and boulevard restorations (depending on weather conditions) on Ness Avenue between Queen Street and Madison Street completed within 105 Calendar Days from the day of commencement of Work.

Revise: D16.1(b) to read: Installation of the land drainage sewers, final and/or temporary pavement restorations (depending on weather conditions) on the remainder of Ness Avenue, west of Queen Street completed within 135 Calendar Days from the day of commencement of Work.

Revise: D17.1 to read: The Contractor shall achieve Substantial Performance by May 31, 2014.

Revise: D18.1 to read: The Contractor shall achieve Total Performance by June 30, 2014.

Revise: D19.1 to read: If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance in accordance with the Contract by the day fixed herein for same the Contractor shall pay the City the following amounts per Calendar Day for each and every Calendar Day following the day fixed herein for same during which such failure continues:

Page numbering on some forms may be changed as a result.

PART E – SPECIFICATIONS

Add: E6.4 The connection to the 1500 Brooklands-Rosser trunk sewer shall be completed between November 1, 2013 to February 28, 2014.

DRAWINGS

Replace: 425-2013_Drawing_C0122-R0 with 425-2013_Addendum_2 Drawing C0122-R2

APPENDIX B

Revise: APPENDIX B – TEST HOLE LOGS with revised 425-2013_Addendum_2 Test_Hole_Logs