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Corporate Finance Department

~ Materials Management Division 1144-2014 ADDENDUM 1

Winnipeg
RIVERBANK EROSION PROTECTION WORKS AT KING’S PARK
ISSUED: December 16, 2014
BY: Bruno Pierre Arpin, P.Eng.
URGENT TELEPHONE NO. (204) 896-1209
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
\C/)VEF?(I)E%/'FLI}[\:EIYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions

___in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this

Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A — BID SUBMISSION

Replace: 1144-2014 Bid Submission with 1144-2014 Addendum 1 - Bid Submission. The following is a summary of
changes incorporated in the replacement Bid Submission:

Form B(R1): Add Items No. 8 to 12 inclusive.

PART D — SUPPLEMENTAL CONDITIONS

Revise: D15.1 to read: The Contractor shall achieve Substantial Performance by June 15, 2015

Revise: D17.1 to read: If the Contractor fails to achieve Critical Stages, Substantial Performance or Total
Performance in accordance with the Contract by the days fixed herein for same, the
Contractor shall pay the City the following amounts per Working Day for each and every
Working Day following the days fixed herein for same during which such failure
continues:

a) Critical Stages, D24.1(a) — one thousand and five hundred dollars ($1500);
b) Substantial Performance - one thousand and five hundred dollars ($1500);
c) Total Performance - one thousand and five hundred dollars ($1500);

Add:

D24. CRITICAL STAGES

D24.1  The Contractor shall achieve critical stages of the Work in accordance with the following requirements:

a) Completion of lower bank and in-water Works by March 15, 2015. This includes construction of the
rockfill riprap blanket and associated riverbank excavation (excluding drainage swale excavation),
supply and placement of locked logs, and removal of any items that may have an adverse impact on
the channel in accordance with E8Error! Reference source not found..

PART E — SPECIFICATIONS

Revise: E10.3.2 (c) The Contractor shall be responsible to ensure existing asphalt pathways in areas outside
of the river access ramps shown on the Drawings are protected from damage due to
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construction activities. Any damaged asphalt pathway in these areas shall be repaired or
replaced at the Contractors expense, as approved by the Contract Administrator.

Add: E10.3.2 (d) The existing asphalt pathways along the river access ramps shown on the Drawings shall

be repaired or replaced, if required and as approved by the Contract Administrator.

Repair or replacement in such areas shall be paid for at the Contract Unit Prices provided
in Form B (R1).



