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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D15.1 to read: The Consultant shall achieve critical stages of the Services for this Contract in 
accordance with the following requirements: 

  (a) Substantial and Total Performance of all TBO Construction Contracts by the end 
of 2014. 

  (b) Substantial and Total Performance of the first phase of the Pipeline Rd project 
Construction Contracts by the end of 2014, and Substantial and Total Performance of the 
second phase of the Pipeline Rd Construction Contracts by the end of 2015. 

  (c) Total Completion of Advisory Services/Geotechnical Investigation – Charette Rd 
by August 1, 2014. 

 

 

 

Corporate Finance Department 

Materials Management Division 

 

188-2014 ADDENDUM 1  

Request for Proposal for Professional Consulting Services for 2014 
Thin Bituminous Overlay PrograM and 2014/15 Granular Roadway 
Renewal Program   

 ISSUED: March 14, 2014  
BY: Brent Kellett  

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
REQUEST FOR PROPOSAL 
 

TELEPHONE NO.  (204) 794-4363 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE REQUEST FOR PROPOSAL AND 
SHALL FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: Ar20131129 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Request for Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive. 

 

  


