



40-2014 ADDENDUM 1

PROFESSIONAL ENGINEERING CONSULTING SERVICES FOR THE NEWPCC POWER SUPPLY UPGRADE

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: May 21, 2014
BY: Remi Adedapo, M.A.Sc., P.Eng
TELEPHONE NO. (204) 986-5496

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise B2.1 to read The Submission Deadline is 4:00 p.m. Winnipeg time, June 11, 2014

Delete B14.3 (f)

PART D – SUPPLEMENTAL CONDITIONS

Add: D4.7 For the convenience of Proponents, the Class 5 estimate developed for construction of this project was \$21,730,000. This was developed at a very early stage, it is a "high level" estimate developed over a period of time in 2013-2014 and the City does not guarantee its accuracy. The estimate includes materials, labor, contractor mobilization and demobilization, and 15% contingency. It is the responsibility of Proponents to determine their estimate.

Revise D10.3 to read The City intends to award this Contract by September 18, 2014.

PART E – SECURITY CLEARANCE

Delete: Part E – Security Clearance in its entirety.