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PART D – SUPPLEMENTAL CONDITIONS  

Revise: D21.1 to read:  If the Contractor fails to achieve Substantial Performance or Total Performance in 
accordance with the Contract by the days fixed herein for same, the Contractor shall pay 
the City the following amounts per Working Day for each and every Working Day following 
the days fixed herein for same during which such failure continues: 

(a) Substantial Performance – two thousand five hundred dollars ($2500); 

(b) Total Performance – one thousand five hundred dollars ($1500). 

Revise: D21.2 to read: The amounts specified for liquidated damages in D21.1 are based on a genuine pre-
estimate of the City's losses in the event that the Contractor does not achieve Substantial 
Performance or Total Performance by the days fixed herein for same. 
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URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

TELEPHONE NO.  (204) 896-1209 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20131129 

 

 
Please note the following and attached changes, cor rections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be gove rned accordingly.  Failure to acknowledge receipt o f this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 

 

  


