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Corporate Finance Department

Winnipe\g Materials Management Division 355'2015 ADDEN DU M 2
BIOSOLIDS TRANSPORTATION FROM NORTH END WATER POLLUTION
CONTROL CENTRE DEWATERING FACILITY TO BRADY ROAD
LANDFILL
ISSUED:  April 24, 2015
BY: Jong Hwang
URGENT TELEPHONE NO. (204) 619-2185
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
\(/)VEIZ?C)E%/'II'ESI\II?FIYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions

___in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this

Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Revise: D21.1 to read: When the City causes a delay in the loading or unloading of biosolids at NEWPCC
Biosolids Dewatering Facility, Brady Road Resource Management Facility, Pilot Biosolids
Composting Facility or Storage Pad, the City will compensate the Contractor for any time
in excess of one (1) hour per a day per one location. There will be no compensation for
delays which are less than one hour per a day per one location or where the City has
notified the Contractor twenty-four (24) hours in advance of a requirement to suspend or
reschedule delivery. During regular hours, the delay must be brought to the attention of
the Contract Administrator within one (1) hour of the time at which such delay occurred.
Failure to notify as specified will result in non-payment of such claims.



