



## 461-2015 ADDENDUM 1

### 2015 WARDE AVENUE INTRCEPTOR INSTALLATION – CONTRACT NO. 3

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY**

ISSUED: May 25, 2015  
BY: D. Baker  
TELEPHONE NO. (204) 986-4289

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20150105

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D14.3 to read: The Contractor shall commence the Work on the Site no later than the date of Substantial Performance as indicated in D16, less the number of Working Days bid as Initial Span for Site Occupancy and indicated on Form B: Prices. For purposes of establishing this date, Charged Days will be applied assuming five (5) charged days per calendar week, and not including Statutory Holidays. If the Contractor has not commenced work by this date, Charged Days will be assessed for each day following this date, at the rate of five (5) Charged Days per calendar week, not including Statutory Holidays.
- Revise: D16.1 to read: The Contractor shall achieve Substantial Performance by December 18, 2015.
- Revise: D17.1 to read: The Contractor shall achieve Total Performance by June 30, 2016.

#### **DRAWINGS**

- Replace: 461-2015\_Drawing\_10968-R1 with 461-2015\_Addendum\_1-Drawing\_10968-R2
- Replace: 461-2015\_Drawing\_10970-R1 with 461-2015\_Addendum\_1-Drawing\_10970-R2