



478-2015 ADDENDUM 2

NESS AVENUE AT STURGEON CREEK BRIDGE CONSTRUCTION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: October 9, 2015
BY: D. Mitchell
TELEPHONE NO. (204) 954-6880

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150105

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: E8.5.5(c) to read: To fairly mitigate costs, if the flows encountered during the period from commencement of construction up to and including March 15, 2016 exceed the capacity of the required pump, the Contractor shall be reimbursed for expenses as specified in C7.
- Revise: E36.2.3 to read: Bypass pumping shall consist of constructing sandbag dykes, and the availability of a pumping system to maintain flow. If pumping is required the contractor shall be reimbursed for expenses as specified in C7.
- Revise: E36.3 to read: Measurement and Payment.

This item of Work shall be paid for at the Contract Lump Sum Price for "Creek Flow Maintenance" in accordance with E.8.
- Delete: E36.3.1 and E36.3.2