



571-2015 ADDENDUM 1

SELKIRK AVENUE FROM ARLINGTON STREET TO SALTER STREET,
PAVEMENT RECONSTRUCTION – 2015 WATERMAIN RENEWAL
CONTRACT A-1 SALTER STREET TO MCGREGOR STREET

ISSUED: July 17, 2015
BY: Greg Karman
TELEPHONE NO. (204) 477-5381

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150105

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 571-2014 Bid Submission with 571-2014 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B (R1) Revise Item No. B.1 b) i)
- Revise Item No. B.1 c) i)
- Revise Item No. B.13 a)
- Revise Item No. B.14
- Add Item No. B.18
- Add Item No. B.19

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D13.2 to read: Further to D23.1, should the Public Works Department require that Work on Regional Streets be carried out at night, on Sundays, on Public Holidays, or that work be restricted or suspended during peak traffic hours, the Contractor shall comply without additional compensation being considered to meet that requirements. Notwithstanding the above, construction activities on Selkirk Avenue will be permitted weekdays, during normal construction hours provided traffic is maintained as specified in D23.4(a).
- Add: D27 WORK BY OTHERS
- D27.1 Work on or near the site will include but not necessarily be limited to:
- (a) Manitoba Hydro will be relocating underground street light service to temporary overhead within the limits of the watermain construction. Manitoba Hydro will also be de-energizing the decorative lighting within the limits of the watermain construction. These operations are anticipated to be complete prior to the commencement of the watermain renewal.