



821-2015 ADDENDUM 3

2015 SEWER RENEWALS BY CIPP LINING, CONTRACT 3

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: January 27, 2016
BY: Christopher Mitchell
TELEPHONE NO. 204 928-9259

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 821-2015 Bid Submission with 821-2015 Addendum 3 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R2): Deleted Item Nos. M.2 and M.3 and renumbered remaining items.

Form B(R2): Added Item No. N.1.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, February 2, 2016.

PART E – SPECIFICATIONS

Revise: E7.5.6(a) to read: New manhole installations shall be measured and paid under E13 Cash Allowance for Provisional Manhole Installations.

Add: E13. CASH ALLOWANCE FOR PROVISIONAL MANHOLE CONSTRUCTION

E13.1 Description

- (a) The Cash Allowance for provisional manhole construction is intended to be used for the construction of manholes where required to facilitate installation of CIPP liners and where directed by the Contract Administrator.
- (b) The City reserves the right to delete any or all of the Cash Allowance from the Contract if the Work intended to be covered by the Cash Allowance is not required, or if the Works intended are found to be more extensive than the provisional Cash Allowance.

E13.2 Measurement and Payment

- (a) Cost of authorized manhole installations shall be evaluated by the methods outlined in C7.4, and a Change Order prepared by the Contract Administrator. Cost of the Change Order will be paid on the Progress Estimate and deducted from the Cash Allowance for Provisional Manhole Construction. If the valuation of the authorized Work exceeds the Value of the Cash Allowance for Provisional Manhole Construction, the Contract Value will be adjusted by the shortfall.