



3-2016 ADDENDUM 4

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR THE SASKATCHEWAN AVENUE AT STURGEON CREEK CULVERT REPLACEMENT

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: February 29, 2016
BY: Coleen Groening
TELEPHONE NO. 204 - 986-2491

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTARY CONDITIONS

Revise: D7.3 to read: RESIDENT Contract Administration Services as defined in Appendix A necessary to complete works of the project shall be provided. In accordance with Clause 7.5 of Appendix A, full-time inspection is required for the inspection of the bridge infrastructure. Fee estimates shall be based on a 12 month, November 2017 to October 2018, construction period. More specifically, fee estimates for roadway rehabilitation and road reconstruction resident services combined shall be based on a total of 55 day construction working day period. The number of days to be confirmed with the Project Manager during detailed design.