



## 748-2016 ADDENDUM 5

### CONSTRUCTION OF 2700 TRUNK SEWER - COCKBURN & CALROSSIE SEWER RELIEF WORKS - CONTRACT 4

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: February 3, 2017  
BY: Ray Offman, P.Eng.  
TELEPHONE NO. 204 986-1209

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise D22.3.1 (b) (iii) to read:

A = Total Bid Price (excluding Site Occupancy and less Provisional Items bid amount)

#### **PART E – SPECIFICATIONS**

Add E27.4 The Bidders determination of anticipated Working Days for Site Occupancy Initial Span as defined in D22, shall not include the Provisional Items listed on Form B: Prices,