



# 460-2017 ADDENDUM 3

## 2017 REGIONAL STREET RENEWAL PROGRAM – ELLICE AVENUE PAVEMENT REHABILITATION AND RECONSTRUCTION

### URGENT

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: June 26, 2017  
BY: Dylan Mourant, C.E.T.  
TELEPHONE NO. 204 478-8969

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20160708

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

### PART A – BID SUBMISSION

Replace: 460-2017 Bid Submission with 460-2017 Addendum 3 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Revise quantities for items A.6, A.10, A.16, A.17, A.35, and B.6.

### PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 29, 2017.

### PART D – SUPPLEMENTAL CONDITIONS

Revise: D14.4 to read: The City intends to award this Contract by July 19, 2017

Revise: D18.1.2(a) to read: **Stage I** – Eastbound Underground Works (July 26 to August 25, 2017)

Revise: D18.1.2(b) to read: **Stage II** – Eastbound Road Works (July 27 to September 6, 2017)

Revise: D18.1.4(a) to read: **Stage I** – Westbound Underground Works (September 7 to September 27, 2017)

Revise: D18.1.4(b) to read: **Stage II** – Westbound Road Works (September 7 to October 13, 2017)

Revise: D18.1.4(b)(ii) to read: Pavement rehabilitation construction of the WB lanes from Erin St to Dominion St (September 7 to November 1, 2017);

Revise: D19.1(a) to read: All construction works from Dominion St to Arlington St, including work on Arlington St must be substantially completed by October 13, 2017.

Revise: D22.1(a) to read: D19.1(a) – Three thousand five hundred dollars (\$3,500.00);

### PART E – SPECIFICATIONS

Delete: E6.1.2

Revise: E6.1.3 to read: During pavement rehabilitation work from Erin St to Dominion St, intersecting local streets and private approach access shall be maintained at all times unless joint/slab

repairs or planing/paving operations require temporary closure. During reconstruction of the eastbound lanes from Dominion St to Arlington St, side streets and back lane accesses to Ellice Ave are to be closed for construction. Similarly, closures on the north side of Ellice will apply for westbound lane reconstruction. Temporary closures are to be staggered such that consecutive intersections are not closed at the same time. Required temporary closures at intersection local side streets are not to occur on refuse/recycling days. Traffic on intersecting regional/collector streets (Erin St., Wall St. and Arlington St.) shall be maintained at all times with a minimum of two lanes on Erin St. and two lanes on Wall St. during peak traffic hours. Temporary complete closures shall be no longer than 10 minutes during asphalt planing/paving operations and shall be completed during off peak hours.

Revise: E6.1.6 to read: In the pavement rehabilitation section (Erin St to Dominion St) maintain pedestrian access on both sidewalks, as possible. In the reconstruction section (Dominion St to Arlington St) maintain sidewalk on the opposite side to the reconstruction phase. Contractor to close side of reconstruction and provide safe crossing at all side streets. Pedestrian access must be maintained on both sides of Ellice Ave. at all times where residents/businesses access is off of Ellice Ave (Burnell St to Arlington St). One pedestrian crossing in the north-south direction must be maintained at each intersection at all times.

Add: E6.1.8 Access to the 7-Eleven convenience store at the intersection of Ellice Avenue and Arlington St must be maintained at all times for the duration of the project.

Add: E15.2(b) Insulation shall conform to SD-018 and be 100mm thick.

Add: E19. Refuse and Recycling Collection

#### **E19. REFUSE AND RECYCLING COLLECTION**

E19.1 While access to refuse and/or recycling collection vehicles is restricted, on collection day(s) the Contractor shall move all of the refuse and/or recycling materials from the west boulevard to the east boulevard of the same street, prior to an established time, in accordance with E19.2 to permit the normal collection vehicles to collect the materials. Immediately following recycling collection the Contractor shall return recycling receptacles to the addresses marked on the receptacles.

E19.2 Collection Schedule:

**West side of Banning St from St Matthews Ave to Ellice Ave during Phase 1 and Ellice Ave to Sargent Ave during Phase II.**

*Collection Day(s):* Monday  
*Collection Time:* **7:00 AM**  
*Common Collection Area:* **East boulevard of Banning St.**

**Lipton St from St Matthews Ave to Ellice Ave during Phase 1 and Ellice Ave to Sargent Ave during Phase II.**

*Collection Day(s):* Monday  
*Collection Time:* **7:00 AM**  
*Common Collection Area:* **East boulevard of Lipton St.**

**Ingersoll St from St Matthews Ave to Ellice Ave during Phase 1 and Ellice Ave to Sargent Ave during Phase II.**

*Collection Day(s):* Monday  
*Collection Time:* **7:00 AM**  
*Common Collection Area:* **East boulevard of Ingersoll St.**

**Garfield St from St Matthews Ave to Ellice Ave during Phase 1 and Ellice Ave to Sargent Ave during Phase II.**

*Collection Day(s):* Monday  
*Collection Time:* **7:00 AM**  
*Common Collection Area:* **East boulevard of Garfield St.**

**Dominion St from St Matthews Ave to Ellice Ave during Phase 1 and Ellice Ave to Sargent Ave during Phase II.**

*Collection Day(s):* Monday  
*Collection Time:* **7:00 AM**  
*Common Collection Area:* **East boulevard of Dominion St.**

E19.3 No measurement or payment will be made for the work associated with this specification.

**DRAWINGS**

Replace: 460-2017 Addendum\_1\_Drawing\_P-3485-17-R2 with 460-2017 \_Addendum\_3 Drawing\_P-3485-17-R3  
460-2017 Addendum\_1\_Drawing\_P-3485-18-R2 with 460-2017 \_Addendum\_3 Drawing\_P-3485-18-R3  
460-2017 Addendum\_1\_Drawing\_P-3485-19-R2 with 460-2017 \_Addendum\_3 Drawing\_P-3485-19-R3  
460-2017 Addendum\_1\_Drawing\_P-3485-20-R2 with 460-2017 \_Addendum\_3 Drawing\_P-3485-20-R3