



LEGEND:

- STAGE 1 CLOSURE (WINTER 2017 TO FALL 2018)
- STAGE 2 CLOSURE (SPRING 2018 TO FALL 2018)
- DETOUR

- GENERAL NOTES:**
- REFER TO SHEET 502 FOR STAGE 1 CLOSURE PLANS.
 - REFER TO SHEET 503 FOR STAGE 2 CLOSURE PLANS.
 - REFER TO SHEETS 504 TO 506 FOR CONSTRUCTION STAGING PLANS.
- TRAFFIC CONTROL NOTES:**
- TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH THE SPECIFICATIONS AND THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
 - EXCEPTING THE CLOSURES NOTED ON SHEETS 502 AND 503, ACCESS MUST BE MAINTAINED TO ALL INTERSECTING LOCAL STREETS AND PRIVATE APPROACHES UNLESS JOINT/SLAB REPAIRS OR MILLING/PAVING REQUIRES A TEMPORARY CLOSURE APPROVED BY THE CONTRACT ADMINISTRATOR.
 - FLAG PERSONS MAY BE NECESSARY TO MAINTAIN TRAFFIC FLOW DURING CONSTRUCTION.
 - MAINTAIN ACCESS FOR EMERGENCY VEHICLES.
- CONSTRUCTION STAGING NOTES:**
- CONSTRUCTION STAGING PLANS PROVIDE GENERAL OVERVIEW OF SUGGESTED STAGES. THE CONSTRUCTION SCHEDULE SHALL BE IN ACCORDANCE WITH SPECIFICATIONS AND CONTRACT SPECIAL PROVISIONS.
 - NOT ALL SUB-STAGES ARE ILLUSTRATED.
 - WORK IN SOME STAGES MAY OVERLAP.
 - CONTRACTOR MUST MAINTAIN DRAINAGE OF DITCHES AND EXCAVATIONS AS NECESSARY DURING STAGES.

B.M. CITY OF WINNIPEG 40-42 ELEV. 238.985m							
		DESIGNED BY: DRA	CHECKED BY: AF	SASKATCHEWAN AT STURGEON CREEK BRIDGE CONSTRUCTION		CITY DRAWING NUMBER P3487-17-501	
		DRAWN BY: MT	APPROVED BY: EFS			SHEET 64 OF 69	
		HOR. SCALE: NTS	ACCEPTED BY: DATE 17.10.04	SASKATCHEWAN AVENUE ROADWORKS TRAFFIC MANAGEMENT PLAN		64	
		VERTICAL: NTS	ORIGINAL DRAWING SIGNED BY: D. MUHRDAREVIC, P. ENG.				
0 ISSUED FOR TENDER 17.10.04 DRA		DATE 17.10.04	CONSULTANT DRAWING NO. 1600070700-C0064				
NO. REVISIONS		DATE	BY				