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PART B - BIDDING PROCEDURES

B1.

Bl.1

B2.

B2.1
B2.2

B2.3

B3.
B3.1

B3.2

B3.3

B3.4

B3.5

B3.6

B3.7

B4.

B4.1

B4.2

CONTRACT TITLE

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR 2018
THIN BITUMINOUS OVERLAY PROGRAM AND ASPHALT ALLEY LOCAL IMPROVEMENTS

SUBMISSION DEADLINE
The Submission Deadline is 12:00 noon Winnipeg time, March 26, 2018.

Proposals determined by the Manager of Materials to have been received later than the
Submission Deadline will not be accepted and will be returned upon request.

The Project Manager or the Manager of Materials may extend the Submission Deadline by
issuing an addendum at any time prior to the time and date specified in B2.1.

ENQUIRIES
All enquiries shall be directed to the Project Manager identified in D2.

If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the
Project Manager of the error, discrepancy or omission at least five (5) Business Days prior to
the Submission Deadline.

If the Proponent is unsure of the meaning or intent of any provision therein, the Proponent
should request clarification as to the meaning or intent prior to the Submission Deadline.

Responses to enquiries which, in the sole judgment of the Project Manager, require a correction
to or a clarification of the Request for Proposal will be provided by the Project Manager to all
Proponents by issuing an addendum.

Responses to enquiries which, in the sole judgment of the Project Manager, do not require a
correction to or a clarification of the Request for Proposal will be provided by the Project
Manager only to the Proponent who made the enquiry.

All correspondence or contact by Proponents with the City in respect of this RFP must be
directly and only with the City’s Project Manager. Failure to restrict correspondence and contact
to the Project Manager may result in the rejection of the Proponents Proposal Submission.

The Proponent shall not be entitled to rely on any response or interpretation received pursuant
to B3 unless that response or interpretation is provided by the Project Manager in writing.

CONFIDENTIALITY

Information provided to a Proponent by the City or acquired by a Proponent by way of further
enquiries or through investigation is confidential. Such information shall not be used or
disclosed in any way without the prior written authorization of the Project Manager. The use
and disclosure of the Confidential Information shall not apply to information which:

(@) was known to the Proponent before receipt hereof; or

(b) becomes publicly known other than through the Proponent; or

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order.
The Proponent shall not make any statement of fact or opinion regarding any aspect of the

Request for Proposals to the media or any member of the public without the prior written
authorization of the Project Manager.
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B5. ADDENDA
B5.1 The Project Manager may, at any time prior to the Submission Deadline, issue addenda

B5.2

B5.3

B5.4

B5.5

B6.

B6.1

B6.2

B6.3

B6.4

B6.5

B6.5.1

B6.5.2
B6.5.3

B6.6

correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the
meaning or intent of any provision therein.

The Project Manager will issue each addendum at least two (2) Business Days prior to the
Submission Deadline, or provide at least two (2) Business Days by extending the Submission
Deadline.

Addenda will be available on the Bid Opportunities page at The City of Winnipeg, Corporate
Finance, Materials Management Division website at http://www.winnipeg.ca/matmgt/bidopp.asp

The Proponent is responsible for ensuring that he/she has received all addenda and is advised
to check the Materials Management Division website for addenda regularly and shortly before
the Submission Deadline, as may be amended by addendum.

The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A:
Proposal. Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive.

PROPOSAL SUBMISSION

The Proposal shall consist of the following components:
(a) Form A: Proposal (Section A) in accordance with B7;
(b) Form B: Fees (Section B) in accordance with B8.

The Proposal should also consist of the following components:

(a) Management Proposal - Proponent and Subconsultants (Section C) in accordance with B9;
(b) Management Proposal - Project Team (Section D), in accordance with B10;

(c) Technical Proposal (Section E) in accordance with B11; and

(d) Project Schedule (Section F) in accordance with B12.

Further to B6.1 all components of the Proposal shall be fully completed or provided in the order
indicated, and submitted by the Proponent no later than the Submission Deadline, with all
required entries made clearly and completely, to constitute a responsive Proposal.

Further to B6.2, all components of the Proposal should be fully completed or provided in the
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all
required entries made clearly and completely.

Proponents should submit one (1) unbound 8.5” x 11” original (marked “original”) including
drawings and four (4) copies (copies can vary, subject to B6.5.2) for sections identified in B6.1
and B6.2.

Further to B6.5, the Proposal(s) shall be submitted on 8.5” x 11” paper; with a font of not
less than 11 pt Arial; margins of not less than 0.75”; line-spacing of not less than single;
and shall be no more than twelve (12) pages in length for each Project Package bid upon
exclusive of the required form(s). Only the first twelve (12) pages of each Proposal will be
evaluated,;

Further to B6.5.1, anything included as an appendix will not be evaluated;

Further to B6.5 and B6.5.1, a total of two (2) of the twelve (12) total pages may be
presented on 11” x 17” paper, with the copies only.

Proponents are advised that inclusion of terms and conditions inconsistent with the Request for
Proposal, will be evaluated in accordance with B20.1(a).
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B6.7 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked
with the RFP number and the Proponent's name and address.
B6.8 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not
be accepted.
B6.9 Proposals shall be submitted to:
The City of Winnipeg
Corporate Finance Department
Materials Management Division
185 King Street, Main Floor
Winnipeg MB R3B 1J1
B6.10  Any cost or expense incurred by the Proponent that is associated with the preparation of the
Proposal shall be borne solely by the Proponent.
B7. PROPOSAL (SECTION A)
B7.1 The Proponent shall complete Form A: Proposal, making all required entries.
B7.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following
requirements:

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her
name shall be inserted;

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted;

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted;

(d) if the Proponent is carrying on business under a name other than his/her own, the business
name and the name of every partner or corporation who is the owner of such business
name shall be inserted.

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall
identify themselves in accordance with B7.2.
B7.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is
authorized to represent the Proponent for purposes of the Proposal.
B7.4 Paragraph 12 of Form A: Proposal shall be signed in accordance with the following
requirements:

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be
signed by the Proponent;

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have
authority to sign for the partnership;

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers
and the corporate seal, if the corporation has one, should be affixed;

(d) if the Proponent is carrying on business under a name other than his/her own, it shall be
signed by the registered owner of the business name, or by the registered owner's
authorized officials if the owner is a partnership or a corporation.

B7.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed
below such signatures.
B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent” shall mean each

and all such persons, and the undertakings, covenants and obligations of such joint Proponents
in the Proposal and the Contract, when awarded, shall be both joint and several.
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B8. FEES (SECTION B)

B8.1 The Proposal shall complete Form B: Fees, summarizing all applicable Fees.

B8.2 The Proposal shall include the total Fees for all disciplines, identified and necessary, for each

Scope of Service phase of the Project in D4.1, for each Project Package being bid on, including:
(a) Preliminary Design Services;

(b) Detailed Design Services (including Bid Opportunity preparation);

(c) Contract Administration Services; and

(d) Post-Construction Services.

B8.3 Adjustments to Fees will only be considered based on increases to the Scope of Services.

B8.3.1 The City will not consider an adjustment to the Fees based on changes in the Project
budget or the Final Total Construction Cost.

B8.4 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and
accommodations for the duration of the Project and shall not be considered an Allowable
Disbursement.

B8.5 The Fees entered in each column Form B: Fees shall include an allowance of up to 8% for
Allowable Disbursements as defined in C1.1(b), but shall exclude the costs of any site
investigation services, materials testing services, geotechnical services, Underground
Structures acquisitions, pipeline loading assessments, closed circuit television (CCTV) sewer
inspection, and/or hazardous materials investigation, or those included in B8.4. No other
disbursements will be permitted.

B8.6 Further to B8.5, the Contract Award shall include, in addition to the Total Bid Price, an
allowance for the costs of any site investigation services, materials testing services,
geotechnical services, Underground Structures acquisitions, pipeline loading assessments,
closed circuit television (CCTV) sewer inspection, and/or hazardous materials investigation in
the amount of up to 30% of the Total Bid Price.

B8.7 Proposal(s) shall include the Fees to be assessed for Engineering and other Services as
defined in the Scope of Services.

B8.8 The Fees associated with Preliminary Design shall:
(@) be aFixed Fee;
(b) include Allowable Disbursements;

(c) Dbe entered in column (a) of Form B:Fees.

B8.9 The Fees associated with Detailed Design shall:
(@) be aFixed Fee;
(b) include Allowable Disbursements;
(c) be entered in column (b) of Form B:Fees

B8.10 The Fees associated with Contract Administration shall:
(a) be a Total Maximum based on Hourly Rates;

(b) be based on the number of working days identified for each project package identified in
Appendix B. The actual working days will be established at time of tender with the
consultation and concurrence of the Project Manager. Fees will be adjusted according to
the actual number of working days agreed upon during Detailed Design;

(c) include Allowable Disbursements;
(d) be entered in column (c) of Form B:Fees
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B8.11

B8.12

B8.13

B9.

B9.1

B9.2

B9.2.1

B9.2.2

B10.

B10.1

B10.2

B10.3

The Fees associated with Post-Construction Services shall:
(a) be a Total Maximum based on Hourly Rates;

(b) include Allowable Disbursements;

(c) be entered in column (d) of Form B:Fees

Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.

Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant
to the Income Tax Act (Canada).

MANAGEMENT PROPOSAL - PROPONENT AND SUBCONSULTANTS (SECTION C)
The Management Proposal should describe the experience of the Proponent and any
Subconsultants (excluding materials testing and geotechnical subconsultants) , including:

(a) general firm profile information, including years in business, average volume of work,
number of employees, typical services performed and available, including local office
information, and other pertinent information for the Proponent and all Subconsultants;

(b) details demonstrating the history and experience of the Proponent and Subconsultants in
providing design, management of construction and contract administration services on a
minimum of three local projects of similar scope, size and complexity;

For each project listed in B9.1(b), the Proponent should submit:

(@) Name of project. Include Bid Opportunity number or other tender information as reference.

(b) description of the project;
(c) role of the consultant;
(d) project’s original contracted construction cost and final construction cost;

(e) design and schedule (anticipated Project schedule and actual project delivery schedule,
showing design separately);

(f) project owner;

Where applicable, information should be separated into Proponent and Subconsultant
project listings.

Reference information (two current names with telephone numbers per project) must be
made available upon request of the Project Manager.

MANAGEMENT PROPOSAL - PROJECT TEAM (SECTION D)

The Proposal should describe your approach to overall team formation and coordination of team
members.
Proposals should:

(8 Include a methodology describing the team’s project management approach and
organization during the performance of Services, so that the evaluation committee has a
clear understanding of the methods the Proponent and Subconsultant(s) will use in the
delivery of the project.

(b) Describe the job function for each individual and group of individuals identified in B10.3(a).
(c) Include an Organizational Chart for the Project which identifies the roles of key personnel.

Proposals should include, in tabular form:

(&) names of key personnel assigned to the Project, who shall not to be substituted without
written permission from the Project Manager;
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B10.4

B10.5

B10.6

B10.7

B10.8

B11.

B11.1

B11.2

(b) the experience and qualifications of the key personnel assigned to the Project, including:

(i) job title;

(i)  educational background and degrees;

(i)  professional affiliations;

(iv)  years of experience administering projects for the City of Winnipeg;

(v) years of experience in current position;

(vi)  years of experience in design; and

(vii)  years of experience in construction administration.

(c) key personnel should include a structural engineer who will provide recommendations for
abandoning, maintaining or protecting existing areaways.

Proposals should include time estimates and allocations including:

(a) For each person identified in B10.3(a), list the percentage of their time to be dedicated to
the Project. Provide this information for each of the phases identified in D4 Scope of
Services.

(b) Time estimates by work activity and in total, including hourly rates for each person
identified in B10.3(a), as well as survey, drafting, clerical and any other support staff.

For each person identified in B10.3(a), list at least three (3) projects, comparable in scope, size
and complexity, in which the person listed did comparable work and played a comparable role.
Provide the following:

(&) Name (include Bid Opportunity number or other tender information as reference) and
description of the project;

(b) Role of the person; and
(c) Project Owner.
Further to B10.5, and upon request of the Project Manager, the Proponent must be able to

provide, for each person identified in B10.3(a), two current references, including telephone
numbers, for each project listed.

Where applicable, information should be separated into Proponent and Subconsultant project
listings.

Proposals may also address any other information that conveys the Proponent’s understanding
of the Project requirements.

TECHNICAL PROPOSAL (SECTION E)

Proposals should address the technical deliverables and associated task requirements required
by the Scope of Services. It should clearly identify and explain work activities and identify all
assumptions and interpretations.

Specifically, Proposals should describe:

(a) the Proponent's practical understanding of the Project, specifically:

(i) the team’s understanding of the broad functional and technical requirements and
urban design issues;

(i)  the team’s understanding of the proposed Project Budget and Capital Construction
Estimate;

(b) the Proponent’s technical approach and methodology to complete the Services;

(c) the collaborative process/method to be used by the proponent in all phases of the Project;
(d) all activities and services to be provided by the City;

(e) the deliverable(s) of the Project;
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B11.3

B11.4

B12.

Bl12.1

B12.2

B13.

B13.1

B13.2

B14.

B14.1

B14.2

B14.3

() any assumptions made with respect to the deliverables and Scope of Services;
(g) communications strategies.

Methodology should be presented in accordance with the Scope of Service phases as defined
in D4.1, as well as in PART F - SPECIFICATIONS and Appendix A — Definition of Professional
Consultant Services-Engineering-Public Works.

Details of the Scope of Services are provided in to D4 to D8 as well as Appendix B — Project
Locations and Technical Scoping.

PROJECT SCHEDULE (SECTION F)

Proponents should present a carefully considered Critical Path Method schedule using
Microsoft Project or similar project management software, complete with durations on a weekly
timescale and milestone dates or events. The schedule should address each requirement of the
Scope of Services.

The Proponent’s schedule should include critical dates for review and approval processes by
the City and other organizations anticipated during the design and tendering phases of the
Project. Reasonable times should be allowed for completion of these processes, not exceeding
the time specified in D14.

DISCLOSURE

Various Persons provided information or services with respect to this Work. In the City’s
opinion, this relationship or association does not create a conflict of interest because of this full
disclosure. Where applicable, additional material available as a result of contact with these
Persons is listed below.

The Persons are:
(@ N/A

QUALIFICATION

The Proponent shall:

(&) undertake to be in good standing under The Corporations Act (Manitoba), or properly
registered under The Business Names Registration Act (Manitoba), or otherwise properly
registered, licensed or permitted by law to carry on business in Manitoba, or if the
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent
does carry on business; and

(b) be financially capable of carrying out the terms of the Contract;

(c) have all the necessary experience, capital, organization, and equipment to perform the
Services in strict accordance with the terms and provisions of the Contract;

(d) have or establish and staff an office in Winnipeg for the duration of the Project.

The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be
subcontracted to them) shall:

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.
A list of suspended or debarred individuals and companies is available on the Information
Connection page at The City of Winnipeg, Corporate Finance, Materials Management
Division website at http://www.winnipeg.ca/matmgt/debar.stm

The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to
be subcontracted to them) shall:
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B14.4

B14.5

B15.
B15.1

B15.2

B15.3

B15.3.1

B15.4

B16.

B16.1

B16.2

(@ have successfully carried out services for the programming; design, management of
construction and contract administration for architectural and/or engineering projects of
similar complexity, scope and value; and to those required for this Project; and

(b) be fully capable of performing the Services required to be in strict accordance with the
terms and provisions of the Contract; and

(c) have a written workplace safety and health program, if required, pursuant to The
Workplace Safety and Health Act (Manitoba);

(d) have the knowledge and resources to administer the requirements of The Workplace
Safety and Health Act (Manitoba) during the construction works associated with this
Contract; and

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing
authorities and associations in the Province of Manitoba.

() Upon request of the Project Manager, provide the Security Clearances as identified in
PART E - Security Clearance.

The Proponent shall submit, within three (3) Business Days of a request by the Project
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent
and of any proposed Subconsultant.

The Proponent shall provide, on the request of the Project Manager, full access to any of the
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the
Proponent's equipment and facilities are adequate to perform the Services.

OPENING OF PROPOSALS AND RELEASE OF INFORMATION
Proposals will not be opened publicly.

After award of Contract, the names of the Proponents and the Contract amount of the
successful Proponent and their address(es) will be available on the Closed Bid Opportunities (or
Public/Posted Opening & Award Results) page at The City of Winnipeg, Corporate Finance,
Materials Management Division website at http://www.winnipeg.ca/matmgt/

The Proponent is advised any information contained in any Proposal Submission may be
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by
other authorities having jurisdiction, or by law or by City policy or procedures (which may
include access by members of City Council).

To the extent permitted, the City shall treat as confidential information, those aspects of a
Proposal Submission identified by the Proponent as such in accordance with and by
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information
and Protection of Privacy Act (Manitoba), as amended.

Following the award of Contract, a Proponent will be provided with information related to the
evaluation of his/her submission upon written request to the Project Manager.

IRREVOCABLE OFFER

The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in
Paragraph 10 of Form A: Proposal.

The acceptance by the City of any Proposal shall not release the Proposals of the other
responsive Proponents and these Proponents shall be bound by their offers on such Work until
a Contract for the Work has been duly executed and the performance security furnished as
herein provided, but any offer shall be deemed to have lapsed unless accepted within the time
period specified in Paragraph 10 of Form A: Proposal.
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B17.

B17.1

B17.1.1

B17.1.2

B17.1.3

B17.2

B18.

B18.1

B19.

B19.1

B19.2

B19.3

B20.

B20.1

WITHDRAWAL OF OFFERS

A Proponent may withdraw his/her Proposal without penalty by giving written notice to the
Manager of Materials at any time prior to the Submission Deadline.

The time and date of receipt of any notice withdrawing a Proposal shall be the time and
date of receipt as determined by the Manager of Materials.

The City will assume that any one of the contact persons named in Paragraph 3 of Form A:
Proposal or the Proponent’s authorized representatives named in Paragraph 12 of Form A:
Proposal, and only such person, has authority to give notice of withdrawal.

If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of
Materials will:

(a) retain the Proposal until after the Submission Deadline has elapsed;

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A:
Proposal and the Proponent’s authorized representatives named in Paragraph 12 of
Form A: Proposal; and

(c) if the notice has been given by any one of the persons specified in B17.1.3(b), declare
the Proposal withdrawn.

A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has
been released or has lapsed as provided for in B16.2 shall be liable for such damages as are
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative
Officer considers appropriate in the circumstances. The City, in such event, shall be entitled to
all rights and remedies available to it at law.

INTERVIEWS

The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation
process.

NEGOTIATIONS

The City reserves the right to negotiate details of the Contract with any Proponent. Proponents
are advised to present their best offer, not a starting point for negotiations in their Proposal
Submission.

The City may negotiate with the Proponents submitting, in the City’s opinion, the most
advantageous Proposals. The City may enter into negotiations with one or more Proponents
without being obligated to offer the same opportunity to any other Proponents. Negotiations
may be concurrent and will involve each Proponent individually. The City shall incur no liability
to any Proponent as a result of such negotiations.

If, in the course of negotiations pursuant to B19.2, the Proponent amends or modifies a
Proposal after the Submission Deadline, the City may consider the amended Proposal as an
alternative to the Proposal already submitted without releasing the Proponent from the Proposal
as originally submitted.

EVALUATION OF PROPOSALS

Award of the Contract shall be based on the following evaluation criteria:

(a) compliance by the Proponent with the requirements of the Request for Proposal or
acceptable deviation therefrom: (pass/fail)

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B13.1:
(passffail)

(c) Fees (Section B); 10%
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(d) Management Proposal - Proponent and Subconsultants (Section C); 5%
(e) Management Proposal - Project Team (Section D); 40%
() Technical Proposal (Section E); 35%
(g) Project Schedule (Section F). 10%
B20.2  Further to B20.1(a), the Award Authority may reject a Proposal as being non-responsive if the

B20.3

B20.4
B20.4.1

B20.4.2

B20.5

B20.6

B20.7

B20.8

B20.9

B20.10

B21.

B21.1

B21.2

B21.2.1

Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions,
alterations or other irregularities. The Award Authority may reject all or any part of any
Proposal, or waive technical requirements or minor informalities or irregularities if the interests
of the City so require.

Further to B20.1(b), the Award Authority shall reject any Proposal submitted by a Proponent
who does not demonstrate, in its Proposal or in other information required to be submitted, that
it is responsible and qualified.

Further to B20.1(c), Fees will be evaluated based on Fees submitted in accordance with B8.

If there is any discrepancy between the Total Fees on Form B: Fees and the sum of the
fees for the phases a), b), c) and d), the sum of the fees for the phases a), b), ¢) and d)
shall take precedence.

Further to B20.1(c), the Award Authority may reject a Bid as being non-responsive if
it exceeds the Maximum Total Fee amount (exclusive of the costs identified in
B8.5.1) for each project package as shown on Form B: Fees.

Further to B20.1(d), the Management Proposal will be evaluated considering the experience of
the Proponent’s organization (firm) on projects of similar size and complexity, the experience
and qualifications of the key personnel and Subconsultant personnel on projects of comparable
size and complexity as well as the Proponent’s project management approach and team
organization.

Further to B20.1(e), Experience of Key Personnel Assigned to the Project will be evaluated
considering the experience and qualifications of the Key Personnel and Subconsultant
personnel on Projects of comparable size and complexity, in accordance with B10

Further to B20.1(f), the Technical Proposal will be evaluated considering the Proponent’s
demonstrated understanding of the Project’s technical and functional requirements.

Further to B20.1(g), Project Schedule will be evaluated considering the Proponent’s ability to
comply with the requirements of the Project, including, but not limited to, any Critical Stages
identified.

Notwithstanding B20.1(d) to B20.1(g), where Proponents fail to provide a response to B6.2(a) to
B6.2(d), the score of zero may be assigned to the incomplete part of the response.

Proposals will be evaluated considering the information in the Proposal Submission and any
interviews held in accordance with B18.

AWARD OF CONTRACT

The City will give notice of the award of the Contract, or will give notice that no award will be
made.

The City will have no obligation to award a Contract to a Proponent, even though one or all of
the Proponents are determined to be responsible and qualified, and the Proposals are
determined to be responsive.

Without limiting the generality of B21.2, the City will have no obligation to award a Contract
where:

(a) the prices exceed the available City funds for the Services;
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B21.3

B21.4

B21.5

B21.5.1

B21.6

B21.7

B21.8

(b) the prices are materially in excess of the prices received for similar services in the
past;

(c) the prices are materially in excess of the City’s cost to perform the Services, or a
significant portion thereof, with its own forces;

(d) only one Proposal is received; or
(e) inthe judgment of the Award Authority, the interests of the City would best be served
by not awarding a Contract.

Where an award of Contract is made by the City, the award shall be made to the responsible
and qualified Proponent submitting the most advantageous offer.

The City may, at its discretion, award the Contract in phases.

Notwithstanding Paragraph 6 of Form A: Proposal and C4, the City will issue a Letter of Intent to
the successful Proponent in lieu of execution of a Contract.

The Contract documents as defined in C1.1(0)(ii) in their entirety shall be deemed to be
incorporated in and to form a part of the Letter of Intent notwithstanding that they are not
necessarily attached to or accompany said Letter of Intent.

The form of Contract with the City of Winnipeg will be based on the Contract as defined in
C1.1(0).

Following the award of Contract, a Proponent will be provided with information related to the
evaluation of its Proposal upon written request to the Project Manager.

If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate
the Contract. The Consultant will be paid for all Services rendered up to time of termination.
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PART C - GENERAL CONDITIONS

Co. GENERAL CONDITIONS

C0.1 The General Conditions for Consultant Services (Revision 2017-03-24) are applicable to the
Services of the Contract.

C0.1.1 The General Conditions for Consultant Services are available on the Information
Connection page at The City of Winnipeg, Corporate Finance, Materials Management
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm.

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C”
designates a section, clause or subclause in the General Conditions for Consultant Services.


http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS

GENERAL

D1. GENERAL CONDITIONS

D11 In addition to the General Conditions for Consultant Services, these Supplemental Conditions
are applicable to the Services of the Contract.

D2. PROJECT MANAGER

D2.1 The Project Manager is:

Ryan Munro, C.E.T.
Telephone No. 204 986-5515
Email Address: rmunro@winnipeg.ca-

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel
representing the Project Manager and their respective roles and responsibilities for the
Services.

D2.3 Proposal Submissions must be submitted to the address in B6.

D3. BACKGROUND

D3.1 The Local Thin Bituminous Overlay (TBO) Program is part of the annual Local Street Renewal
Program of the City of Winnipeg’s Capital Budget, as adopted by Council.

D3.2 The local improvement process provides a method for property owners to share the cost of
constructing improvements when the frontage representing at least 60% of the benefiting
property supports the improvement. Local improvements must be formally adopted by By-Law.
On November 20, 2013 Council Amended the Local improvement process by creating a pilot
project for six years whereby the City of Winnipeg will help finance asphalt paving of granular
alleys as local improvements.

D3.3 Project Locations and Budgets are recommended by the Public Service and adopted by City
Council. The Project Locations and Budgets are provided in Appendix B Project Locations and
Technical Scoping.

D4. SCOPE OF SERVICES

D4.1 The Services required under this Contract shall consist of thin bituminous overlays (TBO) and
asphalt lane local improvements and related works in accordance with the following:

(&) Preliminary Design Services as outlined in D5;
(b) Detailed Design Services (including Bid Opportunity Preparation) as outlined in D6;
(i) design and Specification development;
(i)  drawing and Specification preparation;
(i)  procurement process;
(c) Contract Administration Services as outlined in D7;
(d) Post-Construction Services as outlined in D8.
D4.2 Further to D4.1(b)(i), In consultation with the University of Manitoba Municipal Infrastructure

Chair’s, development and implementation of a Warm Mix Asphalt specification. Specifications
and testing procedures will be provided by the University of Manitoba Municipal Infrastructure
Chair’s to be incorporated into the construction Bid Opportunity.
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D4.3

D4.3.1

D4.3.2

D4.4

D4.5

D4.6
D4.6.1
D4.6.2

D4.7

D4.8

Within the Project phases in D4.1, the Consultant may be required — depending upon location
and technical scope of services — to conduct site investigation services, materials testing
services, geotechnical services, Underground Structures acquisitions, pipeline loading
assessments, and/or closed circuit television (CCTV) sewer inspection and sewer assessment.

Notwithstanding C8, Fees for Subconsultants engaged to perform services in D4.2 shall be
payable as invoiced by the Subconsultant, plus an allowed handling fee of 5%.

Consultant Fees for supervision of Subconsultants required to perform any services in
D4.2 shall be included in the bidder’s fees.

Where applicable, the following shall apply to the Services:

(a) Appropriate geometric standards set by the Transportation Association of Canada (TAC);

(b) City of Winnipeg's 2012 Draft Updated Transportation Standards Manual (previous version
February 1991);

(c) Universal Design Policy
http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeld=2&Docld=3604
(d) City of Winnipeg's Accessibility Design Standards (2015);

(e) City of Winnipeg's Tree Planting Details and Specifications Downtown Area and Regional
Streets (May 2009);

(f) City of Winnipeg’'s Tree Removal Guidelines;

(@) The current edition of The City of Winnipeg Standard Construction Specifications;
(h) Current and best practices in pedestrian and cycling infrastructure design;
() 2015 Winnipeg Pedestrian and Cycling Strategies.

The Consultant will coordinate their activities with (including but not limited to):

(a) City of Winnipeg (various departments and branches), including but not limited to Public
Works Engineering, Parks, Traffic Signals, Traffic Services, Traffic Management,
Transportation Planning, Transit Department, Planning Property & Development
Department, Real Estate, Urban Design, Insurance, Legal Services, and Materials
Management.

(b) The Water and Waste Department and/or their representative(s), for the renewal or
abandonment of the water mains, for the renewal or abandonment of the sewer mains, and
water and sewer repairs.

The Project Locations and technical scope of work for each are provided in Appendix B.
Project Location Technical Scope is subject to final approval of the Project Manager.

Substitutions and/or deletions may occur within the consulting assignment and may result
in an adjustment in Fees as per B8.3. Work already completed for streets identified in the
consulting assignment prior to the notification of adjustment in the consulting assignment
will be paid at hourly rates identified in the proposal for the actual time completed prior to
notification. There will be no financial compensation if there is a reduction in the consulting
assignment.

Unless otherwise specified below, Appendix A — Definition of Professional Consultant Services
— Engineering — Public Works shall be applicable to the provision of Professional Engineering
services for the Projects listed in Appendix B

The Consultant will be responsible for project reporting and support to the City's Project
Manager for project reporting in accordance with the City of Winnipeg's Project

(&) Management Manual at http://winnipeg.ca/finance/infrastructureplanning/camp.stm#3 and
templates at http://winnipeg.ca/finance/infrastructureplanning/camp.stm#5definition.



http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604
http://winnipeg.ca/finance/infrastructureplanning/camp.stm#3
http://winnipeg.ca/finance/infrastructureplanning/camp.stm#5
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D5.

D5.1
D5.2

D6.
D6.1

D6.2

D6.2.1

D6.3

PRELIMINARY DESIGN
Preliminary Design Services associated with the Contract are described in Appendix A-5.

The Consultant is responsible for:

(a) In consultation with the Project Manager, determining the extent to which Site investigation

is required;
(b) Field surveys;

(c) Acquiring the historical and as-built drawings within Project limits from Underground
Structures;

(d) Engaging the services of appropriate qualified Subconsultant personnel where additional

services are required, including, but not limited to: site investigation, geotechnical services

F3, materials testing services, pipeline loading assessments, closed circuit
television(CCTV) sewer inspection F5 and/or hazardous materials investigation;

(e) Detailed examination of access and parking requirements for abutting
residents/businesses, including production of a parking plan for alley works;

(f) Construction staging plans that minimize disruption to the public. Assumptions must be
stated in the Proposal;

(g) Providing Project details and regular Project updates to the Envista right-of-way
coordination system.

DETAILED DESIGN (INCLUDING BID OPPORTUNITY PREPARATION)
Detailed Design Services associated with the Contract are described in Appendix A-6.
Design drawings are required for all Public Works construction projects except for Regional

Street Mill & Fill projects and TBO projects, unless specifically declined, in writing, by the
Project Manager.

Further to D6.2, Regional Street Mill & Fill projects and TBO projects require a detailed site

plan for review by the Project Manager and inclusion in the bid opportunity package.

Designs to be submitted for review must:
(a) Be sealed by a Professional Engineer, registered in the Province of Manitoba

(b) Include a pavement design brief for new or reconstruction of Regional, Collector or
Industrial Street Pavements and for new or reconstruction of Street Pavements that are
Bus and/or Truck routes.

(c) Include the pavement cross section (where applicable);
(d) Include the dimensioned jointing design (where applicable);
(e) Include the proposed sidewalk jointing design for full with sidewalks (where applicable);

(f) Include separate overall horizontal geometry layout drawings;

(g) Include Department drawing numbers before the works are advertised. Drawing numbers

can be requested from Permits & Plan Approval — GIS Support Services at (204) 986-
4113;

(h) Conform to the Manual for the Production of Construction Drawings for the City of
Winnipeg, Works and Operations Division (November 1984).

(i) Include construction staging drawings/figures;
() Include all relevant plan and profile information;

(k) Include miscellaneous details as required to better present the scope of the work to the
contractor;

()  Allow six weeks for circulation to Underground Structures

Supplemental Conditions
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D6.4

D6.5

D7.

D7.1

D7.2

D7.3

(i) Ensure that separate copies are sent to affected utilities, with specific requests made
for estimates, where required.
The Bid Opportunity documents must be prepared:
(a) Using the current applicable template from the Materials Management Division;
(b) Referencing the current edition of The City of Winnipeg Standard Construction
Specifications.
Detailed Design Services shall include but not be limited to:

(&) Ongoing Project reporting and support to the City’s Project Manager for Project reporting in
accordance with the City of Winnipeg's Project Management Manual and templates;

(b) Ongoing comprehensive management of the Project;

(c) Ongoing coordination of meetings with the City’s Project Manager

(d) Ongoing Project details and updates to the Accela right-of-way coordination system;
(e) Ongoing consultation and coordination with all affected utilities;

(f)  Allow sufficient time for review by the City’s Project Manager and additional personnel;
(g) Preparation of estimated capital costs and cash flow forecasts;

(h) Monitor and update the Project Risk Management Plan, where required; and

() Any and all associated ancillary services required to successfully complete the Detailed
Design to the satisfaction of the City of Winnipeg.

CONTRACT ADMINISTRATION

Contract Administration Services associated with the Contract are described in Appendix A-7
and shall be conducted in accordance with the City of Winnipeg's Project Management Manual
(Appendix E — Contract Administration Procedure).

The Consultant is required to provide NON-RESIDENT Contract Administration Services
including but not limited to:

(a) Ensuring persons with demonstrated experience are assigned to administer the Project for
the duration of the Project, with personnel changes only upon approval of the Project
Manager;

(b) Timely processing of accurate progress payments and invoices;

(c) Conducting pre-award and pre-construction meetings with formal notes as described in the
City of Winnipeg'’s Project Management Manual; and

(d) Provision to the City of a complete current report on the project status on a monthly basis
advising of progress, schedule, project costs, Change in Service, and Changes in Work.

The Consultant is required to provide RESIDENT Contract Administration Services including but

not limited to:

(a) Coordination of the day-to-day Site activities;

(b) Ensuring construction contractor conformance to the City of Winnipeg’s Manual of
Temporary Traffic Control;

(c) Full-time inspection;
(d) Field and/or laboratory testing and verification of construction material quality;

(e) Field measurement and verification of construction material quantities in a manner so as to
minimize contract disputes;

(f) Provision of periodic and timely updates to the Project Manager on progress and/or
expenditures, through:
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D8.
D8.1

D8.2

(@

(h)
(i)
0
(k)

Page 5 of 9

() Regular Site meetings with formal minutes as described in the City of Winnipeg's
Project Management Manual;

(i)  Other formal and/or informal documented means;

Representation of the City to the local residents and businesses in a professional manner,
with responsible and prompt reaction to reasonable requests (minimizing impact and/or
disruption of the Project to the extent possible);

On-going updates to the lane-closure information line as required;
Coordinate traffic management and construction work;
Supervision of Subconsultants required to perform any services under D5.2(d);

Provision of Project details and regular Project updates to the Envista right-of-way
coordination system.

POST CONSTRUCTION

Post-Construction Services associated with the Contract are described in Appendix A-8.

The Consultant is required to provide Post-Construction Services including but not limited to:

@

(b)

(€)
(d)

Preparation of one of each of the following for every construction contract administered
under the Project:

(i) Certificate of Substantial Performance;
(i)  Certificate of Total Performance; and
(i)  Certificate of Acceptance.

Additional Contract Administration for maintenance (pay) items within the warranty period
of the construction contract;

Resolution of deficiencies and/or outstanding warranty issues;

Submission of a final construction report within three months of Substantial Performance of
the construction contract, including:

(i) Summary report — a brief (three to five page) description of:
+ Services accomplished, including initial and final scope of Project;
+ For new street pavements — Final pavement design

¢ For pavement rehabilitations and TBO’s — Amount of concrete repairs by
percentage of surface

¢ For pavement rehabilitations and TBO’s — Average thickness of asphalt
placement

Issues encountered and resolutions achieved,;

Any outstanding services or issue-resolutions required; and

Final or projected final contract cost;

Dalily field reports (as an appendix);

All meeting minutes( pre award, pre-construction, construction, as an
appendix);

+ Field test reports (as an appendix).

+ Certificates (as an appendix).

¢ Last progress estimate (as an appendix).

(i)  Photographs — total minimum of 12, maximum of 20; good quality digital photos
using descriptive file names (including year), provided on CD or DVD
(notwithstanding pre-construction Site and property condition assessment photos, as
per Appendix A — Definition of Professional Consultant Services — Engineering —
Public Works)

+ approximately six (6) typical pre-construction photos

* & & o o
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D8.3

D9.

D9.1

D10.

D10.1

D10.2

+ approximately six (6) typical Post-construction photos

+ approximately six (6) typical construction operation photos (e.g. concrete
pour, paving operation).

(e) Provision of record drawings in accordance with the Public Works As-Built Drawing
Requirements identified in F1, within three months of Substantial performance of the
construction contract, unless waived or amended in writing by the Project Manager.

Post Construction for Local Improvement (LI) projects includes all activities as described in D8.1
to D8.3 plus the following:

(a) Provision of project calculations as described under APPENDIX A-9.2(g) for assessment of
Local Improvement (LI) levies within one (1) month of the Total Completion date

LI levies include construction, engineering, other project costs as described in B8 Fees (Section
B), but exclude land drainage and tie-ins to existing streets.

DEFINITIONS

When used in this Request for Proposal:

(a) “Alley” means an open (traversable) right-of-way that has been designed, constructed and
intended to provide access to and service the rear of places of residence or business.

(b) “Asphalt Reconstruction” means removal of pavement and approaches, excavation,
construction or renewal of drainage infrastructure, construction of granular subbase and
base course, adjustment of appurtenances in the pavement and boulevards, construction
of asphalt pavement with concrete curb and gutter, construction of asphalt or concrete
approaches, and sidewalk renewal.

(c) “Capital Construction Estimate” means the estimated value of the Construction Contract to
be administered by the Consultant. The Capital Construction Estimate is only provided as
an estimate of scale and scope for a Project and/or Project Package.

(d) “Estimated Scope” means the scope of Services upon which the Project Estimate was
based.

(e) “Local Street” means an open (traversable) right-of-way that is not identified in Schedule E
of the most recent City of Winnipeg Streets By-law No. 1481/77 (i.e. not a Regional Street).

(f)  “Project Budget” means the total available funding required for a Project or Project
Location, including construction (Contract) costs (based on the Estimated Scope), utility
costs, Consulting Fees, and any associated costs identified in the additional comments of a
project.

(g) “Project Location” means an individual Right-of-Way location (typically Street, Alley,
Sidewalk, Intersection, or Path) identified to make up a whole Project or Project Package.

(h) “Thin Bituminous Overlay (TBO)” means a thin asphalt overlay typically over existing
concrete streets in good condition approximately 40 to 50 mm thick. This preventative
maintenance treatment will slow down joint deterioration, improve drainage issues, re-
establish cross fall and lengthen the overall service life of the pavement.

(i) “Warm Mix Asphalt” is a general term for technologies that reduce the temperature needed
to mix, handle and compact asphalt concrete mixtures.

OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE

The Contract, all deliverables produced or developed, and information provided to or acquired
by the Contractor are the property of the City and shall not be appropriated for the Contractors
own use, or for the use of any third party.

The Contractor shall not make any public announcements or press releases regarding the
Contract, without the prior written authorization of the Contract Administrator.
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D10.3

The following shall be confidential and shall not be disclosed by the Contractor to the media or
any member of the public without the prior written authorization of the Contract Administrator;

(a) information provided to the Contractor by the City or acquired by the Contractor during the
course of the Work;

(b) the Contract, all deliverables produced or developed; and
(c) any statement of fact or opinion regarding any aspect of the Contract.

D10.4 A Contractor who violates any provision of D9.1 may be determined to be in breach of Contract.

D11. NOTICES

D11.1  Notwithstanding C21.3, all notices of appeal to the Chief Administrative Officer shall be sent to
the attention of the Chief Financial Officer.

SUBMISSIONS

D12. AUTHORITY TO CARRY ON BUSINESS

D12.1  The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly
registered under The Business Names Registration Act (Manitoba), or otherwise properly
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on
business, throughout the term of the Contract, and shall provide the Project Manager with
evidence thereof upon request.

D13. INSURANCE

D13.1  The Consultant shall procure and maintain, at its own expense and cost, insurance policies with
limits no less than those shown below.

D13.2  As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other

contract with the City, procure and maintain, at its own expense and cost, the following
insurance policies:

(&) Comprehensive or Commercial General Liability Insurance including:

(i) aninclusive limit of not less than $2,000,000 for each occurrence or accident with a
minimum $2,000,000 Products and Completed Operations aggregate and
$5,000,000 general aggregate;

(i) all sums which the Consultant shall become legally obligated to pay for damages
because of bodily injury (including death at any time resulting therefrom) sustained
by any person or persons or because of damage to or destruction of property
caused by an occurrence or accident arising out of or related to the Services or any
operations carried on in connection with this Contract;

(i) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability;

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the
inclusion of more than one Insured shall not in any way affect the rights of any other
Insured hereunder in respect to any claim, demand, suit or judgment made against
any other Insured;

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and
operated and used or to be used by the Consultant directly or indirectly in the performance
of the Service. The limit of liability shall not be less than $2,000,000 inclusive for loss or
damage including personal injuries and death resulting from any one accident or
occurrence.

(c) Professional Errors and Omissions Liability Insurance including:
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(i) an amount not less than $5,000,000.00 per claim and $5,000,000.00 in the
aggregate.

D13.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in
force for the duration of the Project and for twelve (12) months after total performance.

D13.3  The policies required in D13.2(a) shall provide that the City is named as an Additional Insured
thereunder and that said policies are primary without any right of contribution from any
insurance otherwise maintained by the City.

D13.4  The Consultant shall require each of its Subconsultants to provide comparable insurance to that
set forth under D13.2(a) and D13.2(c).

D13.5 The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and
for all of its Subconsultants, in a form satisfactory to the City Solicitor, at least two (2) Business
Days prior to the commencement of any Services, but in no event later than the date specified
in C4.1 for the return of the executed Contract. Such certificates shall state the exact
description of the Services and provide for written notice in accordance with D13.8.

D13.6  The Consultant may take out such additional insurance as it may consider necessary and
desirable. All such additional insurance shall be at no expense to the City.

D13.7  Allinsurance, which the Consultant is required to obtain with respect to this Contract, shall be
with insurance companies registered in and licensed to underwrite such insurance in the
Province of Manitoba.

D13.8  The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing
at least thirty (30) Calendar Days prior written notice to the City.

SCHEDULE OF SERVICES

D14. COMMENCEMENT

D14.1  The Consultant shall not commence any Services until it is in receipt of a notice of award from
the City authorizing the commencement of the Services.
D14.2  The Consultant shall not commence any Services until:

(a) the Project Manager has confirmed receipt and approval of:
(i) evidence of authority to carry on business specified in D12;
(i)  evidence of the insurance specified in D13;
(b) the Consultant has attended a meeting with the Project Manager, or the Project Manager
has waived the requirement for a meeting.

D14.3  The City intends to award this Contract by April 13, 2018.

D15. CRITICAL STAGES

D15.1  The Consultant shall achieve critical stages of the Services for this Contract in accordance with
the following requirements:
(a) Substantial and Total Performance of Construction Contracts by the end of 2018;

(b) 2018 Thin Bituminous Overlay Program bid opportunities project must be ready to be
advertised on the City’s Materials Management website by May 14, 2018;

(c) Local Improvements Package bid opportunity project must be ready to be advertised on
the City’s Materials Management website by June 18, 2018;

(d) The actual advertising date and corresponding construction contract schedules will be
established during detailed design in consultation with and approval of the Project
Manager.
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MEASUREMENT AND PAYMENT

D16.
D16.1

D16.2

D16.3

INVOICES
Further to C10, the Consultant shall submit monthly invoices to the Project Manager.

Invoices must clearly indicate:
(&) the City's purchase order number;
(b)  project file number;

(c) abreakdown by location of:
(i) Preliminary Design Fees;
(i) Detailed Design Fees;

(i) Contract Administration Fees including hours and hourly rates for Services provided in
the invoice period;

(i) Allowable Disbursements shall be identified separately on each invoice.

(iv) Post Construction Service Fees including hours and hourly rates for Services provided
in the invoice period;

(i) Allowable Disbursements shall be identified separately on each invoice.

(v) Other Project costs and Subconsultant Fees in accordance with D4.2 including the
invoiced amount plus an allowed 5% handling fee. Copies of invoices must be
attached.

(d) the amount payable with GST and MRST (as applicable) shown as separate amounts;
and

(e) the Consultant's GST registration number.
The City will bear no responsibility for delays in approval of invoices which are improperly
submitted.

(a) Invoices must be submitted to the City of Winnipeg Public Works Department Finance and
Administration Division at 102-1155 Pacific Avenue
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PART E - SECURITY CLEARANCE

El.

El1l

E1l.2

El2.1

E1.3

El4

E15

E1.6

E1.7

SECURITY CLEARANCE

Each individual proposed to perform Work under the Contract shall be required to obtain a
Police Information Check from the police service having jurisdiction at his place of residence.
This can be obtained from one of the following;

(a) police service having jurisdiction at his/her place of residence; or

(b) BackCheck, forms to be completed can be found on the website at:
http://www.backcheck.net/ ; or

(c) Commissionaires (Manitoba Division), forms to be completed can be found on the website
at: https://www.commissionaires.ca/en/manitoba/home.

The following is a link to information for obtaining the Police Information Check including the
Vulnerable Sector screening from the City of Winnipeg Police Service.
http://winnipeg.ca/police/pr/PIC.stm

The Police Information Check shall include a Vulnerable Sector Screening. This can be
obtained by following the link below http://winnipeg.ca/police/pr/PIC.stm .

(@ Individuals will need to state in the form, that they may be working in City of Winnipeg
pools, libraries and community centres;

The original Police Information Check (Form P—612) will be provided by the Winnipeg Police
Service to the individual applicant. The original has a validation sticker from the Winnipeg
Police Service in the top right hand corner. The applicant shall:

(a) Provide the original Police Information Check (Form P-612) to the Contract Administrator.

Prior to the award of Contact, and during the term of the Contract if additional or replacement
individuals are proposed to perform Work, the Contractor shall supply the Contract
Administrator with a Police Information Check obtained not earlier than one (1) year prior to the
Submission Deadline, or a certified true copy thereof, for each individual proposed to perform
the Work.

Any individual for whom a Police Information Check is not provided, or for whom a Police
Information Check indicates any convictions or pending charges related to property offences or
crimes against another person will not be permitted to perform any Work.

Any Police Information Check obtained thereby will be deemed valid for the duration of the
Contract subject to a repeated records search as hereinafter specified.

Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at its
sole discretion and acting reasonably, require an updated Police Information Check. Any
individual who fails to provide a satisfactory Police Information Check as a result of a repeated
Police Information Check will not be permitted to continue to perform any Work.


http://www.backcheck.net/
https://www.commissionaires.ca/en/manitoba/home
http://winnipeg.ca/police/pr/PIC.stm
http://winnipeg.ca/police/pr/PIC.stm
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PART F - SPECIFICATIONS

F1.

F1.1

F1.2

F1.3

F1.4

GUIDELINE FOR THIN BITUMINOUS OVERLAY (TBO) (2014)

Purpose of Treatment

(&) The Thin Bituminous Overlay (TBO) treatment is a preventative maintenance treatment
that will slow down joint deterioration, improve drainage issues, re-establish cross fall and
lengthen the overall service life of the pavement.

(b) Applicable to local existing concrete streets in good condition.

Scope of TBO work includes but not limited to, minimal curb, sidewalk and pavement repairs,
minor adjustments and placement of asphalt overlay in the least possible time and
inconvenience to the public

Selection Criteria
(a) Pavement age — 20 to 30 years

(b) Pavement condition
(i)  General Condition — Good
(i)  Moderate to poor drainage
(i) ~ Tight random cracking and slight spalling joints
(iv) Defined by Public Works asset management system and confirmed by Site
inspection
(c) Underground works
()  Visual Inspection of existing catch basin and or curb and gutter inlet conditions.
Repair as required.
(d) Utilities
() Renewal of street lighting, gas, MTS and signal plant not included
(e) Design life
(i) 10to 15 Years

Construction Method Summary (Subject to approval from the Project Manager)

(&) Joint and slab repairs
(i) Type A repairs for catch basins and manholes where adjustments are required

(i)  Final Concrete Restoration of any Temporary Utility Cuts.

(i)  Localized joint and slab replacement (areas to be repaired must be unstable, have
extensive cracking, D-cracking present at joints or displaced joints). Total
replacement area normally less than 5% of total pavement area

(b) Joint sealing
(i) Not required prior to placement of asphalt overlay
(i)  Reflective Crack Sealing to be completed by City of Winnipeg, Centralized Services.
(c) Planing
() Planing and headers required at tie ins to existing asphalt overlays.
(i)  Feathering asphalt at tie ins is not promoted.
(i) Planing should be followed immediately with asphalt paving where possible
(d) Adjustments
(i) Design should accommodate existing appurtenances to avoid adjustments

(i)  For existing curb and gutter inlets adjust as required to match design asphalt overlay
elevation

(i) Adjust manholes and catch basins to match proposed grade and cross-fall
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(iv)  Design asphalt overlay to match Hydro and MTS manholes or to use standard lifter
rings available from the applicable utilities.

(v) For manholes or catch basins that require adjustment, remove and replace
pavement and set 50mm below design asphalt overlay elevation

(vi) Replace damaged covers and lifter rings

(vii)  Install lifter rings on manholes and catch basins to accommodate design asphalt
overlay elevation, use existing where possible

(viii)  Adjust or Install Water Valve Extensions to accommodate design asphalt overlay
elevation, use existing where possible
(e) Curbs and sidewalk renewal

(i) Replace missing curbs and unsound curbs

(i)  Finished curb height(Barrier Curb)
¢ Preferred — 130mm
¢  Minimum — 75mm

(i) Finished curb height(Lip Curb)
¢ Preferred — 75mm
¢  Minimum — 25mm

¢ Special attention to finished curb heights on existing 75mm lip curb streets
should be considered

¢ The aesthetics of lip curb replacement due to insufficient curb reveal should
also be considered.

(iv)  Replace existing barrier curb on streets radii with modified barrier curb when curb
condition require replacement or to maintain a minimum curb of 75mm for barrier
curb streets and 75mm for lip curb streets

(v)  For curb ramps:
¢ Severely deteriorated condition
+ Correction of orientation
+ Design for asphalt overlay elevation
(vi) Localized sidewalk repairs, only when sunken or heaved locations and vertical faults
or horizontal cracks or joints greater than 10mm. Locations must be approved by
Public Works.
(f) Approaches
(i) Design to minimize impact to private approaches especially that constructed of
stamped or coloured concrete or any other non-standard material
(g) Boulevard restoration
(i) Restore boulevard at replaced curb and sidewalk with sod

(i)  Restoration to be accepted at final inspection without formal maintenance
inspection.

(i) All boulevard restoration must be completed prior to placement of asphalt overlay.
(h) Placement of asphalt overlay
() Place in one lift, thickness (£ 5mm).

(i) New curb must be in place for a minimum of 1 day prior to placement of asphalt
overlay

(i) Longitudinal grade:

¢  Minimum — 0.3%

¢ Preferred — 0.4 to 0.5%
(iv) Pavement cross fall:

¢ Preferred —2.0%

(iy Traffic Signals
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(i) If traffic detection loops damaged during construction co-ordinate replacement

() Traffic Services

(i) Co-ordinate with Traffic Services to remove parking during construction as required.
The construction period and parking restrictions should be minimized as much as
possible to avoid inconvenience to local residents.

(i) Co-ordinate with Traffic Services to re-establish line painting at pedestrian crossing
corridors after asphalt overlay is placed

(i)  Co-ordinate courtesy towing at the contractors request prior to paving operations to
relocate vehicles in non-compliance of parking restrictions
(k) Communication

() Construction Notices are required to be delivered to all properties affected by the
TBO by the Engineering Consultant.

(i)  Contractor delivers notices to all properties affected by paving operations 24 hours
prior to paving.

F2. AS-BUILT DRAWING REQUIREMENTS FOR PUBLIC WORKS PROJECTS (2016)

F2.1 AS-BUILT drawings are required for all Public Works construction projects except for Regional
Street Mill & Fill projects and TBO projects, unless specifically declined, in writing, by the
Project Manager. AS-BUILT drawing submissions are required for ALL Regional Street
renewals, Local Street reconstructions, and any addition to infrastructure inventory such as new
streets, street widening’s and/or realignments as well as new multi-use paths.

F2.1.1 Though drawings may not be required, please note the location of any new or relocated
sidewalks, approaches, curb inlets, or bus stops, or any other modifications, on
existing streets or intersection improvements in the final project report.

F2.2 Initial submission of AS-BUILT drawings must be received no later than three months after
Substantial Performance.

F2.2.1 If Substantial Performance will not be granted prior to year-end, contact Public Works to
establish drawing submission requirements (i.e. for snow clearing updates).

F2.3 The drawings are to contain the following information, and be in the format specified below.

F2.4 Drawings are to:
(@) Be in the AutoCAD format and indicate the version used
(b) Be AS-BUILT with dimensions corrected in both TEXT and GRAPHICS
(c) Show pavement dimensions to the “back of curb” (edge of pavement)

(d) Be produced in the NAD 83, UTM, ZONE 14, (Global co-ordinate system) NOTE:
aerial/assessment data is available at https://data.winnipeqg.ca/

(e) Indicate whether a scale factor was used, and if used the scale factor will be provided;
() Show all bore holes and their UTM coordinates
(g) Include, where applicable:

(i) Pavement cross-section(s)

(i)  Asphalt Supplier

(i)  Concrete Supplier

(iv) Geotextile used — type, manufacturer & supplier

(v) Sub-drains used — type, manufacturer & supplier

F2.5 Two (2) copies of the AutoCAD Digital Drawings and PDF copies shall be written to a compact
disk (CD) or DVD. Both copies shall be clearly labelled identifying the Project number.

F2.6 As-built hard copy must be on Mylar paper and must have a signed Engineer’s seal.


https://data.winnipeg.ca/
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F2.7

F3.

F3.1

F3.2

Original signed Mylar copy and the two (2) CD’s shall be sent by mail or courier to:

Permits & Plan Approval — GIS Support Services
City of Winnipeg

Public Works Department

106-1155 Pacific Avenue

Winnipeg, MB R3E 3P1

In addition:

(@) Included on the CD’s will be a separate drawing in AutoCAD format with the following (8)
basic layers (none of which are to include text) and a list describing additional layers used:

Layer Names:

1) Street Surface 5) Ramp Curb

2) Walk 6) Dimensions (to include all dimensions in the drawing)
3) Alley 7) Drainage Inlets

4) Approach 8) Elevations (min. all hi & low points)

GEOTECHNICAL INVESTIGATION REQUIREMENTS FOR PUBLIC WORKS PROJECTS
(SEPTEMBER 2015)

Fieldwork

(@) Clear all underground services at each test-hole location.

(b) On most projects, test-holes are required every 50 metres with a minimum of three (3) test
holes per Project Location. For street projects greater than 500 metres, test holes may be
taken every 100 m. More or fewer test-holes may be required depending upon known Site
conditions — confirm with the Project Manager.

(c) Record location of test-hole (offset from curb, distance from cross street and house
number).

(d) Drill 150 mm-diameter cores in pavement.
(e) Drill 125 mm-diameter test-holes into fill materials and subgrade.

(f) If a service trench backfilled with granular materials is encountered, another hole shall be
drilled to define the existing sub-surface conditions.

(g) Test-holes shall be drilled to depth of 2 m £150 mm below surface of the pavement.

(h) Recover pavement core sample and representative samples of sail (fill materials,
pavement structure materials and subgrade).

(i) Measure and record pavement section exposed in the test-hole (thickness of concrete or
asphalt and different types of pavement structure materials).

() Pavement structure materials to be identified as crushed limestone or granular fill and the
maximum aggregate size of the material (20 mm, 50 mm or 150 mm).

(k) Log soil profile for the subgrade.

() Representative samples of soil must be obtained at the following depths below the bottom
of the pavement structure materials — 0.1 m, 0.4 m, 0.7 m, 1.0 m, 1.3 m, 1.6 m, etc. Ensure
a sample is obtained from each soil type encountered in the test-hole.

(m) Make note of any water seepage into the test-hole.

(n) Backfill test-hole with native materials and additional granular fill, if required. Patch
pavement surface with hot mix asphalt or high strength durable concrete mix.

(0) Return core sample from the pavement and soil samples to the laboratory.

Lab Work

(8) Test all soil samples for moisture content.
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F4.

F4.1

F4.2

F4.3

F4.4

F4.5

F4.6

(b) Photograph core samples recovered from the pavement surface.

(c) Conduct tests for plasticity index and hydrometer analysis on selected soil samples which
are between 0.5 m and 1 m below top of pavement (this is the sub-grade on which the
pavement and sub-base will be built). The selection will be based upon visual
classification and moisture content test results, with a minimum of one sample of each soil
type per street to be tested.

(d) Prepare test-hole logs and classify subgrade (based on hydrometer) as follows:

< 30% silt - classify as clay
30% - 50% silt - classify as silty clay
50% - 70% silt - classify as clayey silt
> 70% silt - classify as silt

(e) For Pavement Rehabilitations and Mill and Fill Pavement Rehabilitation Method pavement
cores may be required. Contact the City’s Project Manager to confirm requirements.

(f) For any uncertain situations and/or locations, or clarification of these requirements,
contact the Project Manager.

TREE REMOVAL GUIDELINES

These guidelines are applicable to situations where trees in fair to good condition on public
boulevards, parks, or natural areas are requested to be removed. The following are some
examples:

(@) Movie sets;
(b) Private and commercial approaches;
(c) Planned construction, street work, and water and waste projects.

(0 —10cm) Trees can be replaced at approximately the same size. Customer is responsible for
removal utilizing an approved contractor and is to forward the replacement cost (currently $740 /
tree) to the Urban Forestry Branch.

(10 — 30cm) Trees are not easily replaced and are valued according to Council of Tree and
Landscape Appraisal Formula.

(30cm +) The Urban Forestry Branch’s position is to deny removal and further consultation with
the City of Winnipeg Forester is required.

Funding received by The Urban Forestry Branch will be invested back in the form of tree
planting within the Ward to maintain the canopy of the urban forest.

Additional Guidelines:
(a) There shall be no appraised value applicable for trees that are dead or are in decline.

(b) Trees that are part of emergency water and waste projects shall be priced for removal and
replacement cost.

(c) For new easements Manitoba Hydro shall consult with the City of Winnipeg Urban Forestry
Branch prior to any proposed tree removal. During the consultation, all attempts shall be
made to minimize tree removal. Trees that are removed shall be compensated at a value
of 1 new tree per 10 cm of dbh (diameter at breast height; ie. 40 cm dbh tree = 4
replacement trees @ $740 / tree = $2960). If Manitoba Hydro fails to consult with the
Urban Forestry Branch in these matters, then the Council of Tree & Landscape Appraisers,
Guide for Plant Appraisal (current edition), shall be used to determine the value of trees.

(d) Natural stand trees are valued 1:1 ratio for those greater than 5cm dbh. One additional
replacement tree will be required for every additional 7.5 cm of dbh (ie. 12.5cm dbh =2
replacement trees @ $740 / tree = $1480). The ISA Species rating will be taken into
consideration once a total appraised value has been determined.
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F5.

F5.1

F5.2

F5.3

F5.4

F5.5

SEWER CONDITION ASSESSMENT & CCTV GUIDELINES (2017)

Perform condition assessment on all relevant sewers and manholes in the right-of-way within
the limits of the street renewal. Condition assessment includes, but is not limited to, the
following;

(a) Review all sewer and manhole assets in the City of Winnipeg’s Sewer Management
System (SMS) application. Determine which assets are to be inspected using Closed-
Circuit Television (CCTV) in accordance with Clause F5.2;

(b) Review existing CCTV inspections shown in SMS and new CCTV inspections performed in
accordance with Clause F5.2;

(c) Confirm the appropriateness of existing Backlogged and Pending rehabilitation types and
limits shown in SMS. If required, provide revised rehabilitation recommendations;

(d) For all inspections, recommend new rehabilitation types and limits not shown in SMS;
(e) Recommend what rehabilitation is to be done prior to the pavement renewal project;

(f) Provide a rehabilitation summary and the new CCTV inspections and corresponding defect
coding to WWD Asset Management Branch for review and approval.

The Closed-Circuit Television (CCTV) criteria provided below are general guidelines and are
not intended to replace sound municipal engineering judgement specific to the individual
project scope and/or location.

(a) Clean & Inspect sewers and manholes in accordance with CW 2140 Sewer and Manhole
Cleaning, and CW 2145 Sewer and Manhole Inspection;

(b) Where new inspections are required, provide a list of assets to qualified cleaning and
inspection contractors;

(c) Inspect all sewers and manholes where no previous CCTV inspections have been
completed,;

(d) Re-inspect sewers and manholes with a Structural Performance Grade (SPG) of 3 or
higher that have not been inspected in the previous 5 years or sewers and manholes with
an SPG of 1 or 2 that have not been inspected in the previous 20 years;

(e) Inspect sewers (regardless of SPG) if the street exhibits obvious distress at/along the
underground plant;

(f) Inspect all CB leads to be reused as part of a street reconstruction, pavement
rehabilitation, or mill and fill rehabilitation;

(g) CCTV inspection of sewers and manholes is not required on mill and fill pavement
rehabilitation method and thin bituminous overlay (TBO) projects unless the street exhibits
obvious distress at/along the underground plant; and,

(h) Sewers and manholes located more than two metres from the work limits (i.e. not located
under pavement) do not need to be re-inspected if previous CCTV inspection data exist;

For any uncertain situations and/or locations, contact the City Project Manager.

The consultant is required to coordinate the sewer inspection contract and communicate the
results to WWD Asset Management Branch in accordance with Clause F5.1. Provide the sewer
inspections and corresponding defects data to WWD Asset Management Branch. Any repairs or
other activities deemed necessary from these inspections must be reviewed and approved by
WWD Asset Management Branch

Provide the post repair CCTV inspections and corresponding defect coding to WWD Asset
Management Branch.
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