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APPENDIX C – PROJECT LOCATION AND TECHNICAL SCOPING

See Table below.
Notes:

Regional Streets - Fermor Av

File No. Project No. Location Treatment Notes
Construction 

Estimate
Project Budget

19-B-01 580-2018.1
Fermor Av - Lagimodiere 
Blvd/Plessis Rd (City 
Boundary)

Reconstruction
see all notes 

below
$11,700,000 $18,000,000

Regional Streets - Fermor Av Total Project Package Budget $18,000,000
Assumed Working Days (to Substantial Performance) 180

General * Assume 180 Working Days to Substantial Performance for this project.
1
2
3
4
5

(See Dawson Road South Realignment on T-3467 R3)
6
7 Note proximity of 1370 DIA. Aqueduct and 600 DIA. Feeder Main at Lagimodiere Blvd Intersection.

Consultation with WWD is required.
8

9

10 Royal Mint Dr is already underway by the City. Consultant to assist with the acquisition process which 
may include coordination and communication with the owners, and with design, sketches, and drawings.
Temporary works may be necessary to satisfy drainage until property is acquired. Consultation with WWD is required.

10 Three (3) OHSS are required. Confirm location/design in consultation with Public Works Transportation Division.
11 Design of Dawson Road South to be confirmed in coordination with Public Works Transportation Division. 

Consultant to minimize all thow away work associated with future Development. Assume urban cross section.

The “Additional Information” provided within the following table relative to specific Project Package and/or Project Location contains 
specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not 
meant to be exhaustive and not meant to take the place of investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant will be required to investigate 
and coordinate any utility requirements of the Project.

Consultant to coordinate, assist, and confirm pathway and various access works, intersection to future

Property acquisition of 1353 Dawson Rd S, 10 Royal Mint Dr, and property immediately east of 

development, and Dawson Road South as part of this Contract. Refer to T-Drawings, T-3466 R2 and T-3467 R3, 

Additional Information:

Coordination with Manitoba Hydro required for street lighting on Fermor Ave, Dawson Road South, and pathway works.

Consultant to provide pavement design brief.

Property required for the geometric improvements of the eastbound lanes of Fermor Ave . 

for Scenarios A and B. Coordination includes, but is not limited to: communication with property owner(s), 
coordination with developer(s), and assisting Public Works with design, sketches, and drawings.

Coordination with Traffic Signals required for Lagimodiere Blvd, and Intersection to future development

Geometric improvements required. Confirm geometry in consultation with Public Works Transportation Division.
Refer to T-Drawing, T-3239 R4. Limits of Fermor Ave reconstruction and associated works.
Median to include splash strips. Paved 3.0m asphalt shoulder either side of Fermor Ave.


