



94-2018 ADDENDUM 1

2017 SEWER RENEWALS BY CIPP LINING CONTRACT NO 3

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: April 9, 2018
BY: Hartley Katz, C.E.T., P. Eng.
TELEPHONE NO. 204 977-8370

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 94-2018 Bid Submission with 94-2018 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Revise TOTAL BID PRICE by adding **PST extra** in addition to GST

Page numbering on some forms may be changed as a result.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, **April 13, 2018**.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance within **fifty-five (55)** consecutive Working Days of the commencement of the Work as specified in D15 or by January 18, 2019, whichever comes first.

Revise: D19.1 to read: The Contractor shall achieve Total Performance within **sixty-five (65)** consecutive Working Days of the commencement of the Work as specified in D15 or by **February 1, 2019**, whichever comes first.