



# 14-2019 ADDENDUM 2

## 2019 GRANULAR RENEWAL PROGRAM: WAVERLEY STREET – GRANDMONT BOULEVARD TO CITY LIMIT

### URGENT

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE TENDER**

ISSUED: June 11, 2019  
BY: Brad Cook, P.Eng.  
TELEPHONE NO. (204) 453-2301

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE TENDER AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

### PART A – BID SUBMISSION

Replace: 14-2019 Bid Submission with 14-2019 Addendum 2 - Bid Submission. The following is a summary of changes incorporated in- the replacement Bid Submission:

Form B(R2): Revise Items: A.22

The Form B unit column found in item numbers A.22 is changed from m<sup>2</sup> to hr.

Page numbering on some forms may be changed as a result.

### PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon, Winnipeg time, **June 18, 2019**.

### PART E – SPECIFICATIONS

Revise: E21.3.2 to read: The Contractor shall construct the temporary access road in accordance with **the Construction Staging Sketch - Phase 1, 2 and 3 attached in Appendix C**. Variations in the construction will not be permitted, unless such variations are accepted by the Contract Administrator and the Contract Administrator is provided with shop drawings at the Contractor's expense.

Revise: E21.3.3 to read Contractor shall use existing roadway excavation material and granular surface material to construct temporary access road surface. Drainage in the east ditch shall be maintained throughout construction until removal of the temporary access road. **Any required benching of existing side-slopes for the temporary access road is considered incidental to the Work.**

### APPENDICES

Add: Appendix C - Construction Staging Sketches