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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 PROFESSIONAL CONSULTING SERVICES FOR ST. BONIFACE WEST – EAST ACTIVE 
TRANSPORTATION CORRIDOR PRELIMINARY ENGINEERING STUDY 

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, January 29, 2020. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Project Manager or the Manager of Materials may extend the Submission Deadline by 
issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Project Manager identified in D2. 

B3.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Project Manager of the error, discrepancy or omission at least five (5) Business Days prior to 
the Submission Deadline. 

B3.3 Responses to enquiries which, in the sole judgment of the Project Manager, require a correction 
to or a clarification of the Request for Proposal will be provided by the Project Manager to all 
Proponents by issuing an addendum. 

B3.4 Responses to enquiries which, in the sole judgment of the Project Manager, do not require a 
correction to or a clarification of the Request for Proposal will be provided by the Project 
Manager only to the Proponent who made the enquiry. 

B3.5 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Project Manager.  Failure to restrict correspondence and contact 
to the Project Manager may result in the rejection of the Proponents Proposal Submission. 

B3.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B3 unless that response or interpretation is provided by the Project Manager in writing. 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Project Manager.  The use 
and disclosure of the Confidential Information shall not apply to information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Project Manager. 
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B5. ADDENDA 

B5.1 The Project Manager may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B5.2 The Project Manager will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.3 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at http://www.winnipeg.ca/matmgt/bidopp.asp  

B5.4 The Proponent is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly before 
the Submission Deadline, as may be amended by addendum. 

B5.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A: 
Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B5.6 Notwithstanding B3, enquiries related to an Addendum may be directed to the Project Manager 
indicated in D2. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 

(a) Form A: Proposal (Section A) in accordance with B7; 

(b) Fees (Section B) in accordance with B8.  

B6.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subconsultants  (Section C) in accordance with B9; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B10; 

(c) Project Understanding and Methodology (Section E) in accordance with B11; and 

(d) Project Schedule (Section F) in accordance with B12. 

B6.3 Further to B6.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal.  

B6.4 Further to B6.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B6.5 Proponents should submit one (1) unbound 8.5” x 11” Proposal. Copies are not required. 
Drawings, charts and tables etc. included as part of the Proposal should not exceed 11” x 17” 
(ledger) size. 

B6.6 Proposal format, including type of binding, font, etc., will not be regulated, except that the 
Proposal should contain a table of contents, page numbering and should be in the Sections 
identified above. Proponents are encouraged to use their creativity to submit a Proposal which 
provides the requested information for evaluation and other information which illustrates the 
strength of their team. 

B6.6.1 The Proposal shall be no more than 25 pages, exclusive of the required forms, cover page, 
table of contents, tables, charts, drawings and schedule. Failure to adhere to the page 
limitation may render the Proposal non-responsive. 
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B6.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B21.1(a). 

B6.8 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 

B6.9 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B6.10 Proposals shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B6.11 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2. 

B7.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 12 of Form A: Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers 
and the corporate seal, if the corporation has one, should be affixed; 

(d) if the Proponent is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 
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B8. FEES (SECTION B) 

B8.1 The Proposal should include Form P: Person Hours for all disciplines and or phases identified in 
D4 Scope of Services including the hourly rate and estimated time for each individual and each 
task. The table shall also include the cost of all applicable disbursements and any associated 
mark-ups. Subtotals shall be provided summarizing the costs for each individual, each task, and 
each phase of the assignment. At minimum, total Fixed Fees shall be provided for the following: 

(a) Project Planning; 

(b) Public Engagement; and  

(c) Preliminary Design Services. 

B8.1.1 Maximum Total Fee amount is $200,000.00 exclusive of costs identified in B8.5 and 
B8.5.1. 

B8.1.2 For each person identified list the percent of time to be dedicated to the Project in 
accordance with the Scope of Services identified in D4. 

B8.1.3 Proponents may use Form P: Person Hours or a table of their own design provided it 
includes all information requested in accordance with B8.1.  

B8.1.4 Proposal(s) shall include all Fees and Disbursements associated with traffic control for 
survey work for all Scope of Service Phases. 

B8.1.5 Further to C8, any changes to Public Engagement will be negotiated using the submitted 
prices. 

(a) For the purposes of evaluation assume – at minimum – the following events: 

(i) One (1) Open House; 

(ii) One (1) Workshop; and 

(iii) Four (4) Pop-ups; 

B8.2 The City, at its discretion, may negotiate fees for Detailed Design, Contract Administration and 
Post Construction services with the successful Proponent when the Preliminary Design phase is 
near complete. The scope change would be subject to a satisfactory offer from the Proponent 
and approval by the Award Authority. 

B8.3 Adjustments to Fees will only be considered based on increases to the Scope of Services. 

B8.3.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost. 

B8.4 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.5 The Fees entered in each column of Form P: Person Hours shall include an allowance of up to 
8% for Allowable Disbursements as defined in C1.1(b), but shall exclude the costs of any site 
investigation services, materials testing services, geotechnical services, Underground 
Structures acquisitions, pipeline loading assessments, closed circuit television (CCTV) sewer 
inspection, and/or hazardous materials investigation, or those included in B8.4. No other 
disbursements will be permitted. 

B8.5.1 Further to B8.5, the Contract Award shall include, in addition to the Total Bid Price, an 
allowance for the costs of any site investigation services, materials testing services, 
geotechnical services, Underground Structures acquisitions, pipeline loading assessments, 
closed circuit television (CCTV) sewer inspection, and/or hazardous materials investigation 
in the amount of up to 30% of the Total Bid Price. Fees for approved Subconsultants for 
work described in B8.5 shall be payable as invoiced by the Subconsultant plus an allowed 
handling fee of 5%. 
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B8.6 Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B8.7 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B9. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B9.1 Proposals should include: 

(a) details demonstrating the history and experience of the Proponent and Subconsultants in 
relevant professional consulting services as required in D4.1 and defined in Appendix A for 
a minimum of three (3) projects of similar complexity, scope and value.  

B9.2 For each project listed in B9.1(a), the Proponent should submit: 

(a) description of the project; 

(b) role of the consultant; 

(c) project’s original contracted cost and final cost; 

(d) design and schedule (anticipated Project schedule and actual project delivery schedule, 
showing design separately); 

(e) project owner; 

(f) Public Engagement details such as, but not limited to: 

(i) Explanation of how each project reflected and responded to the seven IAP2 Core 
Values of Public Participation. 

(ii) Examples of visually eye-catching, engaging materials.  

(iii) Examples of how an in-person event was designed for those affected by the project. 

(iv) Examples of how different perspectives were brought together in the projects. 

(v) Explanation of how feedback was considered and reflected in 
recommendations/design. 

(vi) Explanation of how the projects reflect the iterative nature of public engagement. 

(g) reference information upon request (two current names with telephone numbers per 
project). 

B9.2.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings.  

B9.3 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subconsultants. 

B10. PROJECT TEAM (SECTION D) 

B10.1 Describe your approach to overall team formation and coordination of team members. 

B10.1.1 Roles of each of the key personnel in the Project should be identified in an organizational 
chart. Identify the lead person for each discipline or work unit. 

B10.1.2 Describe the job function for each individual and group of individuals identified in B10.3. 

B10.2 Key Personnel of the Project should include: 

(a) A Project Manager; 

(b) A Bicycle Facilities Design Lead; and 

(c) A Public Engagement Lead. 

B10.3 Proposals should include in tabular form: 
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(a) Names of Key Personnel assigned to the Project, who shall not be substituted without 
written permission from the Project Manager; 

(b) The experience and qualifications of the key personnel assigned to the project, including: 

(i) Job Title; 

(ii) Educational background, degrees, and professional affiliations; 

(iii) Years of experience on projects administered for the City of Winnipeg; 

(iv) Years of experience in current position; and 

(v) Years of experience in planning and design or public engagement. 

B10.4 Further to B10.3(b), the City considers Foundations of Public Engagement training offered by 
IAP2 an asset; qualifications and experience will be weighted more heavily than training. 

B10.5 For each person identified in B10.3(a), list a minimum of two (2) projects, comparable in scope, 
size, and complexity, in which the person listed did comparable work in a comparable role. 
Provide the following: 

(a) Name and description of the project. Include Tender number or other Tender information 
as reference; 

(b) Role of the person; and 

(c) Project Owner. 

B10.6 Key Personnel level of effort, hourly rates, and estimated time allocated as well as total task 
costs presented in Form P will be considered in evaluating the project team. 

B11. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B11.1 Methodology should be presented in accordance with the Scope of Services identified in D4. 

B11.2 Describe the collaborative process/method to be used by the Key Personnel of the team in the 
various phases of the Project. 

B11.3 Proposals should address:  

(a) the team’s understanding of the broad functional and technical requirements; 

(b) the team’s understanding of the urban design issues;  

(c) the team’s understanding of bicycle and pedestrian planning and facility design issues; 

(d) the team’s understanding of public engagement processes and principles;  

(e) all activities and services to be provided by the City; 

(f) the proposed Project budget; 

(g) the City’s Project methodology with respect to the information provided within this RFP and 
the City’s Project Management Manual at http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#2  and templates at 
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4 ; 
and; 

(h) any other issue that conveys your team’s understanding of the Project requirements. 

B11.4 Further to B8.1, Proposals should include a separate table – Similar to Form P – containing total 
fixed fee prices for single Public Engagement Events including the hourly rate and estimated 
time for each individual. The table shall include the cost of all applicable disbursements and 
associated mark-ups. Totals shall be provided for each event. At minimum, total fixed fees shall 
be provided for the following Public Engagement Events: 

(a) Open House as described in IAP2; 

(b) Public Meeting as described in IAP2; 

(c) Workshop as described in IAP2; 
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(d) Pop-up; and 

(i) Consider a pop-up to be similar to an open house, with minimal use of boards and 
staff, with locations to be determined in consultation with the Office of Public 
Engagement (usually associated with larger events e.g. farmers market, or key 
project locations at a time with more than average foot traffic). 

(e) Other events as identified by the proponent based on past experience. 

B11.4.1 The provided table should include event based activities and will be used to negotiate 
additional fees for events in Public Engagement Phases 2 and 3 as identified in the Public 
Engagement Strategy described in D6. Proponents will not provide a public engagement 
plan or methodology as part of this proposal. Bid fees should include Phase 1 activities and 
assumed non-event activities such as drawing creation, document distribution, website 
updates, stakeholder communications, et al only.  

B12. PROJECT SCHEDULE (SECTION F)  

B12.1 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource assignments 
(key designers), durations (weekly timescale) and milestone dates or events.  The schedule 
should address each requirement of the Scope of Services. 

B12.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. 

B13. DISCLOSURE 

B13.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B13.2 The Persons are: 

(a) N/A 

B14. CONFLICT OF INTEREST AND GOOD FAITH 

B14.1 Proponents, by responding to this RFP, declare that no Conflict of Interest currently exists, or is 
reasonably expected to exist in the future. 

B14.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the RFP process or the Project; 
or 
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(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other proponents and that could or 
would be seen to give that Proponent an unfair competitive advantage. 

B14.3 In connection with its Proposal, each entity identified in B14.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Project Manager; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B14.4 Without limiting B14.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Proponent to put into place such 
policies, procedures, measures and other safeguards as may be required by and be acceptable 
to the City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B14.5 Without limiting B14.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 
Interest of the Proponent or any of its Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Work that fails to comply with 
any requirements prescribed by the City pursuant to B14.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of its Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 

B14.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B15. QUALIFICATION 

B15.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 

B15.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 
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(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf 

B15.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; and 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba. 

B15.4 The Proponent shall submit, within three (3) Business Days of a request by the Project 
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent 
and of any proposed Subconsultant. 

B15.5 The Proponent shall provide, on the request of the Project Manager, full access to any of the 
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the 
Proponent's equipment and facilities are adequate to perform the Services. 

B16. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B16.1 Proposals will not be opened publicly. 

B16.2 After award of Contract, the names of the Proponents and the Contract amount of the 
successful Proponent and their address(es) will be available on the Closed Bid Opportunities (or 
Public/Posted Opening & Award Results) page at The City of Winnipeg, Corporate Finance, 
Materials Management Division website at http://www.winnipeg.ca/matmgt/  

B16.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B16.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B16.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of his/her submission upon written request to the Project Manager. 

B17. IRREVOCABLE OFFER 

B17.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 

B17.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Work for 
the time period specified in Paragraph 10 of Form A: Proposal. 
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B18. WITHDRAWAL OF OFFERS 

B18.1 A Proponent may withdraw his/her Proposal without penalty by giving written notice to the 
Manager of Materials at any time prior to the Submission Deadline. 

B18.1.1 The time and date of receipt of any notice withdrawing a Proposal shall be the time and 
date of receipt as determined by the Manager of Materials. 

B18.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Proponent’s authorized representatives named in Paragraph 12 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 

B18.1.3 If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Proposal until after the Submission Deadline has elapsed; 

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 
Proposal and the Proponent’s authorized representatives named in Paragraph 12 of Form 
A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B18.1.3(b), declare the 
Proposal withdrawn.  

B18.2 A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has 
been released or has lapsed as provided for in B17.2 shall be liable for such damages as are 
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B19. INTERVIEWS 

B19.1 The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation 
process. 

B20. NEGOTIATIONS 

B20.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B20.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B20.3 If, in the course of negotiations pursuant to B20.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B21. EVALUATION OF PROPOSALS 

B21.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B15:    
          (pass/fail) 

(c) Fees; (Section B)        10% 
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(d) Experience of Proponent and Subconsultant; (Section C)   25% 

(e) Project Team (Section D)       25% 

(f) Project Understanding and Methodology (Section E)   35% 

(g) Project Schedule. (Section F)      5% 

B21.2 Further to B21.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B21.3 Further to B21.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is qualified. 

B21.4 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B21.1(a) and 
B21.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B21.5 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B21.6 Further to B21.1(c), Fees will be evaluated based on Fees submitted in accordance with B8. 

B21.7 Further to B21.1(c) where the Fees exceeds the funds stated in B8.1.1, the City may determine 
that no award will be made in accordance with B22.2.1(a). 

B21.8 Further to B21.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B9. 

B21.9 Further to B21.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B10 

B21.10 Further to B21.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B11. 

B21.11 Further to B21.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B12.  

B21.12 Notwithstanding B21.1(d) to B21.1(g), where Proponents fail to provide a response to B6.2(a) to 
B6.2(d), the score of zero may be assigned to the incomplete part of the response. 

B21.13 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B19. 

B22. AWARD OF CONTRACT 

B22.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B22.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B22.2.1 Without limiting the generality of B22.2, the City will have no obligation to award a Contract 
where: 
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(a) the prices exceed the available City funds for the Services; 

(b) the prices are materially in excess of the prices received for similar services in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served by 
not awarding a Contract. 

B22.3 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B22.4 Notwithstanding Paragraph 6 of Form A: Proposal and C4, the City will issue an award letter to 
the successful Proponent in lieu of execution of a Contract. 

B22.4.1 The Contract documents as defined in C1.1(o)(ii) in their entirety shall be deemed to be 
incorporated in and to form a part of the award letter notwithstanding that they are not 
necessarily attached to or accompany said award letter.  

B22.5 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(o). 

B22.6 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its Proposal upon written request to the Project Manager. 

B22.7 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Consultant will be paid for all Services rendered up to time of termination.  
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2017-03-24) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. PROJECT MANAGER 

D2.1 The Project Manager is: 

Jason Doerksen, C.E.T. 

Telephone No. 204 986-3614 

Email Address: jdoerksen@winnipeg.ca 

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel 
representing the Project Manager and their respective roles and responsibilities for the 
Services. 

D2.3 Proposal Submissions must be submitted to the address in B6. 

D3. BACKGROUND 

D3.1 In November 2011, City of Winnipeg Council approved the Transportation Master Plan (TMP), 
which outlines Key Strategic Goals that provide the underlying principles for the development of 
these projects. 

D3.2 On July 15, 2015 City of Winnipeg Council approved the Pedestrian and Cycling Strategies 
(PCS), which provide a vision and roadmap for the future of walking and cycling in Winnipeg. 
The process and associated results of the work to be performed for the projects within this 
Tender must meet the Vision, Goals and Intent set forth in the PCS. The PCS are available at 
http://walkbike.winnipeg.ca  

D3.3 A Key Direction of the PCS is to develop a spine network to provide high quality connections to 
Downtown from each area of the City.  

(a) PCS Map 4.7 presents the spine network connection through St. Boniface connecting to 
the downtown. 

D3.4 This preliminary engineering study will develop a cycling connection from Esplanade Riel 
Footbridge and Provencher Bridge to the Archibald Street underpass multi-use path 
(approximately 300m south of Nairn Avenue). The preliminary engineering study will also 
include connections to the Southeast Corridor study and Notre Dame Street pedestrian bridge 
over the Seine River. This route should consider the needs of all road users, create a 
comfortable and attractive route and accommodate users of all ages and abilities.  

D3.5 Options for alignments are Provencher Boulevard or east/west streets on either side of 
Provencher Boulevard such as Notre Dame Street, Dumoulin Street, or Avenue de la 
Cathedrale. 

(a) If Avenue de la Cathedrale is considered for a bikeway, refine and integrate the 2017 Cool 
Streets Design for intersection improvements at Avenue de la Cathedrale and Rue 
Aulneau.  

(b) Recognizing that many destinations along this corridor are located on Provencher 
Boulevard, proponent to recommend connections from the above noted alignments to 
Provencher Boulevard. 
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D3.6 Public engagement and communications materials must be delivered in both English and 
French. Timelines must take translation services into account.  

D3.7 This study will need to consider connections to facilities proposed in the PCS, which would be 
implemented in the future. This includes recommending any refinements to the PCS that 
become evident. 

D3.8 Impacts to traffic operations must be made clear when considering various routes and designs 
including traffic signal phasing impacts and requirements to accommodate cyclists. 

D3.9 The focus of this study is not only cycling improvements, pedestrian improvements throughout 
the study area shall be recommended and considered.  

D3.10 A preliminary design study with class 3 estimate is to be developed that considers the feedback 
of stakeholders and the public, and will work closely with area schools and the community so 
that support is gained for future facility use. Multiple options will be generated and evaluated 
through a set of criteria before determining a preferred design that will set the foundation for 
effective progression of future design and construction of the facility. 

D3.11 A phasing plan will be developed recommending a staged approach to construction to be 
considered in future budgets. 

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of Professional Consulting Services in 
accordance with the following: 

(a) Project Planning as outlined in D5;  

(b) Public Engagement as outlined in D6; 

(c) Preliminary Design as outlined in D7;  

D4.1.1 The Services required under D5, D6 and D7 shall be in accordance with the City’s Project 
Management Manual http://winnipeg.ca/infrastructure/asset-management-
program/templates-manuals.stm#2  and templates http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#4 . Notwithstanding the foregoing, the 
Consultant is being engaged by the City for its professional expertise; the Consultant shall 
bring to the Project Manager’s attention any aspect of the City’s Project Management 
Manual or templates which the Consultant is of the opinion is not consistent with good 
industry practice. 

D4.2 Further to D4.1, Detailed Design, Contract Administration, and Post Construction Services are 
not currently within the scope of services. The City at its discretion may develop terms of 
reference near completion of Preliminary Design and negotiate fees for these services with the 
Consultant. The scope change would be subject to a satisfactory offer and approval from the 
Award Authority. 

D4.3 The following shall apply to the Services: 

(a) Active & Safe Routes to School 

(b) City of Winnipeg Accessibility Design Standard (Third Edition, 2015) 

(c) City of Winnipeg Pedestrian and Cycling Strategies 

(d) City of Winnipeg Public Engagement Guidelines 

(e) City of Winnipeg Standard Construction Specifications 

(f) City of Winnipeg Transportation Standards Manual (Draft 2012) 

(g) City of Winnipeg Tree Planting Details and Specifications Downtown Area and Regional 
Streets (May 2009) 

(h) City of Winnipeg Tree Removal Guidelines 

(i) City of Winnipeg Universal Design Policy 
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(j) City of Winnipeg WalkBike Projects Brand Manual. Street sections and perspectives, and 
plan view drawings are the desired format to present designs to the public. These should 
be developed to a high graphical quality and approved by Public Works prior to use.  

(k) Geometric and transportation standards and guidelines set by the Transportation 
Association of Canada (TAC) 

(l) Professional Engineering Services as defined in Appendix A 

D5. PROJECT PLANNING 

D5.1 Initiation 

D5.1.1 Confirm the Scope of Work, extents of the Study Area, project objectives, and define the 
design intent.  

(a) Acquire and review related reports and historical information, where available, within the 
Project limits and review as related to this Project. 

(b) Acquire and review the historical and as-built drawings within Project limits from 
Underground Structures. 

(c) Review adjacent land use as required to ensure that the bike corridor is compatible with 
the neighbouring land uses.  

D5.1.2 Prepare a Project Schedule for the entire project, broken down to an acceptable, 
measurable level and provide comprehensive management of the project. Monitor and 
maintain the same in a manner acceptable to the City, which should be submitted monthly 
and not be tied to invoicing. Monthly status reports provided to the Project Manager should 
include but not be limited to: 

(a) Progress on tasks since previous reports;  

(b) Planned accomplishments for next period;  

(c) Project schedule update;  

(d) Project budget update;  

(e) Identify potential problems, risks, concerns, etc. for the project, which will include a risk 
register;  

(f) Fee invoices that include a list of each person charging time to the Project and the 
percentage of those people’s efforts relative to the current monthly statement and overall 
project to date.  

D5.2 Assessment 

D5.2.1 Perform a transportation facilities needs assessment for each of the following facilities:  

(a) Pedestrian 

(i) Identify transit stops locations, conditions, amenities, and identify possibilities 
for improvement.  

(ii) Identify possibilities for pedestrian environment improvements, such as wider 
sidewalks, possible encroachment opportunities, lighting requirements, 
conformance to CPTED (Crime Prevention Through Environmental Design) 
principles, accessibility issues, shared spaces, pedestrian rest areas, etc.  

(iii) Following TAC Pedestrian Crossing Control Guide for crossings, identify 
locations for crossing control upgrades where warranted.  

(b) Cycle  

(i) Identify connectivity requirements to the cycling network.  

(ii) Confirm routes and facility types.  

(iii) Optimize the cycling network in the area, using adjacent streets for routing if 
necessary.   

(iv) Identify locations for crossing control upgrades where warranted.   
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(v) Identify needs and location for bicycle parking.  

(c) Vehicle  

(i) Review required routes for delivery and service trucks to accommodate the 
functional geometric design process.  

(ii) Review and identify existing loading and parking restrictions and provide 
recommendations for modifications, considering the implications for disabled 
parking and loading. Provide recommendations for required parking utilization 
studies as required to support design decisions.   

(iii) Provide recommendations for the required lane widths and lane types.  

(iv) Gain a technical understanding of the traffic requirements to understand the 
implications and opportunities for integrated all modes of transportation.   

(v) Provide a traffic review to quantify changes in peak period performance relative 
to existing conditions by any proposed changes at signalized intersections with 
Regional Streets. The traffic review should quantify the impacts on the 
surrounding area transportation network.  

(vi) Identify any geometric deficiencies with existing roadways.  

(vii) Provide a Transit needs assessment, taking into consideration upgrades to 
stops, lane widths, bus shelters, etc.  

D5.3 Coordination 

D5.3.1 Identify high risk utilities and provide recommendations for further studies required to aid in 
accommodating those utilities during the detailed design and construction phases.  

D5.3.2 Coordinate with all internal and external stakeholders.  

(a) Confirm proposed pedestrian and cycling facility widths, geometry, and features with City 
of Winnipeg’s Transportation Division in the Public Works Department.  

(b) Coordinate relevant intersection designs with the City of Winnipeg Traffic Signals Branch.  

(c) Coordinate design impacts with Transit, Fire Paramedic, Universal Design, Winnipeg 
Parking Authority, etc.  

(d) Consult with the Water & Waste Department (WWD) to identify short term and long-term 
system improvements.   

D5.3.3 Prepare conceptual cross sections that will facilitate discussion with stakeholders and the 
public that show the existing and proposed cross sections, and shall include all required 
elements and dimensions.  

D5.3.4 Prepare overall large scale plans of the area that summarizes possible transportation 
facility improvements, infrastructure improvements or required treatments to facilitate 
discussions with stakeholders and the public. 

D6. PUBLIC ENGAGEMENT 

D6.1 The Consultant shall work collaboratively with – and under the direction of – the Office of Public 
Engagement and Public Works Department. 

D6.2 All public engagement Work will be carried out in accordance with Public & Stakeholder 
Engagement Requirements for conducting public engagement on behalf of the City of Winnipeg 
https://winnipeg.ca/PublicEngagement/pdfs/PublicEngagementRequirements.pdf   

D6.3 The review of public materials and advance notice of public events require time. The Consultant 
shall ensure adequate time is accounted for in the Project schedule.  

D6.3.1 All public materials must be posted online 2 weeks prior to an in-person event. 

D6.3.2 The anticipated review period for materials will be minimum 3 weeks prior to posting. 

D6.3.3 Following review, the translation of final public materials (if required) should be allocated at 
least one week to complete. 
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D6.4 The City will cover expenses for public engagement activities, including, for example, venue 
rental charges, equipment rental, catering for refreshments, translation, printing, postage, 
courier, newspaper advertising, and photocopying subject to prior approval of costs by the 
Project Manager. Wherever possible, City facilities will be used to host public events.  

D6.5 Public & Stakeholder Engagement Deliverables (three phases) 

D6.5.1 Phase 1: Identifying Values and Needs 

(a) This phase will commence with the project kick-off meeting and end with a Public 
Engagement Summary Report to be provided by the Office of Public Engagement. 

(b) During this phase the City will carry out all public engagement, with the following support 
to be provided by the Consultant: 

(i) Provide technical considerations that align with Winnipeg’s Pedestrian and 
Cycling Strategies to ensure public input informs following design stages. 

(ii) Review web and communications for technical accuracy. 

(iii) Develop a project overview map following City’s Walk Bike brand manual. 

(iv) Provide at least three subject matter experts to be present at public events as 
required. 

(v) Develop external stakeholder list. 

 Develop contact materials (email and phone call)  

 Contact key stakeholders to share project goals and obtain early 
feedback (at least 15). 

 Report back to project team on key points of discussion. 

 Report back on key themes of discussion for public-facing engagement 
reporting. 

(vi) Develop and maintain a communication log in a format that allows for real time 
edits to be made and view by both the City and Consultant. 

 Document and maintain communication log resulting from all public 
touchpoints, including follow-up actions. During this phase the 
Consultant will act as the main contact for all stakeholders. 

D6.5.2 Phase 2: Exploring Options 

(a) This phase will commence upon completion of phase 1 and ends with a Public 
Engagement Summary Report to be provided by the Consultant. 

(b) During this phase the Consultant will carry out all public engagement activities and 
promotion and will provide: 

(i) Public Engagement Strategy. 

 To be based on results of Phase 1 engagement. 

 Work with the City’s public engagement team to refine the public 
engagement strategy, including one meeting to review and monthly 
update and planning meetings. 

 Work with technical team to align timelines and ensure public feedback 
informs design stages.  

 Strategy to include detailed promotion plan. 

(ii) Continue development and maintenance of communication log started in Phase 
1. 

 During this phase the Consultant will act as the main contact for all 
members of the public and stakeholders. 

(iii) Develop updates to web content, including recommended options tab, updates 
tab and engagement tab. 

 Recommended options to be provided in pdf format for ease of printing. 

 Update project overview maps. 
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 Develop artistic renderings of design options and finalized designs 
provided in an attractive and publically understandable format. 

 Online opportunities to use City’s subscription to Bang the Table. 

(iv) Reporting to include Public Engagement Summary Report, as well as reporting 
of: 

 Additional issues as they arise. 

 How feedback was considered and/or incorporated in response to Phase 
1 engagement findings. 

D6.5.3 Phase 3: Settle on Design. 

(a) This phase will commence upon completion of Phase 2 and ends with a Public 
Engagement Summary Report to be provided by the Consultant. 

(b) During this phase the Consultant will carry out all public engagement activities and 
promotion and will provide: 

(i) Continue development and maintenance of communication log started in Phase 
1. 

 During this phase the Consultant will act as the main contact for all 
members of the public and stakeholders. 

(ii) Continued development of updates to web content, including recommended 
options tab, updates tab and engagement tab. 

 Recommended options to be provided in pdf format for ease of printing. 

 Update project overview maps. 

 Develop artistic renderings of design options and finalized designs 
provided in an attractive and publically understandable format. 

 Online opportunities to use City’s subscription to Bang the Table. 

(iii) Public Engagement Summary Report 

D6.6 Public & Stakeholder Engagement Outcomes 

D6.6.1 Execution of the public engagement strategy will result in reaching the following objectives: 

(a) Understanding of City’s policies, systems and processes;  

(b) Participants understand how their input was considered and incorporated into the 
recommended design; 

(c) Participants understand the project timelines; and 

(d) Participants understand the City’s need to deliver active transportation infrastructure 
accessible by all ages and abilities.  

D7. PRELIMINARY DESIGN 

D7.1 Further to Appendix A, Preliminary Design Services associated with the Contract shall include 
but not be limited to:  

D7.2 Preliminary design drawings 

D7.2.1 Preliminary design drawings for the facility shall include: 

(a) Existing curbs lines, buildings, transit facilities, utilities, trees/planters, property lines, and 
other existing features. 

(b) Existing and proposed parking and loading areas. 

(c) Plan view and profiles, confirming positive drainage and limits of work, prepared to a 30% 
complete level of a detailed design. 

(d) All pavement markings and signage in accordance with the City’s Standards and 
Practices.  

(e) All traffic signal modifications. 
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(f) Facility streetscaping and landscaping. 

(g) Any property requirements or easements drawings as necessary for the facility. 

(h) Transit facilities. 

D7.3 Deliverables shall include:  

(a) Geometric design criteria submitted at the outset of the project.  

(b) Technical briefing memo for the project that quantifies all implications associated with the 
bicycle facility, and includes a public engagement report for the project.  

(c) Plan View and Cross-Sectional drawings depicting the design in a presentable manner for 
the public to easily interpret. The plan shall be drawn with technical accuracy.  

(d) Details and relevant information for all required geometric improvements and/or new 
facilities.  

(e) Class 3 Estimates with an expected accuracy within +30% to -20% for an adjustable 
design, using the City’s BOE templates.  

(f) Traffic Study results.  

(i) Where recommended infrastructure changes include the addition of specific bicycle 
phasing at signalized intersections, or changes to vehicle phases as a result of 
bicycle facility, the impact to the vehicle phase’s level of service should be reviewed. 

(g) Loading and Parking assessment. 

SUBMISSIONS 

D8. AUTHORITY TO CARRY ON BUSINESS 

D8.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Project Manager with 
evidence thereof upon request. 

D9. INSURANCE 

D9.1 The Consultant shall procure and maintain, at its own expense and cost, insurance policies with 
limits no less than those shown below. 

D9.2 As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other 
contract with the City, procure and maintain, at its own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
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Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Consultant directly or indirectly in the performance 
of the Service.  The limit of liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $250,000 per claim and $500,000 in the aggregate. 

D9.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after total performance. 

D9.3 The policies required in D9.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D9.4 The Consultant shall require each of its Subconsultants to provide comparable insurance to that 
set forth under D9.2(a) and D9.2(c). 

D9.5 The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and 
for all of its Subconsultants, in a form satisfactory to the City Solicitor, at least two (2) Business 
Days prior to the commencement of any Services, but in no event later than the date specified 
in C4.1 for the return of the executed Contract.  Such certificates shall state the exact 
description of the Services and provide for written notice in accordance with D9.8.  

D9.6 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D9.7 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D9.8 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D10. COMMENCEMENT 

D10.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D10.2 The Consultant shall not commence any Services until: 

(a) the Project Manager has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D8; 

(ii) evidence of the insurance specified in D9; 

(b) the Consultant has attended a meeting with the Project Manager, or the Project Manager 
has waived the requirement for a meeting. 

D10.3 The City intends to award this Contract by February 28th, 2020. 

D11. CRITICAL STAGES 

D11.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 

(a) Submit draft functional and preliminary design reports for City review by June 26, 2020. 
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(b) Receive comments from the City Project Manager by July 10, 2020. 

(c) Submit final functional and preliminary design reports by July 31, 2020. 
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DEFINITION OF PROFESSIONAL CONSULTANT SERVICES – ENGINEERING 

1. DEFINITIONS 

1.1 “Consulting Engineer” means the Professional Engineer or Professional Engineering firm 
engaged by the City to perform Consulting Engineering Services as described herein and 
within the Scope of Services of a Contract. The “Consulting Engineer” will hold and 
maintain, for the duration of the Project, a Certificate of Authorization from the Association 
of Professional Engineers and Geoscientists of Manitoba in the “Practicing Entity” 
category. 

1.2  “Professional Engineer” means an individual engineer registered to practice in the 
Province of Manitoba by the Association of Professional Engineers and Geoscientists of 
Manitoba (APEGM), as required by the Engineering and Geoscientific Professions Act of 
the Province of Manitoba and the by-laws of the Association of Professional Engineers and 
Geoscientists of the Province of Manitoba. 

1.3 “Professional Engineering” means the practice of professional engineering in the Province 
of Manitoba, as governed by the Engineering and Geoscientific Professions Act of the 
Province of Manitoba and the by-laws of the Association of Professional Engineers and 
Geoscientists of the Province of Manitoba (APEGM). 

1.4 “Seal” means the impression of the stamp issued by APEGM to registered Professional 
Engineers, plus the signature of the registered Professional Engineer, plus the date the 
signature was applied.  

2. INTRODUCTION 

2.1 Further to the General Conditions for Consultant Services, it is the intent of this Appendix 
to clarify the City’s specific requirements of the consulting services of Professional 
Engineers; to more fully identify the services to be rendered by Consulting Engineers to the 
City and to other parties on behalf of the City; and to provide a more clearly determined 
basis of obligation in respect thereof by Consulting Engineers to the City and to third 
parties in the provision of such services. 

3. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 

3.1 All services described herein shall be performed in the City of Winnipeg, unless otherwise 
authorized in writing by the Project Manager, and under the direct supervision of a 
Professional Engineer registered in the Province of Manitoba.  

3.2 All drawings, reports, recommendations and other documents originating therefrom 
involving the practice of Professional Engineering shall bear the Seal of a Professional 
Engineer.  

3.3 Reports and documents not involving the practice of Professional Engineering, such as 
letters of information, minutes of meetings, construction progress reports, may be 
originated and signed by other responsible personnel engaged by the Consulting Engineer 
and accepted by the Project Manager. Progress estimates, completion certificates and 
other reports related to the technical aspects of a Project, must be endorsed by the 
Consulting Engineer in a manner acceptable to the Project Manager. 

3.4 None of the services, tasks, actions or requirements described herein, nor any verbal 
instruction from the Project Manager, are intended to relieve the construction contractor of 
his contractual and/or other legal obligations in respect thereof, unless specifically 
indicated, in writing, by the Project Manager.  

4. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

4.1 Advisory services have been referred to by the City of Winnipeg as “Type 1 Services” 

4.2 Advisory services are normally not associated with or followed by preliminary design and/or 
design services. 

4.3 Advisory services include, but are not limited to: 
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4.4 Expert Testimony; 

a) Appraisals; 

b) Valuations; 

c) Rate structure and tariff studies; 

d) Management services other than construction management; 

e) Feasibility studies; 

f) Planning studies; 

g) Surveying and mapping; 

h) Geotechnical investigations; 

i) Hydrological investigations; 

j) Safety audits; 

k) Value engineering audits; 

l) Inspection, testing, research, studies, or reports concerning the collection, analysis, 
evaluation; and 

m) Interpretation of data and information leading to conclusions and recommendations 
based upon specialized engineering experience and knowledge. 

5. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGN  

5.1 Preliminary Design services have been referred to by the City of Winnipeg as “Type 2 
Services” 

5.2 Engineering services for preliminary design normally precede the detailed design of a 
Project. 

6.1 Preliminary design services include, but are not limited to: 

a) Preliminary engineering studies; 

b) Engineering investigations; 

c) Surface and subsurface site explorations, measurements, investigations, and surveys; 

d) Operational studies including drainage studies, traffic studies, and noise attenuation; 

e) Functional planning; 

f) Formal and/or informal consultations with stakeholders and/or the general public  

g) Physical, economical (capital and operating) and environmental studies including 
evaluation, comparison, and recommendation regarding alternative preliminary designs; 

h) Special applications to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto and appearance before same in support of 
the application; 

i) Identification of the necessary authorizations from regulatory authorities and/or public 
agencies and determination of any related impacts and/or risks to the Project; 

j) Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect to 
location, relocation, construction and/or reconstruction; 

k) Preparation and submission of a report and appropriate drawings to the Project 
Manager, fully documenting data gathered, explaining adequately the assessment 
made, stating with clarity the resulting conclusions, and containing all recommendations 
which are relevant to this stage of Project implementation. 

6. PROFESSIONAL ENGINEERING SERVICES – DETAILED DESIGN  

6.1 Detailed Design services have been referred to by the City of Winnipeg as “Type 3 
Services” 



The City of Winnipeg Appendix A 
RFP No. 803-2019 Page 4 of 7 
 
Template Version: SrC120190115 - Consulting Services RFP 

 

6.2 Engineering services for detailed design normally involve preparation of detailed designs, 
construction contract specifications and drawings, analysis of bids and recommendations 
regarding construction contract award. 

6.3 Detailed design services include, but are not limited to: 

6.4 Addressing alternative methods of accommodating; relocating; avoiding, and/or protecting 
utilities and railways; proposing alternative methods of solution, reviewing same with the 
appropriate regulatory approval agencies and stakeholders; 

6.5 Application to public agencies for necessary authorizations, preparation and submission of 
reports and drawings thereto, and appearance before same in support of the application; 

6.6 Formal and/or informal consultations with stakeholders and/or the general public; 

6.7 Preparation and submission of detailed engineering calculations, drawings, and criteria 
employed in the design(s), securing review of and acceptance by the Project Manager; 

6.8 Submission of engineering drawings and plans for circulation through the Underground 
Structures process; 

6.9 Preparation of detailed engineering drawings, specifications and bid opportunity 
documents consistent with the standards and guidelines of the City, securing review of and 
acceptance by the Project Manager; 

6.10 Preparation and provision to the Project Manager in written form, a fully detailed formal 
construction contract estimate; 

6.11 Provision of appropriate response to bidders and advice to the Project Manager during the 
bid opportunity advertising period and, subject to acceptance by the Project Manager, 
issuing addenda to the bid opportunity documents; 

6.12 Submission of a review, analysis, comparison, tabulation, calculation, and evaluation of the 
bids received, to the Project Manager, including a recommendation for construction 
contract award; 

6.13 Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Project Manager; 

6.14 Preparation of a report including revised contract estimate, identifying and explaining 
variations from the earlier formal estimate. 

7. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATION  

7.1 Contract Administration services have been referred to by the City of Winnipeg as “Type 4 
Services” 

7.2 Engineering services for Contract Administration are associated with the construction of a 
Project and include the office and field services required to ensure the execution of the 
Project in accordance with the intent of the City and in conformance with the particulars of 
the drawings and specifications. 

7.3 Engineering services for Contract Administration can be generally divided into NON-
RESIDENT and RESIDENT services. 

7.4 NON-RESIDENT Contract Administration services include but are not limited to: 

(a) Consultation with and advice to the Project Manager during the course of 
construction; 

(b) Review and acceptance of shop drawings and other submissions supplied by the 
construction contractor or supplier to ensure conformance with the drawings and 
specifications; 

(c) Review and report to the Project Manager upon laboratory, shop and other tests 
conducted upon materials and/or equipment placed or installed by the construction 
contractor to ensure conformance with the drawings and specifications; 

(d) Acceptance of and/or recommendations for alternate materials and methods, subject 
to the approval of the Project Manager; 
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(e) Provision to the Project Manager of a complete, current monthly Project status report; 

(f) Provision to the Project Manager a current update of revised construction contract-
end cost estimate on a monthly basis, or more frequently if necessary, with 
explanation and justification of any significant variation from the preceding 
construction contract-end cost projection; 

(g) Definition and justification of any changes to the construction contract for review by 
the Project Manager; 

(h) Supplying the Project Manager with a copy of all significant correspondence relating 
directly or indirectly to the Project, originating from or distributed to, parties external to 
the Consulting Engineer, immediately following receipt or dispatch; 

(i) Provision of adequate and timely direction of field personnel by senior officers of the 
Consulting Engineer; 

(j) Establishment prior to construction and submission to the Project Manager of written 
and photographic records of, and assessment of the physical condition of the project 
site and the properties, buildings, facilities, and structures adjacent to the project site 
sufficient to equip the Consulting Engineer to provide valid evidence and relevant 
testimony in settlement of any claim involving the City by any court of law, or by any 
other party for damages thereto arising from the Project; 

(k) Arranging and attending pre-construction meetings and on-site or off-site review 
meetings, including representatives of the construction contractor, the Project 
Manager, and other technical stakeholders as applicable; 

(l) The preparation and submission of: 

i. a detailed design notes package including items such as structural, 
geotechnical, hydraulic and heating, air-conditioning and ventilation design 
calculations; mechanical and electrical design calculations related to 
process equipment and building services; process design calculations; and 
instrumentation and process control design calculations; 

ii. approved related shop drawings and equipment process manuals all within 
one (1) month of completion of each separate installation construction 
contract required to complete the works. 

7.5 RESIDENT Contract Administration services include but are not limited to: 

a) Provision of qualified resident personnel – acceptable to the Project Manager – 
present at the Project site to carry out the services as specified below: 

i. inspection of all pipe prior to installation; 

ii. inspection and acceptance of excavation for, and full time inspection at the time 
of bedding placement, pipe laying and backfilling in respect of installation of 
watermains, land drainage sewers, and wastewater sewers; 

iii. inspection of installation of all connections to watermains, sewers, manholes, 
valves, hydrants or house services, and excavation and/or exposing of all 
underground services, structures, or facilities; 

iv. inspection of all excavations to determine soil adequacy prior to installation of 
base and subbase courses for sidewalks, public back lanes, and street 
pavements; 

b) Further to 7.5a), full time inspection will require assignment of qualified resident 
personnel – acceptable to the Project Manager –  to each specific location when the 
referenced work is being undertaken by the construction contractor: 

i. full time inspection and/or testing of watermains and sewers; 

ii. full-time inspection during pavement placement; during finishing of public 
sidewalks and public lanes and/or street pavements 

iii. full-time inspection during construction of bridge infrastructure and other 
structural works. 
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c) Conduct detailed inspection of construction sufficient to ensure that the construction 
carried out by the construction contractor conforms to the drawings and 
specifications; 

d) Co-ordination and staging of all other works on the Project site including traffic 
signal installations, hydro, telephone, and gas utility work, railway work forces 
and/or other City or developer work; 

e) With approval of the Project Manager, provision of notice to adjacent residents and 
businesses of those stages of construction of the Project that will interrupt public 
services or access thereto, sufficiently in advance of same to permit preparation 
therefore; 

f) Enforcement of construction contractor conformance with the City of Winnipeg 
Manual of Temporary Traffic Control in Work Areas on City Streets and with 
reasonable standards of safety for motorists and pedestrians; 

g) Provision of reference line and elevation to the construction contractor and 
checking upon the construction contractor's adherence thereto; 

h) Representation of the City to the local residents and businesses and other inquiries 
in a professional manner, with responsible and prompt reaction to requests, 
minimizing impact and/or disruption of the Project to the extent possible; 

i) Arranging for and carrying out of testing of materials utilized by the construction 
contractor to ensure conformance with the drawings and specifications; 

j) Measurement, calculation, preparation, certification, and prompt submission of 
progress estimates to the Project Manager for payment to the construction 
contractor for construction performed in accordance with the drawings and 
specifications; 

k) Arrange, attend and prepare and distribute records of and minutes for, regularly 
held on-site or offsite Project review meetings including representatives of the 
construction contractor and the City; 

l) Promptly report any significant and unusual circumstances to the Project Manager; 

m) Promptly arrange for and conduct a detailed final inspection of the Project with the 
construction contractor and the Project Manager prior to commencement of the 
period of contractor warranty specified in the construction contract for the Project, 
and providing to the Project Manager in written form an appropriate 
recommendation for commencement of the warranty period for the constructed or 
partially constructed Project; 

n) Act as Payment Certifier and administer all construction contracts as required under 
the Builder's Liens Act of Manitoba; 

o) Keep a continuous record of working days and days lost due to inclement weather 
during the course of construction contract works; 

8. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION SERVICES 

8.1 Engineering Services in the post-construction phase of a Project are associated with the 
completion and close-out of the Project and generally considered part of Contract 
Administration (Type 4) Services. 

8.2 The Consulting Engineer is required to provide post-construction services including but not 
limited to: 

a) Preparation of a Certificate of Substantial Performance in the standard City of Winnipeg 
format  

b) Preparation of a Certificate of Total Performance in the standard City of Winnipeg 
format  

c) Provision of inspection services during the warranty period of the construction contract; 
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d) Provision of inspection services for maintenance (paid) items within the warranty period 
of the construction contract; 

e) Coordination of a detailed inspection of the Project with the construction contractor and 
the Project Manager prior to the end of the period of construction contract warranty 
specified in the construction contract for the Project; 

f) Prompt resolution of:  

i. deficiencies in design 

ii. outstanding construction contract warranty issues 

g) Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final 
construction contract costs;  

h) Provision of record drawings, within three (3) months of Substantial Performance date; 

i) Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

9. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

9.1 Additional Services have been referred to by the City of Winnipeg as “Type 5 Services” 

9.2 Additional services are Consulting Engineering services that fall outside those described 
above and may or may not be associated with a construction project, but are not in place of 
or in substitution for those services elsewhere specified in the Definition of Professional 
Consultant Services – Engineering, with respect to other types or categories of Services. 

9.3 Engineering Services called Additional Services include but are not limited to: 

a) Revision of completed, or substantially completed, drawings and/or specifications that 
were in conformance with the original intent of the City or had been accepted by the 
Project Manager; 

b) Preparation of operating manuals and/or training of operating personnel; 

c) Start-up and/or operation of operating plants; 

d) Procurement of materials and equipment for the City; 

e) Preparation for and appearance in litigation on behalf of the City; 

f) Preparation of environmental studies and reports and presentation thereof in public 
hearings; 

g) Preparation and submission to the Project Manager, final quantities and dimensional 
measurements which the City requires for assessment of Local Improvement Levies 
within one (1) month of Project completion. 

 


