



198-2020 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR 2020-2021 PORTAGE AVENUE / SARGENT AVENUE PAVEMENT RENEWALS

ISSUED: May 8, 2020
BY: Jason Doerksen
TELEPHONE NO. 204-986-3614

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 198-2020_Form_B-Fees with 198-2020_Addendum_1_Form_B-Fees. The following is a summary of changes incorporated in the replacement Proposal Submission:

Form B(R1): All references to “20-C-04” changed to read “20-C-03”.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, **May 13, 2020**.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D4.2 to read: The planned treatment for each location, the project budgets, calculated based on the respective treatments, and the assumed construction working days, provided for planning and bidding purposes, are as follows:

Location	Planned Treatment	Assumed Working Day	Construction Budget (000s of \$)	Location Estimated Budget (000s of \$)
Portage Ave EB Woodlawn St to Century Overpass	Mill and Fill	30	1,835	2,825
Portage Ave WB Moorgate St to St. James St	Mill and Fill	30	1,835	2,825
Sargent Ave St. James St to Empress St	Reconstruction	40	1,820	2,800
	Total:	100	5,490	8,450

Revise: D15.1(b) to read: All construction tenders, for each calendar year project, must be ready to be advertised on MERX's website by February 26, of the construction year. The actual advertising dates, corresponding construction contract schedules, and scopes of work for the construction contracts in each calendar year, will be established during the Detailed Design, in consultation with and approved by the Project Manager; and,