



## 4-2020 ADDENDUM 2

### 2020 LOCAL STREET RENEWAL PROGRAM: BURROWS AVENUE AND VARIOUS OTHER LOCATIONS

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE TENDER**

ISSUED: March 17, 2020  
BY: Cory Humbert  
TELEPHONE NO. 204 986-3249

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE TENDER AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 4-2020 Bid Submission with 4-2020 Addendum 2 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Added A.14 "Regrading Existing Interlocking Paving Stones". Item numbers A.15 through A.21 adjusted to suit.

Added A.22 "Sewer Service Risers; i) 250 mm; a) Connecting to 2250 mm SRS". Item numbers A.23 to A.34 adjusted to suit.

Page numbering may change as a result.

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise D.16.1 to read:

Work by others on or near the Site will include but not necessarily be limited to:

- (a) City of Winnipeg Geomatics Branch – Various work on survey monuments;
- (b) Manitoba Hydro;
- (c) Bell MTS;
- (d) City of Winnipeg – Powers Street Water Main Renewal Project, expected to be completed by July 31<sup>st</sup>, 2020.

Add:

D17.1.5 Construction activity on Powers Street from Partridge Avenue to Leila Avenue shall not commence until the water main renewal project on Powers Street is complete. Construction is expected to be completed by July 31, 2020. Water and Waste Department contact is Ryan Gama at 204-805-3290 or rgama@winnipeg.ca.