



## 841-2020 ADDENDUM 2

### RIVER BOTTOM SCAN FOR HIGH RISK SEWER RIVER CROSSINGS

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: January 15, 2021  
BY: Daniel Mach  
TELEPHONE NO. 204 806-0116

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D9.3 to read: The Contractor shall commence the Work on the Site within ten (10) Working Days of receipt of the notice of award. **If the proposed technology requires work to be done on open water, the Contractor shall contact the Contract Administrator to set up commencement date.** No work can be undertaken on the ice after March 15, 2021. **All work must be completed by December 31, 2021.**

#### **PART E – SPECIFICATIONS**

Add: E2.1(a) **When the Contractor mobilizes to the Site, the City will mark sewer pipe alignments on the river bank.**