



916-2020 ADDENDUM 2

PROFESSIONAL CONSULTING SERVICES FOR 2021-2022 PIONEER/WILLIAM STEPHENSON/COLONY/ST MARY RENEWALS PROJECT

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: February 9, 2021
BY: Monica Li, P.Eng.
TELEPHONE NO. 204-799-9299

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART A – BID/PROPOSAL SUBMISSION

Replace: 916-2020 Form A: Bid/Proposal with 916-2020 Addendum 2- Form B(R1): Fees. The following is a summary of changes incorporated in the replacement Form B: Fees:

Form B(R1): Delete Location Stradbrook Av – Wellington Cr / Osborne St.

PART B – BIDDING PROCEDURES

Revise: B1.1 to read: PROFESSIONAL CONSULTING SERVICES FOR 2021-2022 POINEER/WILLIAM STEPHENSON/COLONY/ST MARY RENEWALS PROJECT

PART D – SUPPLEMENTAL CONDITIONS

Revise: D2.1 to read: The Project Manager is:
Monica Li, P.Eng.
Telephone No. (204)799-9299
Email Address: mli@winnipeg.ca

Revise: D3.4 to read: The 2019 Preliminary Capital Budget and Five-Year Forecast includes the following:

(000s of \$)	2020	2022	Total
Pioneer Av – Westbrook St / Main St	\$ 200	\$1,700	\$ 1,900
William Stephenson Wy – Main St / Westbrook St	\$ 100	\$820	\$920
Colony St - Portage Av / St Mary Ave	\$ 300	\$2,700	\$3,000
St Mary Av – Memorial Bv / Portage Av			

Revise: D4.1 to read: The Project consists of Regional Street Renewals on Pioneer Av, William Stephenson Wy, Colony St and St Mary Av.

Revise: D4.2 to read: The planned treatment for each location, the project budgets, calculated based on the respective treatments, and the assumed construction working days, provided for planning and bidding purposes, are as follows:

Location	Planned Treatment	Assumed Working Day	Construction Budget	Location Estimated Budget
(A)	(B)	(C)	(000s of \$) (D)	(000s of \$) (E)
Pioneer Av Westbrook St Main St	Reconstruction	30	\$1,200	\$1,900
William Stephenson Wy Main St Westbrook St	Reconstruction	15	\$600	\$920
Colony St Portage Av St Mary Ave	Overlay	45	\$150	\$240
St Mary Av Memorial Bv Portage Av			\$1,800	\$2,760
	Total:	90	\$3,750	\$5,820

Remove D4.10 (e): Remove