



# 17-2021 ADDENDUM 1

## 2021 ALLEY RENEWALS

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: February 23, 2021  
BY: Scott Minty, M.Sc., P.Eng.  
TELEPHONE NO. 204 259-1578

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid non-responsive.**

### **PART A – BID/PROPOSAL SUBMISSION**

Replace: 17-2021 Form B with 17-2021 Form B\_Addendum\_1. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

- Form B(R1): Replace Item A.6 “Separation Fabric” with A.6 “Separation/Filtration Fabric”
- Form B(R1): Replace Item B.6 “Separation Fabric” with B.6 “Separation/Filtration Fabric”
- Form B(R1): Replace Item C.6 “Separation Fabric” with C.6 “Separation/Filtration Fabric”
- Form B(R1): Replace Item D.6 “Separation Fabric” with D.6 “Separation/Filtration Fabric”
- Form B(R1): Replace Item E.6 “Separation Fabric” with E.6 “Separation/Filtration Fabric”
- Form B(R1): Replace Item F.6 “Separation Fabric” with F.6 “Separation/Filtration Fabric”
- Form B(R1): Replace Item G.6 “Separation Fabric” with G.6 “Separation/Filtration Fabric”

Page numbering on some forms may be changed as a result.

### **PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D20.1 to read: The Contractor shall achieve Substantial Performance within sixty-five (65) consecutive Working Days of the commencement of the Work as specified in D15.
- Revise: D21.1 to read: The Contractor shall achieve Total Performance within seventy (70) consecutive Working Days of the commencement of the Work as specified in D15.