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. . 7, IVIST -
Wlnnlpe\g Materials Management Division 64 2021 ADDENDUM 1
PROFESSIONAL CONSULTING SERVICES FOR
INDEPENDENT CERTIFIER SERVICES FOR THE NORTH
END SEWAGE TREATMENT PLANT (NEWPCC) UPGRADE:
HEADWORKS FACILITIES PROJECT
ISSUED: March 12, 2021
BY: Lana Obach, P.Eng., MASc., PMP
URGENT TELEPHONE NO. 204 986-8335
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM
BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B — BIDDING PROCEDURES

Revise: B3.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, March 31, 2021.
QUESTIONS AND ANSWERS
Q1: When is the deadline for submitting clarification questions?

Q2:

Q3:

A1: Clarification questions should be submitted in the timeframe outlined in Section B6.2.

Would the City be willing to provide the Design Build Agreement and/or any appendices relevant to the role of
the Independent Certifier?

A2: The Design Build Agreement and its appendices are currently confidential and in draft form. Independent
Certifier Certification Services may still change pending negotiations with the Headworks Project’s preferred
proponent. Once the preferred proponent for the RFP 659-2018B is known, and negotiated changes are
implemented, a new Appendix 1 will be issued via addenda to capture the final Scope of Services for the
Independent Certifier. Depending on a mutual agreement between the Headworks Project’s preferred
proponent and the City, additional relevant finalized information from the Design Build Agreement regarding the
Independent Certifier’s Certification Services may be released at that time.

Can the City provide an estimated number of milestones?

A3: RFP 659-2018B allows proponents to choose their preferred number of milestones. The range the
proponents can choose from is 20 to 137. Once a preferred proponent for the Headworks Project is named, this
number will be known, and this information will be shared via addendum.



