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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 2023 JOHNSON AVENUE WEST PAVEMENT RENEWAL AND MISCELLANEOUS WATER 
MAIN RENEWALS 

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, February 9, 2023. 

B2.2 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Bidder may view the Site without making an appointment. 

B3.2 The Bidder is responsible for inspecting the Site, the nature of the Work to be done and all 
conditions that might affect their Bid or their performance of the Work, and shall assume all risk 
for conditions existing or arising in the course of the Work which have been or could have been 
determined through such inspection. 

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Tender, or is unsure of the meaning 
or intent of any provision therein, the Bidder shall notify the Contract Administrator of the error, 
discrepancy or omission, or request a clarification as to the meaning or intent of the provision at 
least five (5) Business Days prior to the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Tender will be provided by the Contract Administrator to all 
Bidders by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Tender will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B4.6 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com  

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 

(a) was known to the Bidder before receipt hereof; or  

(b) becomes publicly known other than through the Bidder; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

mailto:merx@merx.com
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B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Tender 
to the media or any member of the public without the prior written authorization of the Contract 
Administrator. 

B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission deadline, issue addenda 
correcting errors, discrepancies or omissions in the Tender, or clarifying the meaning or intent of 
any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.3 Addenda will be available on the MERX website at www.merx.com. 

B6.4 The Bidder is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B6.5 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Bid non-
responsive. 

B6.6 Notwithstanding B4, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in D4. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Tender. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

http://www.merx.com/
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B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in their 
sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons they wish to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base their Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B18. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID COMPONENTS 

B8.1 The Bid shall consist of the following components: 

(a) Form A: Bid; 

(b) Form B: Prices; 

(c) Form G1: Bid Bond and Agreement to Bond.  

B8.2 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely. 

B8.3 The Bid shall be submitted electronically through MERX at www.merx.com. 

B8.3.1 Bids will only be accepted electronically through MERX. 

B8.4 Bidders are advised that inclusion of terms and conditions inconsistent with the Tender 
document, including the General Conditions, will be evaluated in accordance with B18.1(a). 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid/Proposal, making all required entries. 

B9.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Bidder is a sole proprietor carrying on business in their own name, their name shall 
be inserted; 

(b) if the Bidder is a partnership, the full name of the partnership shall be inserted;  

(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 

(d) if the Bidder is carrying on business under a name other than their own, the business name 
and the name of every partner or corporation who is the owner of such business name 
shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

http://www.merx.com/
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B9.3 In Paragraph 3 of Form A: Bid/Proposal, the Bidder shall identify a contact person who is 
authorized to represent the Bidder for purposes of the Bid. 

B9.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Bidder is a sole proprietor carrying on business in their own name, it shall be signed 
by the Bidder; 

(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership;  

(c) if the Bidder is a corporation, it shall be signed by their duly authorized officer or officers; 

(d) if the Bidder is carrying on business under a name other than their own, it shall be signed 
by the registered owner of the business name, or by the registered owner's authorized 
officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.1.1 Prices stated on Form B: Prices shall not include any costs which may be incurred by the 
Contractor with respect to any applicable funding agreement obligations as outlined in D36.  
Any such costs shall be determined in accordance with D36. 

B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10.5 The Bidder shall enter the Total Bid Price from Form B: Prices into the Total Bid Price field in 
MERX. 

B10.5.1 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B10.6 Form B: Prices is organized into Parts: Part 1 of the Work and Part 2 of the Work.  Bidders shall 
provide a total price for each Part and, on the summary sheet, a Total Bid Price consisting of 
the sum of prices for Part 1 and Part 2.  

B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B11.2 The Persons are: 
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(a) Bayview Construction Ltd. performed hydro-vac services during design to identify the depth 
of various utilities. 

B12. CONFLICT OF INTEREST AND GOOD FAITH 

B12.1 Further to C3.2, Bidders, by responding to this Tender, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B12.2 Conflict of Interest means any situation or circumstance where a Bidder or employee of the 
Bidder proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a Bidder’s 
obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the Tender process or the 
Work; or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the Tender process) of strategic and/or material relevance 
to the Tender process or to the Work that is not available to other bidders and that could or 
would be seen to give that Bidder an unfair competitive advantage. 

B12.3 In connection with their Bid, each entity identified in B12.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Work; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the Tender process, promptly disclose a detailed description of the Conflict of Interest to 
the City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B12.4 Without limiting B12.3, the City may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest. The City’s waiver may be based upon such terms and 
conditions as the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest 
has been appropriately avoided or mitigated, including requiring the Bidder to put into place 
such policies, procedures, measures and other safeguards as may be required by and be 
acceptable to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of 
Interest. 

B12.5 Without limiting B12.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in their sole discretion: 

(a) disqualify a Bidder that fails to disclose a perceived, potential or actual Conflict  of Interest 
of the Bidder or any of their employees proposed for the Work; 

(b) require the removal or replacement of any employees proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 
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(c) disqualify a Bidder or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B12.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Bidder if the Bidder, or one of their employees proposed for the Work, has a 
perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, cannot be 
avoided or mitigated, or otherwise resolved. 

B12.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in their sole discretion. 

B13. QUALIFICATION 

B13.1 The Bidder shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B13.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf 

B13.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope and value to the Work; and 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; and 

(c) have a written workplace safety and health program if required pursuant to The Workplace 
Safety and Health Act (Manitoba); 

(d) have completed the Accessible Customer Service online training required by the 
Accessibility for Manitobans Act (AMA) (see B13.5 and D6) 

B13.4 Further to B13.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 

(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 
SAFE Work Certified Standard (e.g., COR™ and SECOR™) in the form of: 

(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Certificate of Recognition (COR) 
Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program; or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 

https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf
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Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B13.5 Further to B13.3(d), the Bidder acknowledges they and all Subcontractors have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
http://www.accessibilitymb.ca/training.html for anyone that may have any interaction with the 
public on behalf of the City of Winnipeg.  

B13.6 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.7 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B14. BID SECURITY 

B14.1 The Bidder shall include in their Bid Submission bid security in the form of a digital bid bond, in 
the amount of at least ten percent (10%) of the Total Bid Price, and agreement to bond of a 
company registered to conduct the business of a surety in Manitoba, in Form G1: Bid Bond and 
Agreement to Bond, available on The City of Winnipeg, Corporate Finance, Materials 
Management Division website at 
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf. 

B14.2 Bid security shall be submitted in a digital format meeting the following criteria: 

(a) The version submitted by the Bidder must have valid digital signatures and seals; 

(b) The version submitted by the Bidder must be verifiable by the City with respect to the 
totality and wholeness of the bond form, including: the content; all digital signatures and 
digital seals; with the surety company, or an approved verification service provider of the 
surety company. 

(c) The version submitted must be viewable, printable and storable in standard electronic file 
formats compatible with the City, and in a single file. Allowable formats include pdf.  

(d) The verification may be conducted by the City immediately or at any time during the life of 
the bond and at the discretion of the City with no requirement for passwords or fees. 

(e) The results of the verification must provide a clear, immediate and printable indication of 
pass or fail regarding B14.2(a). 

B14.3 Bonds failing the verification process will not be considered to be valid and the bid shall be 
determined to be non-responsive in accordance with B18.1(a). 

B14.4 Bonds passing the verification process will be treated as original and authentic. 

B14.4.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B14.5 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 
formed with the successful Bidder and the contract securities are furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B14.6 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Tender. 

B15. OPENING OF BIDS AND RELEASE OF INFORMATION 

B15.1 Bids will not be opened publicly. 

http://www.winnipeg.ca/matmgt/
http://www.accessibilitymb.ca/training.html
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf
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B15.2 Following the submission deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated, and pending review and verification of conformance with requirements) will be 
available on the MERX website at www.merx.com. 

B15.3 After award of Contract, the name(s) of the successful Bidder(s) and their Contract amount(s) 
will be available on the MERX website at www.merx.com. 

B15.4 The Bidder is advised that any information contained in any Bid may be released if required by 
The Freedom of Information and Protection of Privacy Act (Manitoba), by other authorities 
having jurisdiction, or by law or by City policy or procedures (which may include access by 
members of City Council). 

B15.4.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Bid Submission identified by the Bidder as such in accordance with and by reference to 
Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information and 
Protection of Privacy Act (Manitoba), as amended. 

B16. IRREVOCABLE BID 

B16.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B16.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly formed and the contract securities have been 
furnished as herein provided, but any Bid shall be deemed to have lapsed unless accepted 
within the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B17. WITHDRAWAL OF BIDS 

B17.1 A Bidder may withdraw their Bid without penalty prior to the Submission Deadline. 

B18. EVALUATION OF BIDS 

B18.1 Award of the Contract shall be based on the following bid evaluation criteria: 

(a) compliance by the Bidder with the requirements of the Tender, or acceptable deviation 
therefrom (pass/fail); 

(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B13 (pass/fail); 

(c) Total Bid Price; 

(d) economic analysis of any approved alternative pursuant to B7. 

B18.2 Further to B18.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

B18.2.1 Any bid with an apparent imbalance between the unit prices in Part 1 and Part 2 may be 
determined to be non-responsive and rejected by the Award Authority in their sole 
discretion, acting reasonably. 

B18.3 Further to B18.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in their Bid or in other information required to be submitted, that they are 
qualified. 

B18.4 Further to B18.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

http://www.merx.com/
http://www.merx.com/
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B18.4.1 Further to B18.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
may determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B18.4.2 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B19. AWARD OF CONTRACT 

B19.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B19.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be qualified, and the Bids are determined to be responsive. 

B19.2.1 Without limiting the generality of B19.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Work; 

(b) the prices are materially in excess of the prices received for similar work in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Work, or a 
significant portion thereof, with their own forces; 

(d) only one Bid is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B19.3 If funding for the Work is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Bidders are advised that the terms of D36 shall immediately 
take effect upon confirmation of such funding, regardless of when funding is confirmed. 

B19.4 Where an award of Contract is made by the City, the award shall be made to the qualified 
Bidder submitting the lowest evaluated responsive Bid, in accordance with B18. 

B19.5 As noted in D3 and identified in Form B: Prices, the Work of Part 2 will be contingent upon the 
Province approving funding for the Work. If sufficient funding for Part 2 Work is not approved by 
the Province the City shall have the right to eliminate all or any portion of Part 2 Work in 
accordance with D2. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2020-01-31) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Tender to a section, clause or subclause with the prefix “C” designates a 
section, clause or subclause in the General Conditions for Construction. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. FORM OF CONTRACT DOCUMENTS 

D2.1 Notwithstanding C4.1(c) and C4.4, the Contract Documents will be provided to the Contractor 
electronically and there will be no requirement for execution and return to the City by the 
Contractor. Accordingly, the provisions under C4.4(a) and C4.4(b) are no longer applicable. 

D3. SCOPE OF WORK 

D3.1 The Work to be done under the Contract shall consist of two parts: 

(a) Part 1 – City Funded Work 

(b) Part 2 – Manitoba Hydro Funded Work. 

Part 1 – City Funded Work 

D3.2 Part 1 – City Funded Work shall consist of: 

(a) Concrete Pavement Reconstruction  

(i) Johnson Avenue West from Henderson Hwy to Levis Street   

(b) Watermain Renewal  

(i) Johnson Avenue W from Henderson Hwy to mid-block between Brazier St and Roch 
St. 

(ii) Brazier Street from Gordon Avenue to Chalmers Avenue 

(iii) Levis Street from Poplar Ave/Johnson Ave W alley to Watt Street  

(iv) Watt Street from 80.0m NNL Thames Avenue to Chalmers Avenue  

Part 2 – Manitoba Hydro Funded Work  

D3.3 Part 2 – Manitoba Hydro Funded Work shall consist of: 

(a) Street Lighting Renewal  

(i) Johnson Avenue West from Henderson Hwy to Levis Street     

D3.4 The City currently has no approved funding in the Capital Budget for Part 2 of the Work, but is 
anticipating receiving notification about funding from Manitoba Hydro by late May.  Part 2 of the 
Work is contingent upon Manitoba Hydro approving sufficient funding. 

D3.4.1 Further to C7.1, if notice of sufficient funding is not received, the City shall have the right to 
eliminate all or any portion of Part 2, and the Contract Price will be reduced accordingly. 

D3.4.2 Further to C7.5, C7.5.1, and C7.6, a reduction in the Contract Price pursuant to D3.4.1 
shall not be considered in calculating the aggregate reduction in the Contract Price for 
purposes of C7.5. 

D3.4.3 If all or any portion of Part 2 is eliminated pursuant to D3.4.1, the time periods stipulated in 
D23 for Substantial Performance of the Work and in D24 for Total Performance of the 
Work will be reduced proportionally by the Contract Administrator acting reasonably. 
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D3.5 The major components of the Work are as follows: 

(a) Concrete Pavement Reconstruction  

(i) Installation of Catch Basins and connecting Sewer Pipes; 

(ii) Pavement Removal; 

(iii) Trolley Track Concrete Bedding and Rail Tie Removal; 

(iv) Excavation; 

(v) Subgrade compaction; 

(vi) Installation of Subdrains; 

(vii) Insulation of Water Services; 

(viii) Placement of Geotextile Fabric; 

(ix) Placement of Sub-Base and Base Course material; 

(x) Placement of Geogrid; 

(xi) Construction of 230 mm Concrete Pavement (plain-dowelled) with slip form paving 
equipment; 

(xii) Construction of 180 mm Barrier Curb with slip form paving equipment; 

(xiii) Construction of 180 mm Modified Barrier Curb at radii; 

(xiv) Construction of Ramp Curbs; 

(xv) Installation of Detectable Warning Tiles; 

(xvi) Construction of 150 mm – 200 mm Concrete Approaches (reinforced); 

(xvii) Construction of Asphalt tie ins; 

(xviii) Sidewalk Removal; 

(xix) Construction of 100 mm concrete sidewalk; 

(xx) Installation of MMA marking for sidewalk way-finding banding; 

(xxi) Adjustment of existing Catch Basins, Manholes and Appurtenances; 

(xxii) Modification to existing Overhead Sign Structure; 

(xxiii) Restoration of Boulevard; 

(xxiv) Installation of Traffic Signals Conduit, Concrete Bases; Service Boxes and Ground 
Rods; and 

(xxv) Removal of Concrete Bases. 

(b) Water Main Renewal  

(i) Installation of 150 mm and 200 mm PVC Pipe;  

(ii) Installation of Hydrant Assemblies, Gate Valves, and Other Appurtenances;  

(iii) Reconnection of Water Services;  

(iv) Tie into existing Water Mains; 

(v) Removal of existing Hydrants; 

(vi) Abandonment of existing Gate Valves; 

(vii) Flushing Hydrostatic Leakage Testing, and Disinfection of new Water Main; and 

(viii) Restoration of Pavement and Sidewalk.  

(c) Street Lighting Renewals  

(i) Component Removal of existing street light poles and bases; and 

(ii) Installation of conduit, bases and poles.  
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D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is WSP, represented by: 

Scott Minty, P. Eng.   
Senior Project Manager 

Telephone No. 204 204-781-5518 
Email Address Scott.Minty@wsp.com 

D4.2 At the pre-construction meeting, Scott Minty, P. Eng. will identify additional personnel 
representing the Contract Administrator and their respective roles and responsibilities for the 
Work. 

D5. CONTRACTOR'S SUPERVISOR 

D5.1 At the pre-construction meeting, the Contractor shall identify their designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D5.2 At least two (2) Business Days prior to the commencement of any Work on the site, the 
Contractor shall provide the Contract Administrator with a phone number where the supervisor 
identified in D5.1 or an alternate can be contacted twenty-four (24) hours a day to respond to an 
emergency. 

D6. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D6.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D6.1.1 The Contractor agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 

D6.1.2 The accessible customer service obligations include, but are not limited to: 

(a)  providing barrier-free access to goods and services; 

(b) providing reasonable accommodations;    

(c) reasonably accommodating assistive devices, support persons, and support animals; 

(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 
doors and elevators; 

(e) inform the public when accessibility features are not available; 

(f) providing a mechanism or process for receiving and responding to public feedback on 
the accessibility of all goods and services; and 

(g) providing adequate training of staff and documentation of same. 

D7. UNFAIR LABOUR PRACTICES 

D7.1 Further to C3.2, the Contractor declares that in bidding for the Work and in entering into this 
Contract, the Contractor and any proposed Subcontractor(s) conduct their respective business 
in accordance with established international codes embodied in United Nations Universal 
Declaration of Human Rights (UDHR) https://www.un.org/en/about-us/universal-declaration-of-
human-rights International Labour Organization (ILO) https://www.ilo.org/global/lang--
en/index.htm conventions as ratified by Canada.  

https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.ilo.org/global/lang--en/index.htm
https://www.ilo.org/global/lang--en/index.htm
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D7.2 The City of Winnipeg is committed and requires its Contractors and their Subcontractors, to be 
committed to upholding and promoting international human and labour rights, including 
fundamental principles and rights at work covered by ILO eight (8) fundamental conventions 
and the United Nations Universal Declaration of Human Rights which includes child and forced 
labour.  

D7.3 Upon request from the Contract Administrator, the Contractor shall provide disclosure of the 
sources (by company and country) of the raw materials used in the Work and a description of 
the manufacturing environment or processes (labour unions, minimum wages, safety, etc.).  

D7.4 Failure to provide the evidence required under D7.3, may be determined to be an event of 
default in accordance with C18.  

D7.5 In the event that the City, in its sole discretion, determines the Contractor to have violated the 
requirements of this section, it will be considered a fundamental breach of the Contract and the 
Contractor shall pay to the City a sum specified by the Contract Administrator in writing (“Unfair 
Labour Practice Penalty”). Such a violation shall also be considered an Event of Default, and 
shall entitle the City to pursue all other remedies it is entitled to in connection with same 
pursuant to the Contract. 

D7.5.1 The Unfair Labour Practice Penalty shall be such a sum as determined appropriate by the 
City, having due regard to the gravity of the Contractor’s violation of the above 
requirements, any cost of obtaining replacement goods/ services or rectification of the 
breach, and the impact upon the City’s reputation in the eyes of the public as a result of 
same. 

D7.5.2 The Contractor shall pay the Unfair Labour Practice Penalty to the City within thirty (30) 
Calendar Days of receiving a demand for same in accordance with clause D7.5. The City 
may also hold back the amount of the Unfair Labour Practice Penalty from payment for any 
amount it owes the Contractor. 

D7.5.3 The obligations and rights conveyed by this clause survive the expiry or termination of this 
Contract, and may be exercised by the City following the performance of the Work, should 
the City determine, that a violation by the Contractor of the above clauses has occurred 
following same. In no instance shall the Unfair Labour Practice Penalty exceed the total of 
twice the Contract value.   

D8. FURNISHING OF DOCUMENTS 

D8.1 Upon award of the Contract, the Contractor will be provided with ‘issued for construction’ 
Contract Documents electronically, including Drawings in PDF formal only. 

SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 
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D10.2 The Safe Work Plan shall be prepared and submitted in the format shown in the City’s template 
which is available on the Information Connection page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D10.3 Notwithstanding B13.4 at any time during the term of the Contract, the City may, at their sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 

(a) commercial general liability insurance, in the amount of at least two million dollars 
($2,000,000.00) inclusive, with the City  and Manitoba and its Ministers, officers, 
employees and agents added as additional insureds, with a cross-liability clause. Such 
liability policy to also contain contractual liability, unlicensed motor vehicle liability, non-
owned automobile liability, broad form property damage cover and products and completed 
operations, to remain in place at all times during the performance of the Work and 
throughout the warranty period; 

(b) automobile liability insurance covering all motor vehicles, owned and operated and used or 
to be used by the Contractor directly or indirectly in the performance of the Work.  The limit 
of liability shall not be less than $5,000,000 inclusive for loss or damage including personal 
injuries and death resulting from any one accident or occurrence; 

(c) an all risks Installation Floater carrying adequate limits to cover all machinery, equipment, 
supplies and/or materials intended to enter into and form part of any installation. 

D11.2 Deductibles shall be borne by the Contractor. 

D11.3 All policies shall be taken out with insurers licensed in the Province of Manitoba.  

D11.4  All Subcontractors performing Work on the Project shall provide the Contractor with evidence of 
insurance as outlined in D11.1 (a) and (b) above and be registered with Workers Compensation 
Board of Manitoba and maintain insurance and workers compensation coverage throughout the 
performance of the Work. The Contractor shall provide the Contract Administrator with evidence 
of same prior to the commencement of any Work. 

D11.5 The Contractor shall provide the City Solicitor with a certificate(s) of insurance for the City and 
Manitoba, in a form satisfactory to the City Solicitor, at least two (2) Business Days prior to the 
commencement of any Work but in no event later than the date specified in the C4.1 for the 
return of the executed Contract Documents, as applicable. 

D11.6 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D12. CONTRACT SECURITY 

D12.1 The Contractor shall provide and maintain the performance bond and the labour and material 
payment bond until the expiration of the warranty period in the form of: 

(a) a performance bond of a company registered to conduct the business of a surety in 
Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; and 

(b) a labour and material payment bond of a company registered to conduct the business of a 
surety in Manitoba, in the form attached to these Supplemental Conditions (Form H2: 
Labour and Material Payment Bond), in an amount equal to fifty percent (50%) of the 
Contract Price. 

http://www.winnipeg.ca/matmgt/safety/default.stm
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D12.1.1 Where the contract security is a performance bond, it may be submitted in hard copy or 
digital format.  If submitted in digital format the contract security must meet the following 
criteria: 

(a) the version submitted by the Contractor must have valid digital signatures and seals; 

(b) the version submitted by the Contractor must be verifiable by the City with respect to 
the totality and wholeness of the bond form, including: the content; all digital 
signatures and digital seals; with the surety company, or an approved verification 
service provider of the surety company. 

(c) the version submitted must be viewable, printable and storable in standard electronic 
file formats compatible with the City, and in a single file. Allowable formats include 
pdf.  

(d) the verification may be conducted by the City immediately or at any time during the 
life of the bond and at the discretion of the City with no requirement for passwords or 
fees. 

(e) the results of the verification must provide a clear, immediate and printable indication 
of pass or fail regarding D12.1(b). 

D12.1.2 Digital bonds failing the verification process will not be considered to be valid and may be 
determined to be an event of default in accordance with C18.1.  If a digital bond fails the 
verification process, the Contractor may provide a replacement bond (in hard copy or 
digital format) within seven (7) Calendar Days of the City’s request or within such greater 
period of time as the City in their discretion, exercised reasonably, allows. 

D12.1.3 Digital bonds passing the verification process will be treated as original and authentic. 

D12.2 The Contractor shall provide the Contract Administrator identified in D4 with the required 
performance and labour and material payment bonds within seven (7) Calendar Days of 
notification of the award of the Contract by way of an award letter and prior to the 
commencement of any Work on the Site but in no event later than the date specified in C4.1 for 
the return of the executed Contract Documents, if applicable. 

D12.3 The Contractor shall, as soon as practicable after entering into a contract with a Subcontractor: 

(a) give the Subcontractor written notice of the existence of the labour and material payment 
bond in D12.1(b); and 

(b) post a notice of the bond and/or a copy of that bond in a conspicuous location at the Site of 
the Work. 

D13. SUBCONTRACTOR LIST 

D13.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at or 
prior to a pre-construction meeting, or at least fifteen (15) Business Days prior to the 
commencement of any Work on the Site but in no event later than the date specified in the C4.1 
for the return of the executed Contract Documents, if applicable. 

D14. EQUIPMENT LIST 

D14.1 The Contractor shall provide the Contract Administrator with a complete list of the equipment 
which the Contractor proposes to utilize (Form K: Equipment List) at or prior to a pre-
construction meeting, or at least two (2) Business Days prior to the commencement of any Work 
on the Site but in no event later than the date specified in the C4.1 for the return of the executed 
Contract Documents, if applicable. 
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D15. DETAILED WORK SCHEDULE 

D15.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
ten (10) Business Days prior to the commencement of any Work on the Site but in no event 
later than the date specified in the General Conditions for the return of the executed Contract 
Documents, as applicable. 

D15.2 If, after submitting the Detailed Work Schedule, the Contractor receives notification that all or a
ny portion of Part 2 of the Work may be commenced, they shall submit a revised Detailed Work 
Schedule no later than two (2) Business Days from receipt of the notification. 

D15.3 The detailed work schedule shall consist of the following: 

(a) a Gantt chart for the Work showing the critical path;  

all acceptable to the Contract Administrator. 

D15.4 Further to D15.3(a) the Gantt chart shall clearly identify the start and completion dates of all of 
the following activities/tasks making up the Work as well as showing those activities/tasks on 
the critical path: 

D15.5 Further to D15.3(a), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 

D16. REQUIREMENTS FOR SITE ACCESSIBILITY PLAN 

D16.1 The Contractor shall provide the Contract Administrator with an Accessibility Plan at least five 
(5) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D16.2 The Accessibility Plan shall demonstrate how the Contractor will accommodate the safe 
passage of pedestrians and cyclists in accordance with the Manual of Temporary Traffic 
Control, the Contract Drawings, Staging Plans, and Streets By-Law No. 1481/77 at all times for 
the duration of the Construction. Unless noted in the Contract, the Accessibility Plan must 
include a written plan for the following: 

(a) How the Contractor will maintain at least one crossing in each direction for each 
intersection (one north/south crosswalk and one east/west crosswalk). 

(b) How the Contractor will maintain access to bus stops within the site, when required. 

(c) How the Contractor will maintain access to pedestrian corridors. 

(d) How the Contractor will maintain access to residents and businesses unless otherwise 
noted in the Contract. 

(e) Any required detour signage at adjacent crossings to facilitate sidewalk closures. 

D16.3 The Accessibility Plan may also include figures, sketches, or drawings to demonstrate the 
proposed plan. 

D16.4 The Accessibility Plan shall include written details on how the Contractor intends to review, 
maintain, and document all items related to the Accessibility Plan on-site during Construction, 
including, but not limited to: 

(a) Signage 

(b) Temporary Ramping 

(c) Transit Stops 

(d) Detour Signage 

D16.5 At minimum, the Contractor shall review the site conditions on a daily basis to ensure that all 
features related to the Accessibility Plan are in place. The site review is intended to correct 
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deficiencies as a result of unforeseen events such as wind, traffic, or the general public. 
Deficiencies that are direct result of the Contractors actions must be corrected immediately. 

D16.6 Any changes to the Accessibility Plan must be approved by the Contract Administrator. 

D16.7 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained.  

D16.8 Deficiencies as a direct result of actions by the Contractor that are not immediately corrected 
and/or failure to produce records that demonstrate that the site was maintained in compliance 
with the Accessibility Plan may result in a pay adjustment via the monthly Progress Payment. 
The rate of pay adjustment will be as per the following schedule: 

(a) First Offence – A warning will be issued and documented in the weekly or bi-weekly site
meeting.

(b) Second Offence – A field instruction to immediately correct the site will be issued by the
Contract Administrator.

(c) Third and subsequent Offences – A pay reduction will be issued in the amount of $250.00
per instance and per day.

SCHEDULE OF WORK 

D17. COMMENCEMENT 

D17.1 The Contractor shall not commence any Work until they are in receipt of an award letter from 
the Award Authority authorizing the commencement of the Work. 

D17.2 The Contractor shall not commence any Work on the Site until: 

(a) the Contract Administrator has confirmed receipt and approval of:

(i) evidence of authority to carry on business specified in D9;

(ii) evidence of the workers compensation coverage specified in C6.15;

(iii) the twenty-four (24) hour emergency response phone number specified in D5.2.

(iv) the Safe Work Plan specified in D10;

(v) evidence of the insurance specified in D11;

(vi) the contract security specified in D12;

(vii) the subcontractor list specified in D13;

(viii) the equipment list specified in D14;

(ix) the detailed work schedule specified in D15;

(x) the Requirements for Site Accessibility Plan specified in D16; and

(xi) the direct deposit application form specified in D32

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. The 
pre-construction meeting is shall occur a maximum fifteen (15) Calendar Days prior to 
commencement. 

D17.3 The Contractor shall not commence the Work on the Site before May 5, 2023, and shall 
commence the Work on Site no later than May 26, 2023, as directed by the Contract 
Administrator and weather permitting. 

D17.4 The Contractor shall not commence Part 2 of the Work as described in D3 and identified in 
Form B: Prices, unless prior to commencement, they have received notification from the 
Contract Administrator that the City has received notice of sufficient funding from Manitoba 
Hydro. 

D17.5 The City intends to award this Contract by March 17, 2023. 
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D17.6 If the actual date of award is later than the intended date, the dates specified for Critical Stages, 
Substantial Performance, and Total Performance will be adjusted by the difference between the 
aforementioned intended and actual dates. 

D18. WORKING DAYS 

D18.1 Further to C1.1(tt);  

D18.1.1 The Contract Administrator will determine daily if a Working Day has elapsed and will 
record their assessment.  On a weekly basis the Contract Administrator will provide the 
Contractor with a record of the Working Days assessed for the preceding week.  The 
Contractor shall sign each report signifying that they agree with the Contract 
Administrator’s determination of the Working Days assessed for the report period.  

D18.1.2 Work done to restore the Site to a condition suitable for Work, shall not be considered 
“work” as defined in the definition of a Working Day. 

D18.1.3 When the Work includes two or more major types of Work that can be performed under 
different atmospheric conditions, the Contract Administrator shall consider all major types 
of Work in determining whether the Contractor was able to work in assessing Working 
Days. 

D19. RESTRICTED WORK HOURS 

D19.1 Further to clause 3.10 of CW 1130, the Contractor shall require written permission forty-eight 
(48) hours in advance from the Contract Administrator for any work to be performed between 
2000 hours and 0700 hours, or on Saturdays, Sundays, Statutory Holidays and or Civic 
Holidays. 

D20. WORK BY OTHERS 

D20.1 Further to C6.25, the Contractor’s attention is directed to the fact that other Contractors, the p
ersonnel of Utilities and the staff of the City may be working within the project limit, approach 
roadway, adjacent roadways or right-of-way. The activities of these agencies may coincide with 
the Contractors execution of work and it will be the Contractor’s responsibility to cooperate to 
the fullest extent with other personnel working in the area, and such cooperation is an obligation 
of the Contractor under the terms of Contract. 

D20.2 Work by others on or near the Site will include but not necessarily be limited to: 

(a) Manitoba Hydro Street Lights – Manitoba Hydro will de-energizing and energizing of the 
new street light plant and provide inspection of new street lighting hardware to be installed 
by the Contractor. The Contractor is to coordinate directly with Manitoba Hydro for the 
timing for these works. 

(b) Manitoba Hydro Gas – Manitoba Hydro will evaluate the feasibility of lowering existing gas 
services during roadway excavation. Manitoba Hydro will be required to rock wrap existing 
gas mains and/or services during roadway excavation. The Contractor is to coordinate 
directly with Manitoba Hydro for the timing for these works. The Contractor is to schedule 
and coordinate all Safety Watches in a timely manner. 

(c) BellMTS – BellMTS will adjust the manhole frame and cover on the south east corner of 
Johnson Ave W and Brazier Street. 

(d) City of Winnipeg Traffic Signals – Bagging/unbagging of existing signal heads. Installation 
of Traffic Signals poles, davits, controllers and heads. 

(e) City of Winnipeg Traffic Services – Provide sign clamps and paint lane lines 

(f) City of Winnipeg Water Services – Operation of existing water valves. 

(g) Transit – Transit will provide signage for temporary Transit stops. The Contractor is 
expected to coordinate with Transit for the location of temporary stop locations and provide 
a safe and delineated area. 
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(h) City of Winnipeg Geomatics Branch – The Contractor is to acquire locates from the 
Geomatics Branch. If any permanent geomatics infrastructure is required to be disturbed 
during construction activities, the Contractor is to notify the Contract Administrator for 
documentation. 

D20.3 Further to D20.1 the Contractor shall cooperate and coordinate all activities with all parties 
performing required Work by Others. The Contractor must include and accommodate Work by 
Others identified in D20.2 or additional parties, in their construction schedule as per D15 and 
accommodate the necessary area on Site required for the Work by Others to complete the 
Work. 

D21. SEQUENCE OF WORK 

D21.1 Further to C6.1, the sequence of work shall be as follows: 

D21.1.1 The Work shall be divided into three Phases.  Each Phase shall be subdivided into stages.  
Stages are further subdivided into major items of work. 

D21.1.2 Phase I – Johnson Ave W Watermain Renewal   

D21.1.3 Phase II – Johnson Ave Concrete Pavement Reconstruction  
 

(a) Stage I – East bound Lanes  

(b) Stage II – West bound Lanes   

(c) Stage III – Johnson Ave W Concrete Sidewalks  

D21.1.4 Phase III – Watermain Renewals outside of Johnson Ave W right-of-way  

D21.2 The Contractor may elect to sequence Phase III before, during, partially during or after Phase I 
and/or Phase II 

D21.3 The Contractor is to phase the work with following requirements; 

(a) Maintaining the illumination on one side of the road at all times. 

(b) Maintains one accessible pedestrian path of travel. 

(c) Provides the efficient synergy of Work between underground and surface works as 
determined by the Contractor. 

(d) Maintains the requirements of the Traffic Management Plan described in E8. 

D22. CRITICAL STAGES 

D22.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 

(a) Critical Stage 1 – One west bound lane is to be fully open on Johnson Ave W prior to 
September 1, 2023. 

(b) Critical Stage 2 – Once the water main renewals, outside of the Johnson Avenue W right-
of-way, have commenced, they must be completed within Twenty-Five (25) consecutive 
Working Days. 

(i) Renewal of watermain infrastructure that is considering impactful to the critical path 
of the road works shall be considered exclusive of this Critical Stage. 

(ii) The Contract Administrator may approve in writing that this Critical Stage can be 
completed in non-consecutive Working Days if the Contractor demonstrates a 
benefit to their schedule. 

(iii) This commencement and completion of this Critical Stage may be completed within, 
partially, of fully overlapped with the Working Days required for the Work within the 
Johnson Ave W right-of-way. 
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D22.2 When the Contractor considers the Work associated with the Critical Stages  to be completed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Completion.  Any defects or deficiencies in the Work 
noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D22.3 The date on which the Critical Stages Work has been accepted by the Contract Administrator as 
being completed to the requirements of the Contract is the date on which completion of Critical 
Stage  has been achieved. 

D23. SUBSTANTIAL PERFORMANCE 

D23.1 The Contractor shall achieve Substantial Performance within Ninety (90) consecutive Working 
Days of the commencement of the Work as specified in D17 for Phase I and Phase II. 

D23.1.1 Further to D22.1(b) the Contractor shall completed the Water Main works outside of the 
Johnson Ave W right-of-way within twenty-five (25) Working Days. 

D23.2 When the Contractor considers the Work to be substantially performed for all Phases, the 
Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Substantial Performance.  Any defects or deficiencies in 
the Work noted during that inspection shall be remedied by the Contractor at the earliest 
possible instance and the Contract Administrator notified so that the Work can be re-inspected. 

D23.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D24. TOTAL PERFORMANCE 

D24.1 The Contractor shall achieve Total Performance within Ninety-Five (95) consecutive Working 
Days of the commencement of the Work as specified in D17. 

D24.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D24.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D25. LIQUIDATED DAMAGES 

D25.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Working Day for each and every Working Day following the days 
fixed herein for same during which such failure continues: 

(a) Critical Stage 1 D22.1(a) -  Five Thousand dollars ($5000); 

(b) Critical Stage 2 D22.1(b) -  Two Thousand dollars ($2000); 

(c) Substantial Performance (D23)– Four Thousand dollars ($4000); 

(d) Total Performance (D24)– Two Thousand dollars ($2000). 

D25.2 The amounts specified for liquidated damages in D25.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve critical stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 
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D25.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D26. ACCELERATED COMPLETION 

DESCRIPTION 

D26.1 General 

D26.1.1 This Supplemental Condition shall cover the accelerated completion for this contract. 

D26.2 Acceleration of Work 

D26.2.1 At no risk to the City, the Contractor at its own initiative, means, and expense, may 
undertake to complete the Works for this Contract to facilitate the safe reopening of traffic 
and pedestrians in advance of the stipulated Working Days as specified in D23. 

D26.2.2 Accelerated Completion is directly related to the opening of Johnson Avenue W to all 
modes of transport, with all lanes open, and excludes the completion of water main 
renewal specific work out side of the Johnson Avenue W right-of-way. 

D26.2.3 Reopening shall occur when all Work items listed in D3 are complete, including boulevard 
restoration, streetscaping, asphalt tie-ins and Site cleanup. 

(a) Further D26.2.2, reopening means all lanes of traffic and both sidewalks are fully open 
on Johnson Avenue W and all turning movements are permitted at each intersection. 

(b) Further to D26.2.2 this excludes water main works outside of the Johnson Avenue W 
right-of-way included in D3.2(b)(ii) to D3.2(b)(iv) 

D26.2.4 In recognition of the fact that an early completion of the Works is of benefit to the City, the 
City will compensate the Contractor for said early completion on a per diem unit price 
basis, as hereinafter set out, provided that the City will not be liable to pay for any period of 
acceleration in excess of ten (10) days, not including Saturdays, Sundays, or Statutory 
Holidays . 

D26.2.5 It is noted that certain delays of the Work are normal, due to Site conditions, necessary 
layout and dimensional changes. The Contract Administrator will attempt to resolve each 
situation as soon as possible. The Contractor is advised that no extension to the date listed 
in D23 will be given for events of this sort which cause construction delay and are resolved 
within 48 hours of the requirement of change becoming know to both the Contractor and 
the Contract Administrator. 

MEASUREMENT AND PAYEMENT 

D26.3 Method of Measurement 

D26.3.1 Accelerated completion will be measured on a unit basis per diem. The number of days to 
be paid for will be the total number of days, not including Saturdays, Sundays, or Statutory 
Holidays, with which all of the Work is complete and is safely reopened to vehicular and 
pedestrian traffic in advance of the date specified in D23 with all specified Works listed in 
D3 completed and acceptable to the Contract Administrator. 

D26.4 Basis of Payment 

(a) Accelerated completion will be paid for at the Unit Price per diem specified hereinafter for 
“Accelerated Completion” which price shall be payment in full for performing all operations 
undertaken and all other items incidental to the Work included in this Specification. Unit 
Price per diem = Five thousand dollars ($5,000). 

D26.4.1 Payment of this item is not identified on Form B:Prices, and shall not be included thereon. 
If accelerated completion does occur as specified herein, then payment will be made for 
this item as an addition to the Contract 
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D27. COVID-19 SCHEDULE DELAYS 

D27.1 The City acknowledges that the schedule for this Contract may be impacted by the COVID-19 
pandemic. Commencement and progress of the Work shall be performed by the Contractor with 
due consideration to the health and safety of workers and the public, directives from health 
authorities and various levels of government and in close consultation with the Contract 
Administrator. 

D27.2 If the Contractor is delayed in the performance of the Work by reason of the COVID-19 
pandemic, the Work schedule may be adjusted by a period of time equal to the time lost due to 
such delay and costs related to such delay will be determined as identified herein. 

D27.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor 
shall declare whether COVID-19 will affect the start date. The Contractor shall provide sufficient 
evidence that the delay is directly related to COVID-19, including but not limited to evidence 
related to availability of staff, availability of Material or work by others. 

D27.4 For any delay related to COVID-19 and identified after Work has commenced, the Contractor 
shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the 
additional delay and shall provide sufficient evidence as indicated in D27.3. Failure to provide 
this notice will result in no additional time delays being considered by the City. 

D27.5 The Work schedule, including the durations identified in D19 to D24 where applicable, will be 
adjusted to reflect delays accepted by the Contract Administrator. No additional payment will be 
made for adjustment of schedules except where seasonal work, not previously identified in the 
Contract, is carried over to the following construction season. 

D27.6 Where Work not previously identified is being carried over solely as a result of delays related to 
COVID-19, as confirmed by the Contract Administrator, the cost of temporary works to maintain 
the Work in a safe manner until Work recommences, will be considered by the Contract 
Administrator. Where the Work is carried over only partially due to COVID-19, a partial 
consideration of the cost of temporary works will be considered by the Contract Administrator. 

D27.7 Any time or cost implications as a result of COVID-19 and in accordance with the above, as 
confirmed by the Contract Administrator, shall be documented in accordance with C7. 

D28. SCHEDULED MAINTENANCE 

D28.1 The Contractor shall perform the following scheduled maintenance in the manner and within the 
time periods required by the Specifications: 

(a) Reflective Crack Maintenance as specified in CW 3250; 

(b) Sod Maintenance as specified in CW 3510; 

(c) MMA Markings for sidewalk banding identified in E25. 

D28.2 Determination of Substantial Performance and Total Performance shall be exclusive of 
scheduled maintenance identified herein.  All scheduled maintenance shall be completed prior 
to the expiration of the warranty period.  Where the scheduled maintenance cannot be 
completed during the warranty period, the warranty period shall be extended for such period of 
time as it takes the Contractor to complete the scheduled maintenance. 

CONTROL OF WORK 

D29. JOB MEETINGS 

D29.1 Regular weekly job meetings will be held at Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City  
and one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City  and the Contractor 
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respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D29.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever they deem it necessary. 

D30. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D30.1 Further to C6.26, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D31. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D31.1 Further to B13.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at their 
sole discretion and acting reasonably, require updated proof of compliance, as set out in B13.4.  

MEASUREMENT AND PAYMENT 

D32. PAYMENT 

D32.1 Further to C12, the City shall make payments to the Contractor by direct deposit to the 
Contractor’s banking institution, and by no other means. Payments will not be made until 
the Contractor has made satisfactory direct deposit arrangements with the City. Direct 
deposit application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

 

D33. FUEL PRICE ADJUSTMENT 

D33.1 The Contract is subject to a fuel price adjustment which will be calculated monthly based on 
eligible Work completed utilizing the following mathematical formulas; 

(a) where the price of fuel has increased - ((CFI/BFI)-1.15) x Q x FF; and 

(b) where the price of fuel has decreased - ((CFI/BFI)-0.85) x Q x FF; where 

(i) BFI = base fuel index 

(ii) CFI = current fuel index 

(iii) FF = fuel factor 

(iv) Q = monetary value of Work applied in the calculation. 

D33.1.1 Eligible Work will be determined in accordance with D33.5.  

D33.1.2 The base fuel index (BFI) will be the retail price of fuel identified on the Submission 
Deadline based on latest published “Monthly average retail prices for gasoline and fuel by 
geography” for Winnipeg, published by Statistics Canada, Table 18-10-0001-01.  The BFI 
is a blended rate based on 15% regular unleaded gasoline at self-service filling stations 
and 85% diesel fuel at self-service filling stations. 

D33.1.3 The current fuel index (CFI) based on the above blended rate will be determined for each 
monthly progress estimate and applied on the following progress estimate as a change 
order once rates are published by Statistics Canada. 

D33.1.4 A Fuel Factor (FF) rate of the monetary value of all eligible Work completed that month 
based on the Contract unit prices will be used to calculate the assumed apportioned cost of 
fuel. 

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf
https://can01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww150.statcan.gc.ca%2Ft1%2Ftbl1%2Fen%2Ftv.action%3Fpid%3D1810000101&data=05%7C01%7CCGroening%40winnipeg.ca%7C1d7b0cb159b3443bce8c08da44d870af%7C405abd592f4e4fabb403dc6c591db30c%7C0%7C0%7C637897993644842205%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=%2FYD2C7J%2BcqkKLg1V%2BSFlPU0Q0sY0KibQeOKXDGAYn%2F4%3D&reserved=0
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D33.2 Fuel cost adjustments may result in additional payment to the Contractor or credit to the City 
within the Contract by way of a monthly change order. 

D33.3 The fuel escalation or de-escalation adjustment will not be applied if the CFI is within ±15% of 
the BFI. 

D33.4 Fuel escalation adjustments will not be considered beyond the Substantial Performance/Critical 
Stages except where those dates/Working Days are adjusted by change order.   Fuel de-
escalation adjustments will apply for Work that extends beyond the dates/Working Days 
specified for Substantial Performance/Critical Stages. 

D33.5 The Fuel Factor (FF) rates will be set as follows: 

(a) The Fuel Factor rate shall be set at 2.7% of the monetary value of all Work based on unit 
prices. 

WARRANTY 

D34. WARRANTY 

D34.1 Notwithstanding C13.2, the warranty period shall begin on the date of Total Performance and 
shall expire two (2) years thereafter unless extended pursuant to C13.2.1 or C13.2.2, in which 
case it shall expire when provided for thereunder for all Surface Works.   

D34.2 Notwithstanding C13.2, the warranty period shall begin on the date of Total Performance and 
shall expire one (1) years thereafter unless extended pursuant to C13.2.1 or C13.2.2, in which 
case it shall expire when provided for thereunder for all Water Main Works.   

DISPUTE RESOLUTION 

D35. DISPUTE RESOLUTION 

D35.1 If the Contractor disagrees with any opinion, determination, or decision of the Contract 
Administrator, the Contractor shall act in accordance with the Contract Administrator’s opinion, 
determination, or decision unless and until same is modified by the process followed by the 
parties pursuant to D35. 

D35.2 The entire text of C21.4 is deleted, and amended to read: “Intentionally Deleted” 

D35.3 The entire text of C21.5 is deleted, and amended to read: 

(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 
Process, the Contractor must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit their written Appeal Form, in the manner and format set 
out on the City’s Materials Management Website, to the Chief Administrative Officer, and to 
the Contract Administrator. The Contractor may not raise any other disputes other than the 
Disputed Matter in their Appeal Form. 

D35.4 Further to C21, prior to the Contract Administrator’s issuance of a Final Determination, the 
following informal dispute resolution process shall be followed where the Contractor disagrees 
with any opinion, determination, or decision of the Contract Administrator (“Dispute”): 

(a) In the event of a Dispute, attempts shall be made by the Contract Administrator and the 
Contractor’s equivalent representative to resolve Disputes within the normal course of 
project dealings between the Contract Administrator and the Contractor’s equivalent 
representative. 

(b) Disputes which in the reasonable opinion of the Contract Administrator or the Contractor’s 
equivalent representative cannot be resolved within the normal course of project dealings 
as described above shall be referred to a without prejudice escalating negotiation process 
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consisting of, at a minimum, the position levels as shown below and the equivalent 
Contractor representative levels: 

(i) The Contract Administrator; 

(ii) Supervisory level between the Contract Administrator and applicable 
Department Head; 

(iii)  Department Head. 

D35.4.1 Names and positions of Contractor representatives equivalent to the above City position 
levels shall be determined by the Contractor and communicated to the City at the pre-
commencement or kick off meeting.  

D35.4.2 As these negotiations are not an adjudicative hearing, neither party may have legal 
counsel present during the negotiations. 

D35.4.3 Both the City and the Contractor agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties 
agree, in writing, to extend that period of time. 

D35.4.4 If the Dispute is not resolved to the City and Contractor’s mutual satisfaction after 
discussions have occurred at the final escalated level as described above, or the time 
period set out in D35.4.3, as extended if applicable, has elapsed, the Contract 
Administrator will issue a Final Determination as defined in C1.1(v), at which point the 
parties will be governed by the Dispute Resolution process set out in C21. 

THIRD PARTY AGREEMENTS 

D36. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D36.1 In the event that funding for the Work of the Contract is provided to the City of Winnipeg by the 
Government of Manitoba and/or the Government of Canada, the following terms and conditions 
shall apply, as required by the applicable funding agreements. 

D36.2 Further to D36.1, in the event that the obligations in D36 apply, actual costs legitimately 
incurred by the Contractor as a direct result of these obligations (“Funding Costs”) shall be 
determined by the actual cost to the Contractor and not by the valuation method(s) outlined in 
C7.4.  In all other respects Funding Costs will be processed in accordance with Changes in 
Work under C7.   

D36.3 For the purposes of D36: 

(a) “Government of Canada” includes the authorized officials, auditors, and 
representatives of the Government of Canada; and 

(b) “Government of Manitoba” includes the authorized officials, auditors, and 
representatives of the Government of Manitoba. 

D36.4 Modified Insurance Requirements   

D36.4.1 If not already required under the insurance requirements identified in D11, the Contractor 
will be required to provide wrap-up liability insurance in an amount of no less than two 
million dollars ($2,000,000) inclusive per occurrence.  Such policy will be written in the joint 
names of the City, Contractor, Consultants and all sub-contractors and sub-consultants 
and include twelve (12) months completed operations. The Government of Manitoba and 
their Ministers, officers, employees, and agents shall be added as additional insureds. 

D36.4.2 If not already required under the insurance requirements identified in D11, the Contractor 
will be required to provide builders’ risk insurance (including boiler and machinery 
insurance, as applicable) providing all risks coverage at full replacement cost, or such 
lower level of insurance that the City may identify on a case-by-case basis, such as an 
installation floater. 
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D36.4.3 The Contractor shall obtain and maintain third party liability insurance with minimum 
coverage of two million dollars ($2,000,000.00) per occurrence on all licensed vehicles 
operated at the Site.  In the event that this requirement conflicts with another licensed 
vehicle insurance requirement in this Contract, then the requirement that provides the 
higher level of insurance shall apply. 

D36.4.4 Further to D11.5, insurers shall provide satisfactory Certificates of Insurance to the 
Government of Manitoba prior to commencement of Work as written evidence of the 
insurance required. The Certificates of Insurance must provide for a minimum of thirty (30) 
days’ prior written notice to the Government of Manitoba in case of insurance cancellation.   

D36.4.5 All policies must be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D36.5 Indemnification By Contractor 

D36.5.1 In addition to the indemnity obligations outlined in C17 of the General Conditions for 
Construction, the Contractor agrees to indemnify and save harmless the Government of 
Canada and the Government of Manitoba and each of their respective Ministers, officers, 
servants, employees, and agents from and against all claims and demands, losses, costs, 
damages, actions, suit or other proceedings brought or pursued in any manner in respect 
of any matter caused by the Contractor or arising from this Contract or the Work, or from 
the goods or services provided or required to be provided by the Contractor, except those 
resulting from the negligence of any of the Government of Canada’s or the Government of 
Manitoba’s Ministers, officers, servants, employees, or agents, as the case may be. 

D36.5.2 The Contractor agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 

(a) any injury to any person, including, but not limited to, death, economic loss or 
infringement of rights; 

(b) any damage to or loss or destruction of property of any person; or   

(c) any obligation of any person, including, but not limited to, any obligation arising from a 
loan, capital lease or other long term obligation; 

 

in relation to this Contract or the Work. 

D36.6 Records Retention and Audits 

D36.6.1 The Contractor shall maintain and preserve accurate and complete records in respect of 
this Contract and the Work, including all accounting records, financial documents, copies of 
contracts with other parties and other records relating to this Contract and the Work during 
the term of the Contract and for at least six (6) years after Total Performance. Those 
records bearing original signatures or professional seals or stamps must be preserved in 
paper form; other records may be retained in electronic form.  

D36.6.2 In addition to the record keeping and inspection obligations outlined in C6 of the General 
Conditions for Construction, the Contractor shall keep available for inspection and audit at 
all reasonable times while this Contract is in effect and until at least six (6) years after Total 
Performance, all records, documents, and contracts referred to in D36.6.1 for inspection, 
copying and audit by the City of Winnipeg, the Government of Manitoba and/or the 
Government of Canada and their respective representatives and auditors, and to produce 
them on demand; to provide reasonable facilities for such inspections, copying and audits, 
to provide copies of and extracts from such records, documents, or contracts upon request 
by the City of Winnipeg, the Government of Manitoba, and/or the Government of Canada 
and their respective representatives and auditors, and to promptly provide such other 
information and explanations as may be reasonably requested by the City of Winnipeg, the 
Government of Manitoba, and/or the Government of Canada from time-to-time. 

D36.7 Other Obligations 
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D36.7.1 The Contractor consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D36.7.2 If the Lobbyists Registration Act (Manitoba) applies to the Contractor, the Contractor 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D36.7.3 The Contractor shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Work. 

D36.7.4 The Contractor shall properly account for the Work provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D36.7.5 The Contractor represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 

D36.7.6 The Contractor represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
or officer of the Contractor or of a Subcontractor, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Contractor or a 
Subcontractor concerning the Work. 
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FORM H1: PERFORMANCE BOND 
(See D12) 

KNOW EVERYONE BY THESE PRESENTS THAT 

_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 

____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter called 
the "Obligee"), in the sum of 

_____________________________________________________________________________________ 

________________________________________________ dollars ($________________________.____) 

of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

WHEREAS the Principal has entered into a written contract with the Obligee for 

TENDER NO. 928-2022 

2023 JOHNSON AVENUE WEST PAVEMENT RENEWAL AND MISCELLANEOUS WATER MAIN 

RENEWALS 

which is by reference made part hereof and is hereinafter referred to as the “Contract”. 

NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 

(a) carry out and perform the Contract and every part thereof in the manner and within the times set
forth in the Contract and in accordance with the terms and conditions specified in the Contract;

(b) perform the Work in a good, proper, workmanlike manner;
(c) make all the payments whether to the Obligee or to others as therein provided;
(d) in every other respect comply with the conditions and perform the covenants contained in the

Contract; and
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and

demands of every description as set forth in the Contract, and from all penalties, assessments,
claims, actions for loss, damages or compensation whether arising under "The Workers
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the
performance or non-performance of the Contract or any part thereof during the term of the Contract
and the warranty period provided for therein;

THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 

AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that nothing 
of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge or release 
of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary notwithstanding. 

IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 

_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 

_______________________________ 
(Witness as to Principal if no seal) 

_______________________________________________ 
(Name of Principal) 

Per: _________________________________ (Seal) 

Per: _________________________________ 

_______________________________________________ 
(Name of Surety) 

By:  _________________________________ (Seal) 
(Attorney-in-Fact) 
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FORM H2: LABOUR AND MATERIAL PAYMENT BOND 
 (See D12) 

KNOW EVERYONE BY THESE PRESENTS THAT 

_____________________________________________________________________________________ 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Principal"), and 

____________________________________________________________________________________ , 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Surety"), are held and 
firmly bound unto THE CITY OF WINNIPEG (hereinafter called the "Obligee"), for the use and benefit of 
claimants as herein below defined, in the amount of 

_____________________________________________________________________________________ 

________________________________________________ dollars ($________________________.____) 

of lawful money of Canada, for the payment whereof we, the Principal and the Surety jointly and severally 
bind ourselves firmly by these presents. 

WHEREAS the Principal has entered into a written contract with the Obligee for  

TENDER NO. 928-2022 

2023 JOHNSON AVENUE WEST PAVEMENT RENEWAL AND MISCELLANEOUS WATER MAIN 
RENEWALS 

which is by reference made part hereof and is hereinafter referred to as the “Contract”. 

NOW THEREFORE the condition of the above obligation is such that if the Principal shall promptly make 
payment to all claimants as hereinafter defined, for all labour, service and material used or reasonably 
required for use in the performance of the Contract, then this obligation shall be void, otherwise it shall remain 
in full force and effect subject, however, to the following conditions: 

(a) A claimant is defined as one having a direct contract with the Principal for labour, service and
material, or any of them, used or reasonably required for use in the performance of the contract,
labour, service and material being construed to include that part of water, gas, power, light, heat, oil,
gasoline, telephone service or rental of equipment (but excluding rent of equipment where the rent
pursuant to an agreement is to be applied towards the purchase price thereof) directly applicable to
the Contract;

(b) The above-named Principal and Surety hereby jointly and severally agree with the Obligee that every
claimant as herein defined, who has not been paid in full before the expiration of a period of ninety
(90) days after the date on which the last of such claimant’s work, labour or service was done or
performed, or materials were furnished by such claimant, may sue on this bond, prosecute the suit
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon;

(c) No suit or action shall be commenced hereunder by any claimant

(i) unless claimant shall have given written notice to the Principal and the Surety above-
named, within one hundred and twenty (120) days after such claimant did or
performed the last of the work, labour or service, or furnished the last of the materials
for which said claim is made, stating with substantial accuracy the amount claimed
and the name of the party to whom the materials were furnished, or for whom the
work, labour or service was done or performed.  Such notice shall be served by
mailing the same by registered mail to the Principal, and Surety, at any place where
an office is regularly maintained for the transaction of business, or served in any
manner in which legal process may be served in the Province of Manitoba;
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(ii) after the expiration of one (1) year following the date on which Principal ceased work
on said Contract; including work performed under the guarantees provided in the
Contract;

(iii) other than in a court of competent jurisdiction in the Province of Manitoba.

(d) The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented 
under and against this bond.

(e) The Surety shall not be liable for a greater sum than the specified penalty of this bond.

The Principal and Surety hereby agree that The Guarantors’ Liability Act (Manitoba) shall apply to this 
Bond.  

IN TESTIMONY WHEREOF, the Principal has hereunto set its hand affixed its seal, and the Surety has 
caused these presents to be sealed and with its corporate seal duly attested by the authorized signature of 
its signing authority this  

_______ day of ____________________ , 20____ . 

SIGNED AND SEALED 
in the presence of: 

_______________________________ 
(Witness as to Principal if no seal) 

_______________________________________________ 
(Name of Principal) 

Per: _________________________________ (Seal) 

Per: _________________________________ 

_______________________________________________ 
(Name of Surety) 

By:  _________________________________ (Seal) 
(Attorney-in-Fact) 
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FORM J: SUBCONTRACTOR LIST 
(See D13) 

2023 JOHNSON AVENUE WEST PAVEMENT RENEWAL AND MISCELLANEOUS WATER MAIN 
RENEWALS 

Portion of the Work Name Address 

Supply of Materials: 

Concrete 

Asphalt 

Base Course & Sub-Base 

Geotextile and Geogrid 

Sod 

Catch Basins 

Frames and Covers 

Sewer Service Pipe 

MMA Marking  

Watermain Pipes 

 

Installation/Placement: 

Excavation 

Sub-base and Base Course 

Concrete Pavement 

Concrete Sidewalks 

Asphalt 

Underground Sewer Works 

Watermain Works 

Sewer Televising 

Landscaping 

MMA Markings 

Street Lighting 

Traffic Signals 

Overhead Sign Structure Modifications 
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FORM K: EQUIPMENT 
(See D14) 

2023 JOHNSON AVENUE WEST PAVEMENT RENEWAL AND MISCELLANEOUS WATER MAIN 
RENEWALS 

1. Category/type: Concrete Slip Form Pavers  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 

2. Category/type: Road Excavators  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 

3. Category/type:  Road Excavators  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D14) 

2023 JOHNSON AVENUE WEST PAVEMENT RENEWAL AND MISCELLANEOUS WATER MAIN 
RENEWALS 

4. Category/type:  Motor Grader  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 

5. Category/type:  Steel Drum Rollers  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 

6. Category/type:  Crawler Tractor  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in their entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm  

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Tender shall govern over The City of 
Winnipeg Standard Construction Specifications. 

E1.3 Bidders are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B7. In every instance where a brand 
name or design specification is used, the City will also consider approved equals and/or 
approved alternatives in accordance with B7. 

E1.4 The following are applicable to the Work: 
 
 

Drawing No. Drawing Name/Title Drawing 
(Original) Sheet 

Size 
 Cover Sheet   
P-3564-01 Johnson Ave Henderson Hwy to Levis St Horizontal Geometry A1 
P-3564-02 Johnson Ave Henderson Hwy to Levis St Horizontal Geometry A1 
P-3564-03 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-04 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-05 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-06 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-07 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-08 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-09 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
P-3564-10 Johnson Ave Henderson Hwy to Levis St Plan and Profile A1 
D-16414 Cover Page – 2023 Water Main Renewals – Contract 1 A1 
D-16415 Index Page A1 
D-16416 Brazier Street – Gordon Avenue to 40.9 NNL McIntosh Avenue A1 
D-16417 Brazier Street – 40.9 NNL McIntosh Avenue to 11.5 SSL 

Johnson Avenue West 
A1 

D-16418 Brazier Street – 11.5 SSL Johnson Avenue West to Chalmers 
Avenue 

A1 

D-16419 Johnson Avenue West – Henderson Highway to 100.0 EEL 
Henderson Highway 

A1 

D-16420 Johnson Avenue West –100.0 EEL Henderson Highway to 
31.4 WWL Brazier Street  

A1 

D-16421 Johnson Avenue West – 31.4 WWL Brazier Street 58.4 EEL 
Brazier Street  

A1 

D-16422 Johnson Avenue West – 58.4 EEL Brazier Street to 160.4 EEL 
Brazier Street  

A1 

D-16423 Johnson Avenue West – Roch Street to 94.3 EEL Roch Street  A1 
D-16424 Johnson Avenue West – 94.3 EEL Roch Street to Levis Street A1 
D-16425 Cover Page – 2022 Water Main Renewal – Contract 14 A1 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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Drawing No. Drawing Name/Title Drawing 
(Original) Sheet 

Size 
D-16426 Index Pave A1 
D-16427 Levis Street – Alley to 9.7 EEL Johnson Avenue West A1 
D-16428 Levis Street – 9.7 EEL Johnson Avenue West to Watt Street A1 
D-16429 Watt Street – 80.0 NNL Thames Avenue to 185.0 NNL 

Thames Avenue 
A1 

D-16430 Watt Street – 185.0 NNL Thames Avenue to Chalmer Avenue A1 
S-1101 Traffic Signals – Johnson and Roch 11x17 
S-1747 Traffic Signals – Johnson and Levis 11x17 
S-1024 Traffic Signals – Brazier and Johnson 11x17 
S-1430 Traffic Signals – Henderson and Johnson 11x17 
1-04707-DE-50000-
0610 0001 Prelim 

Streets Lights – Installation/Relocations A1 

   

E2. MOBILIZATION AND DEMOBILIZATION PAYMENT 

DESCRIPTION 

E2.1 This Specification shall cover all operations relating to the mobilization and demobilization of the 
Contractor to the project location(s). 

E2.2 The Work to be done by the Contractor under this Specification shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies, and all things 
necessary for and incidental to the satisfactory performance and completion of all Works as 
hereinafter specified. 

E2.3 The inclusion of a payment item for the Work under this Specification shall not release or 
reduce the responsibilities of the Contractor under any other specification in this Contract. 

SCOPE OF WORK 

E2.4 Further to C12 of the General Conditions, where Mobilization and Demobilization is included as 
a bid item, it shall consist of the following, as applicable: 

(a) Mobilization shall include, but not be limited to:  

(i) All activities and associated costs for transportation of the Contractor's personnel, 
equipment, and operating supplies to the site, and/or sites, and/or between sites;  

(ii) Establishment of offices, buildings, other necessary general facilities and equipment 
parking/staging areas for the Contractor's operations at the site or sites;  

(iii) Premiums paid for performance and payment bonds including coinsurance and 
reinsurance agreements as applicable; 

(iv) General cleanup and housekeeping needed maintain a neat and orderly project 
site(s); 

(v) Other job related items. 

(b) Demobilization shall include, but not be limited to:  

(i) All activities and costs for transportation of personnel, equipment, and supplies not 
used in the project from the site, and/or sites, and/or between sites;  

(ii) Disassembly, removal, and site cleanup and restoration of offices, buildings, and 
other facilities assembled on the site and/or sites; 

(iii) Repair of access roads, temporary haul roads, and equipment parking areas leaving 
the project site in the same or better condition than at the start of the project; 

(iv) General cleanup and housekeeping needed to restore a neat and orderly project 
site. 
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E2.5 Access to the site, equipment parking, and staging areas are limited to that shown on the 
drawings or as approved by the Contract Administrator. 

MEASUREMENT AND PAYMENT 

E2.6 The lump-sum price for the Mobilization and Demobilization bid item shall not exceed five 
percent (5.00%) of the total bid price for the Contract. 

E2.6.1 Further to B10, B18, C12 and E2.6, should the lump sum price exceed 5% of the Total Bid 
Price the lump sum price will be reduced to 5% of the Total Bid Price, the Total Bid Price 
will be determined using the reduced lump sum price and payment will be based on the 
reduced lump sum price.  

E2.7 Payment for Mobilization:  

(a) 60% of the lump-sum price will be paid to the contractor for Mobilization on the first 
Progress Estimate for the Contract. 

E2.8 Payment for Demobilization:  

(a) The remaining 40% of the lump-sum price will be paid upon: 

(i) Restoration of the site and/or sites to the satisfaction of the Contract Administrator; 

(ii) Distribution of the Declaration of Total Performance.  

E2.9 Pay Reduction for Accessibility Plan  

(a) The Demobilization payment will be reduced by the number of pay adjustments incurred in 
accordance with D16 and as determined by the Contract Administrator. 

E2.10 Mobilization and Demobilization will be paid only once (to a maximum of 100%), regardless of 
the number of times the Contractor mobilizes to the site and/or sites. 

E3. GEOTECHNICAL REPORT 

E3.1 Further to C3.1, the geotechnical report is provided to aid the Contractor’s evaluation of the 
pavement structure and/or existing soil conditions.  The geotechnical report is contained in 
Appendix ‘A’.  

E4. OFFICE FACILITIES 

E4.1 The Contractor shall supply office facilities meeting the following requirements: 

(a) The field office shall be for the exclusive use of the Contract Administrator. 

(b) The building shall be conveniently located near the site of the Work. 

(c) The building shall have a minimum floor area of 25 square metres, with windows and a 
door entrance with a suitable lock.  

 

(d) The building shall be suitable for all weather use.  It shall be equipped with an electric 
heater and air conditioner so that the room temperature can be maintained between 
either 16-18oC or 24-25oC. 

(e) The building shall be adequately lighted with fluorescent fixtures and have a minimum of 
three wall outlets, internet connection, fluorescent fixtures and have a minimum of three 
wall outlets. 

(f) The building shall be furnished with one desk, one drafting table, table 3 m X 1.2 m, and 
a minimum of 12 chairs. 

(g) A portable toilet shall be located near the field office building.  The toilet shall have a 
locking door and be for the exclusive use of the Contract Administrator and other 
personnel from the City. 
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(h) The field office building and the portable toilet shall be cleaned on a weekly basis 
immediately prior to each site meeting.  The Contract Administrator may request 
additional cleaning when they deem it necessary. 

E4.2 The Contractor shall be responsible for all installation and removal costs, all operating costs, 
and the general maintenance of the office facilities. 

E4.3 If a direct electrical connection can not be provided in a timely manner to power the Office 
Facility, the Contract shall provide a generator for power. 

E4.4 The office facilities will be provided from the date of the commencement of the Work to the date 
of Substantial Performance. 

E4.5 On a one time basis, where directed by the Contract Administrator, the Contractor shall relocate 
the office facilities to a location more convenient for the remaining Work. 

E5. PROTECTION OF EXISTING TREES 

E5.1 The Contractor shall take the following precautionary steps to prevent damage from 
construction activities to existing boulevard trees within the limits of the construction area: 

(a) The Contractor shall not stockpile materials and soil or park vehicles and equipment on 
boulevards within 2 metres of trees. 

(b) Trees identified to be at risk by the Contract Administrator are to be strapped with 25 x 100 
x 2400mm wood planks, or suitably protected as approved by the Contract Administrator. 

(c) Excavation shall be performed in a manner that minimizes damage to the existing root 
systems.  Where possible, excavation shall be carried out such that the edge of the 
excavation shall be a minimum of 1.5 times the diameter (measured in inches), with the 
outcome read in feet, from the closest edge of the trunk.  Where roots must be cut to 
facilitate excavation, they shall be pruned neatly at the face of excavation. 

(d) Operation of equipment within the dripline of the trees shall be kept to the minimum 
required to perform the work required.  Equipment shall not be parked, repaired, refuelled; 
construction materials shall not be stored, and earth materials shall not be stockpiled within 
the driplines of trees.  The dripline of a tree shall be considered to be the ground surface 
directly beneath the tips of its outermost branches.  The Contractor shall ensure that the 
operations do not cause flooding or sediment deposition on areas where trees are located. 

(e) Work on-site shall be carried out in such a manner so as to minimize damage to existing 
tree branches.  Where damage to branches does occur, they shall be neatly pruned. 

E5.2 All damage to existing trees caused by the Contractor’s activities shall be repaired to the 
requirements and satisfaction of the Contract Administrator and the City Forester or their 
designate. 

E5.3 No separate measurement or payment will be made for the protection of trees. 

E5.4 Except as required in clause E5.1(c) and E5.1(e), Elm trees shall not be pruned at any time 
between April 1 and July 31. 

E6. TRAFFIC CONTROL 

E6.1 Further to clauses 3.6, 3.7 and 3.8 of CW 1130: 

(a) Where directed by the Contract Administrator, the Contractor shall construct and maintain 
temporary asphalt ramps to alleviate vertical pavement obstructions such as manholes and 
planing drop-offs to the satisfaction of the Contract Administrator. Payment shall be in 
accordance with CW3410. 

(b) In accordance with the Manual of Temporary Traffic Control on City Streets (MTTC), the 
Contractor (“Construction Agency” in the Manual) shall be responsible for placing, 
maintaining and removing the appropriate temporary traffic control devices as specified by 
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the MTTC, the Contract Drawings, Staging Plans and Traffic Management Plans or by the 
Traffic Management Branch of the City of Winnipeg Public Works Department. The 
Contractor shall bear all costs associated with the placement of temporary traffic control 
devices by their own forces or Subcontractor. 

(c) In addition, the Contractor shall be responsible for supplying, removing, placing and 
maintaining all regulatory signing including but not limited to: 

(i) Parking restrictions; 

(ii) Stopping restrictions; 

(iii) Turn restrictions; 

(iv) Diamond lane removal; 

(v) Full or directional closures on a Regional Street; 

(vi) Traffic routed across a median; 

(vii) Full or directional closure of a non-regional street where there is a requirement for 
regulatory signs (turn restrictions, bus stop relocations, etc.) to implement the 
closure. 

(d) The Contractor shall remove and stockpile any regulatory signage not required during 
construction such as, but not limited to, parking restrictions, turn restrictions and loading 
restrictions. 

E6.2 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained. 

E6.3 Further to E6.1(c) and E6.1(d) the Contractor shall make arrangements with the Traffic Services 
Branch of the City of Winnipeg to reinstall the permanent regulatory signs after the Contract 
Work is complete. The Contractor shall make arrangements to drop off the stockpiled materials 
to Traffic Services at 495 Archibald Street. 

E6.4 Any changes to the approved Traffic Management Plan must be submitted to the Contract 
Administrator a minimum of five (5) Working Days prior to the required change for approval. 

E6.5 If the Contract Administrator determines that the Contractor is not performing Traffic Control in 
accordance with this specification, Traffic Services may be engaged to perform the Traffic 
Control.  In this event the Contractor shall bear costs charged to the project by the Traffic 
Services Branch of the City of Winnipeg in connection with the required Works. 

E7. TRAFFIC MANAGEMENT 

E7.1 Further to clause 3.7 of CW 1130: 

(a) Single lane closures on intersecting and/or adjoining Regional Streets shall only be 
permitted during non-peak periods when required for construction activities when approved 
by the Traffic Management Branch. Storage/parking of materials, equipment or vehicles is 
not permitted on Regional Streets at any time unless approved by the Contract 
Administrator, in consultation with the Traffic Management Branch. 

E7.1.1 Traffic on intersecting Regional Streets (Henderson Hwy and Levis St) shall be maintained 
at all times unless planing/paving operations require temporary lane closures. Temporary 
lane closures shall be completed during off peak hours. 

(a) Further to E8.1.1 the Watermain tie-ins for the Johnson Ave W water main at Levis 
Street and Henderson Hwy will require lane closures. 

(b) Levis Street may require a directional closure to accommodate installation of the 
water main. This is preferred not to occur during the full closure of Johnson Avenue 
W. 

(c) Watt Street shall have one lane maintained in each direction.  A cross-over may be 
required implemented and maintained by the Contractor. 
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(i) Longer term lane closures on Watt Street are preferred not to occur during the 
full closure of Johnson Avenue W. 

(d) All watermain installation and work locations shall be planned and preapproved by the 
Contract Administrator. 

E7.1.2 Any request for directional or full closures for any Regional Street shall be provided in 
writing twelve (12) Working Day prior to the requested date, to allow the Contract 
Administrator sufficient time to obtain approvals. 

E7.1.3 Flag persons may be necessary to maintain the flow of traffic during certain work 
operations. 

E7.1.4 One sidewalk must be maintained on one side of Johnson Ave W at all times.   

E7.1.5 One pedestrian crossing in the north-south direction must be maintained at each of the 
Roch Street and Brazier Street intersections at all times. The crossing that is maintained is 
to be effectively delineated and the crossing that is temporarily closed shall have the 
pedestrian head bagged. 

E7.1.6 Transit will be detoured to Chalmer Avenue during construction.  The Contractor will modify 
the existing median opening on Chalmers Avenue and Watt Street to accommodate east 
bound bus egress from Chalmers Avenue onto Watt Street and will be paid under the 
corresponding pay item from removal and installation of these works.  As part of the detour 
Transit will utilize south bound Brazier Street to turn right on to Johnson Avenue W in the 
west bound direction to access Henderson Hwy.  Transit may be detoured to Talbot 
Avenue in limited circumstances to accommodate certain activities, as approved by the 
Contract Administrator if requested two (2) weeks prior to the date requested. 

E7.1.7 Pedestrian access along Levis Street and Henderson Hwy shall be maintained at all times. 

E7.1.8 Johnson Avenue W will be closed to all vehicular traffic from Levis Street to Henderson 
Hwy for the duration of the project with the exception of: 

(a) The north most gutter lane on Johnson Ave W between Henderson Hwy and Brazier 
Street shall be closed for a maximum of four (4) weeks.  This section of road will be 
utilized at a Transit detour where buses will turn from southbound Brazier Street right 
onto westbound Henderson Hwy for the duration of the project. The contractor is to 
stage the Brazier Street intersection to accommodate this right turn bus movement. 

(b) The Contractor shall have one lane westbound open to all traffic on Johnson Ave W 
prior to September 1, 2022. 

(c) The Contractor shall maintain signage to accommodate one lane on Brazier Street to 
accommodate one-way south bound traffic through Johnson Ave W. 

(d) The Contractor shall maintain signage to accommodate one lane on Roch Street to 
accommodate one-way north bound traffic through Johnson Ave W. 

(e) The Contractor shall maintain local access to 360 Johnson Ave W for the duration of 
the project. Should the Contractor be unable to maintain an existing access for a 
specific duration, they shall review the planned disruption with the business or 
residence and the Contract Administrator, and take reasonable measures to minimize 
the impact.  The Contractor shall provide a minimum of 24 hours notification to the 
affected residence or business and the Contract Administrator, prior to disruption of 
access. 

E7.1.9 Ambulance/emergency vehicle access must be maintained at all times. 

E8. REFUSE AND RECYCLING COLLECTION 

E8.1 While access to refuse and/or recycling collection vehicles is restricted, on collection day(s) the 
Contractor shall move all of the affected property owners refuse and/or recycling materials to a 
nearby common area, prior to an established time, in accordance with E8.2 to permit the normal 
collection vehicles to collect the materials.  Immediately following recycling collection the 
Contractor shall return recycling receptacles to the addresses marked on the receptacles.   
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E8.2 Collection Schedule: 

Johnson Avenue W.  

 Collection Day(s): Varies  

 Collection Time:   

 Common Collection Area: Public lanes and Commercial through private approach of 360 Johnson Ave W 

E8.3 No measurement or payment will be made for the work associated with this specification. 

E9. PEDESTRIAN SAFETY 

E9.1 During the project temporary snow fencing shall be installed adjacent to existing and temporary 
sidewalks as necessary to prevent access to the construction area and to provide separation 
from the excavation area.  The Contractor shall be responsible for maintaining the snow fence 
in a proper working condition.  No measurement for payment shall be made for this work. 

E9.2 Further to E810.1, a temporary snow fence will be required at least at the following instances; 

(a) Between the sidewalk and an open excavation 

(b) During underground works where the Contractor must encroach onto the sidewalk 
temporarily. 

E10. WATER OBTAINED FROM THE CITY 

E10.1 Further to clause 3.7 of CW 1120, the Contractor shall pay for all costs, including sewer 
charges, associated with obtaining water from the City in accordance with the Waterworks and 
Sewer By-laws. 

E11. SURFACE RESTORATIONS 

E11.1 Further to clause 3.3 of CW 1130, when Total Performance is not achieved in the year the 
Contract is commenced, the Contractor shall temporarily repair any Work commenced and not 
completed to the satisfaction of the Contract Administrator.  The Contractor shall maintain the 
temporary repairs in a safe condition as determined by the Contract Administrator until 
permanent repairs are completed.   The Contractor shall bear all costs associated with 
temporary repairs and their maintenance. 

E12. INFRASTRUCTURE SIGNS 

E12.1 The Contractor shall obtain infrastructure signs from the Traffic Services Sign Shop at 421 
Osborne Street.  The Contractor shall mount each sign securely to a rigid backing material 
approved by the Contract Administrator.  The Contractor shall fasten each sign to a suitable 
support and erect and maintain one sign at each street as directed by the Contract 
Administrator.  When the Contract Administrator considers the Work on the street complete, the 
Contractor shall remove and dispose of the signs and supports.   No measurement for payment 
will be made for performing all operations herein described and all other items incidental to the 
work described 

WATER MAIN WORKS 

E13. PROVISIONAL ITEMS 

E13.1 The Provisional Items listed in the Form B Prices are part of the Contract. 
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E13.2 The Contractor shall not perform Work included in Provisional Items without prior authorization 
from the Contract Administrator. All work included in the Provisional Items will be carried out 
within the construction areas shown on the Drawings. 

E13.3 Notwithstanding C7, the City reserves the right to diminish all or any portion of the Items of 
Work listed in the Provisional Items and no claim shall be made for damages on grounds of loss 
of anticipated profit or for any other reason. 

E14. PARTIAL SLAB PATCHES 

E14.1 Partial Slab Patches shall be constructed, measured and paid for as per CW 3230 except that 
no differentiation will be made for class of patch. Furthermore, no separate measurement or 
payment will be made for Drilled Dowels or Tie Bars, the cost for which shall be included in the 
prices bid for Partial Slab Patches. 

E15. MISCELLANEOUS CONCRETE SLAB RENEWALS – SIDEWALKS 

E15.1 Construct miscellaneous concrete slab renewals in accordance with CW 3235. Miscellaneous 
concrete slab renewals for sidewalk and monolithic median slab shall be measured on an area 
basis and paid for at the Contract Unit Price per square metre for “Miscellaneous Concrete Slab 
Renewals – Sidewalk (SD-228A)” and “Miscellaneous Concrete Slab Renewals – Monolithic 
Median Slab (SD-226A)” respectively, in Form B of the Bid Submission. 

E16. CONCRETE CURB RENEWALS 

E16.1 Construct concrete curb renewal in accordance with CW 3240.  Concrete curb renewal shall be 
measured on a length basis and paid for at the Contract Unit Price per metre for “Concrete Curb 
Renewal” in Form B of the Bid Submission. 

E17. CONNECTING TO EXISTING WATER SERVICES 

E17.1 This specification shall amend clause 4.22 of CW 2110. 

E17.2 Connecting to existing lead water services will be measured and paid for in accordance with 
Clause 4.13 of CW 2110, “Connecting Existing Copper Water Services to New Watermain” for 
each connection made, regardless of the material of the existing water service being connected 
to. Connecting to existing lead water services will not be included in the installation of a curb 
stop. 

E18. WATERMAIN TESTING 

E18.1 Further to CW 2125 Clause 3.4.3, samples must be submitted to the laboratory no later than 20 
hours following sampling. 

E19. WATER SERVICES INTERRUPTIONS TO BUSINESSES, SCHOOLS AND APARTMENT 
BUILDINGS 

E19.1 Further to CW 1120 clause 3.6, the Contractor shall be required to work evenings, nights and 
weekends where required to minimize water service interruptions on this project. 

E19.2 The Contractor shall work closely with the Contract Administrator and the City to coordinate 
service connections and tie-ins to minimize the disruption of water service to all properties in the 
area. 

E19.3 The Contractor shall be required to submit a work plan to the Contract Administrator seven (7) 
calendar days prior to any construction activities to illustrate how the work will be performed to 
minimize or eliminate water shutdowns for this project. The plan will be reviewed by the 
Contract Administrator and revised by the Contractor as required. 
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E19.4 No additional payment shall be made for measures taken to minimize water service disruptions.   

E20. INSTALLATION BY TRENCHLESS METHOD - DIRECTION DRILLING 

E20.1 Further to CW 2110-R11, the installation of the proposed water main by trenchless methods on 
Levis Street, Watt Street, and Brazier Street shall be installed by directional drill only to 
minimize the number of excavations required and the impact to existing pavements.  

E20.2 Any alternative trenchless installation methods will need to be reviewed and approved by the 
Contract Administrator for these three locations prior to the commencement of construction. 

E21. WORKING IN CLOSE PROXIMITY TO A FEEDERMAIN 

DESCRIPTION 

E21.1 This specification details operating constraints for all work carried out in close proximity to City 
of Winnipeg feeder mains. Close proximity shall be defined as any construction activity within a 
five (5) meter horizontal offset from the centreline of a feeder main. 

E21.2 Feeder mains for this project are: 

(a) Chalmers Avenue Feeder Main 

(i) The feeder main runs east-west on Chalmers Avenue within the right-of-way as 
shown on the Drawings. 

E21.3 Feeder mains are a critical component of the City of Winnipeg Regional Water Supply System 
and work in close proximity to feeder mains shall be undertaken with an abundance of caution. 
Large diameter feeder mains cannot typically be taken out of service for extended periods to 
facilitate construction and inadvertent damage caused to the pipe would likely have catastrophic 
consequences. 

E21.4 Work around feeder mains shall be planned and implemented to minimize the time period that 
work is carried out in close proximity to the pipe and to ensure that the pipeline is not subjected 
to excessive construction related loads, including excessive vibrations and/or concentrated or 
asymmetrical lateral loads during backfill placement. 

E21.5 Large diameter pressure pipe generally has limited ability to withstand increased earth and live 
loading. Therefore, every precaution must be undertaken to ensure that applied loading during 
all phases of construction is within accepted loading parameters. All large diameter feeder 
mains/water mains have the potential to cause extensive flooding. 

SUBMITTALS 

E21.6 Submit proposed construction equipment specifications to the Contract Administrator for review 
a minimum of fifteen (15) Business Days prior to construction. The equipment submission shall 
include: 

(a) Equipment operating and payload weights; 

(b) equipment dimensions, including: wheel or track base, track length or axle spacing, track 
widths or wheel configurations; and, 

(c) load distributions in the intended operating configuration. 

E21.7 Submit a construction method statement to the Contract Administrator a minimum of fifteen (15) 
business days prior to construction. The construction method statement shall contain the 
following minimum information: 

(a) proposed construction plan including excavation locations, haul routes, excavation 
equipment locations, and loading positions; 
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(b) any other pertinent information required to accurately describe the construction activities in 
close proximity to the feeder main and permit the Contract Administrator to review the 
proposed construction plans. 

E21.8 Incomplete or partial submissions will not be reviewed and will be returned to the Contractor for 
re-submission. 

E21.9 Allow five (5) Business Days for review by the Contract Administrator. 

CONSTRUCTION METHODS 

E21.10 Construction in close proximity to the feeder main shall not commence until both the equipment 
and construction method statements have been submitted, reviewed, and accepted by the 
Contract Administrator. 

E21.11 Prior to construction, the feeder main will be clearly delineated in the field and the Contractor 
shall locate the feeder main to confirm its depth and location where Works are to be completed 
in closed proximity to the existing feeder main. 

E21.12 Granular material, construction material, soil or other material, shall not be stockpiled on the 
feedermain or within five (5) metres of centerline of the feedermain. 

E21.13 Stage construction such that the feedermain is not subjected to significant asymmetrical loading 
at any time. 

E21.14 Demolition, Excavation, Shoring and Backfill 

E21.14.1 Use of pneumatic concrete breakers within five (5) meters of the feeder main is prohibited. 
Pavement shall be full depth sawcut and carefully removed. Use of handheld jackhammers 
for pavement removal will be allowed. 

E21.14.2 Where work is in close proximity to the feedermain, utilize construction practices and 
procedures that do not impart excessive vibration loads on the feedermain or that would 
cause the settlement of the subgrade below the feedermain. 

E21.14.3 Equipment should not be allowed to operate while positioned directly over a feeder main 
except were permitted herein, outlined in the reviewed and accepted construction method 
statement. 

E21.14.4 Excavations within three (3) meters of the outside edge of a feeder main (hydrovac holes 
for confirming trenchless installations excluded) and which extend below obvert of the 
feeder main shall utilize shoring methods that precludes the movement of native in-situ 
soils (i.e. a tight shoring system). 

(a) The type, strength and amount of shoring and bracing shall be such as the nature of 
the ground and site conditions may require to protect the feeder main from loss of 
bedding material below the pipe springline. 

(b) All material used for shoring construction shall be in a like-new condition and shoring 
and bracing shall be so spaced and dimensioned as to prevent caving, loss of ground, 
surface settlement, or squeezing of the soil beyond the neat lines of the excavation.  
Shoring material shall be free from defects that might impair its strength or suitability 
for the Work. 

(c) Shoring and bracing shall be removed in stages while backfilling the excavation. 

E21.14.5 Where excavation is required within the feeder main’s embedment zone, the Contractor 
shall take steps to ensure the granular embedment material sounding the feeder main 
remains stable during the work and the feeder main outside of the excavation is not 
undermined. 

E21.14.6 Depending on the depth of the excavation required to install the works in relation to the 
existing feedermain, the following excavation methods shall be implemented: 
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(a) Where the excavation elevation is higher than one (1) metre above the crown 
elevation of the feedermain pipe, excavations by normal methods with a 
backhoe/excavator will be permitted. 

(b) Where part of the excavation elevation is located within one (1) metre of the crown 
elevation of the feeder main pipe, excavation using a backhoe/excavator will be 
permitted to a depth of one (1) metre above the crown of the feeder main.  Excavation 
below this depth must be by soft digging / hdyro excavation methods only. 

(c) Where part of the excavation elevation is located below the crown elevation of the 
feeder main pipe but higher than the invert elevation of the feeder main pipe, a higher 
standard of care is required to minimize the impact on the feeder main. Excavation 
using a backhoe/excavator will be permitted to a depth of one (1) metre above the 
crown of the feeder main.  Excavation below this depth must be by soft digging / 
vacuum excavation methods only.  Shoring and bracing may be required to minimize 
the loss of soil or bedding material from around the feeder main. 

(d) Where part of the excavation elevation is located below the invert elevation of the 
feeder main pipe, a very high standard of care is required to minimize the impact on 
the feeder main pipe.  The excavation must be completed as described in 
E13.14.6(c). However, engineered shoring must be installed in the excavation shaft to 
minimize disruption to the feeder main.  Engineered Shoring must comply with 
E13.7(b) and E13.14.4. 

E21.14.7 Backfill for excavations within close proximity to the feeder main to be done in accordance 
with CW 2030, using Class 1 or 2 backfill.   

(a) Flood tamping is not permitted in a zone within 2.5 m (horizontal offset) from the edge 
of the feeder main pipe.   

(b) Granular backfill shall be placed and mechanically compacted in maximum 300 mm 
thick lifts.   

(c) Mechanical compaction equipment is limited to walk behind vibratory compactors 
only. Compaction using a backhoe / excavator bucket is not permitted due to the 
potential for over-compaction and vibration. 

MEASUREMENT AND PAYMENT 

E21.15 Any costs associated with working in close proximity to a feeder main, backfilling, or restoration 
shall be incidental to the cost of the watermain renewal and will be included in the Contract Unit 
Price bid for “Watermain Renewal” in Form B of the Bid Submission. 

E22. WORK PRACTICES ON ASBESTOS-CEMENT PIPE 

E22.1 Further to C6.26(d), the Contractor’s attention is directed to the possible health dangers 
associated with working with asbestos cement pipe and all work associated with the existing AC 
water mains shall conform to the following publications: 

E22.1.1 “Work Practices for Asbestos-Cement Pipe”, AWWA No. M16, published by the American 
Water Works Association. 

E22.1.2 “Recommended Work Practices for AC Pipe”, 1977, published by the AC Pipe Producers 
Association. 

E22.2 The Contractor shall state in the “job specific safe work plan” the proposed procedure for 
working on AC Pipe. Contractor shall also provide proof of asbestos handling training or 
certification. 
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SURFACE WORKS 

E23. SUPPLY AND INSTALL WATERMAIN AND WATER SERVICE INSULATION 

DESCRIPTION 

E23.1 Notwithstanding 3.12 of CW 2110, this specification covers the supply and installation of 
insulation in roadway excavations over watermains and water services.  

E23.2 Referenced Standard Construction Specifications 

(a) CW 2030 –  Excavation Bedding and Backfill  

(b) CW 3110 – Sub –grade, Sub-base and Base Course Construction 

E23.3 Referenced Standard Details  

(a) SD-018 - Watermain and Water Service Insulation 

MATERIALS 

E23.4 Acceptable insulation is: 

(a) Extruded Polystyrene rigid foam insulation – Type 4, 4” in thickness.  

DOW - Roofmate or Highload 40  

Owen’s Corning - Foamular 350 or Foamular 400. 

2” X 48” X 96”, 2” X 24” X 96”, 4” X 24” X 96” 

E23.5 Sand Bedding:  

(a) In accordance with CW 2030  

CONSTRUCTION METHODS 

E23.6 Prior to the installation of any sub-base material or geotextile material, locate all existing water 
services.    Further to SD-018, where directed by the Contract Administrator, excavate the sub-
grade to allow the top of the insulation to be installed flush with the surrounding sub-grade.  
Install the insulation on a level surface centered over the located watermain or water service for 
the full width of the roadway excavation.  Install sand bedding if required to level the surface. 
Stockpile and dispose of excavated material in accordance with CW 3110.  

E23.7 Thickness of insulation is 100 mm ( 4”).  If using 50 mm ( 2”) panels 2 layers are required.  Total 
width of insulation to be as directed by the Contract Administrator.  Place sufficient full width 
panels to meet or exceed the specified width. 

E23.8 Place insulation panels adjacent to each other over the specified area with no gaps between 
panels and less than 15mm of elevation difference along the adjoined edges. Where 2” thick 
panels are being used, offset the top layer to prevent the panel joints from aligning with the 
joints in the lower layer.  

E23.9 Use full panels of insulation where possible. Where necessary cut insulation panels to obtain 
coverage to specified lengths.  Insulation pieces shall be a minimum of dimension of 300 mm in 
width or length.  

E23.10 Take appropriate measures to ensure panels are not displaced when installing geotextiles and 
during backfilling operations.  

MEASUREMENT AND PAYMENT 

E23.11 Watermain and Water Service Insulation shall be measured on an area basis and paid for at the 
Contract Unit Price per square metre of “Watermain and Water Service Insulation”. The area to 
be paid for shall be the total square meters of watermain and water service insulation supplied 
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and installed in accordance with this specification, accepted and measured by the Contract 
Administrator. 

(a) Excavation of the roadway subgrade in accordance with E23.6 will not be measured for 
payment and will be included in the payment for “Watermain and Water Service Insulation”. 

E24. SIDEWALK EXPANSION JOINTS 

DESCRIPTION  

E24.1 Further to CW 3325 - R5, this specification covers the supply and installation of expansion joints 
to be constructed within concrete sidewalk. 

MATERIALS  

E24.2 Fiber Joint Filler 

E24.2.1 Fibre joint filler shall be rot-proof and of the preformed, non-extruding, resilient type made 
with a bituminous fibre such as Flexcell and shall conform to the requirements of ASTM 
D1751 or equal as accepted by the Contract Administrator, in accordance with B6, 
“Substitutes”.  

E24.3 Reinforcing Steel 

E24.3.1 300mm long 10M smooth, epoxy coated steel dowels, 300 MPa yield strength.   

CONSTRUCTION METHODS 

E24.3.2 Expansion joints shall be constructed and installed as directed by the Contract 
Administrator to a maximum of twelve locations. 

E24.3.3 The fiber joint filler shall extend the full width and depth of the sidewalk. Any excess 
material shall be trimmed to match the surface of the concrete.  

E24.3.4 Two dowels shall be installed at each expansion joint. 

E24.3.5  The dowels shall be drilled through the fiber joint filler and are to be coated with asphaltic 
cut-back.  

MEASUREMENT AND PAYMENT  

E24.3.6 No measurement or payment will be made for performing the supply of materials and the 
operations herein described and shall be considered incidental to installation of concrete 
sidewalk up to a maximum of twelve expansion joints. 

E25. SUPPLY AND INSTALLATION OF MMA MARKINGS 

DESCRIPTION 

E25.1 This specification covers the supply and installation of Methyl Methacrylate Area (MMA) 
Marking with Anti-Skid in concrete sidewalk for the pedestrian delineator band in the new 
sidewalk on Johnson Ave W. 

GENERAL 

E25.2 Drawings and Manuals 

(a) Drawings: P-3521-04 to P-3521-10; 

(b) Attached Manual: Appendix ‘B’ – Applicable Instructions – MMAX Corundum Area 
Markings 

E25.3 Material 
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(a) CycleGrip® MMAX kit – includes CycleGrip® MMAX Resin (black), CycleGrip® MMAX 
Aggregate and Catalyst 

E25.4 Source 

(a) ENNIS-FLINT 

Available from:  

ENNIS-FLINT  

Attention: Deryk Upton  

Ph:  604-315-8765  

Email:  dupton@ennisflint.com  

Web:  www.ennisflint.com 

CONSTRUCTION METHOD 

E25.5 Where the MMA Markings is to be placed, the surface of the concrete sidewalk must be texture 
grooved to a width of 0.2m and a depth of 1.25mm(min) to 2.5mm(max). Note:  The use of 
grooving equipment with gang stacked diamond cutting blades is required for texturing concrete 
sidewalk surfaces. 

E25.6 Prepare the concrete sidewalk surface in accordance with Manufacturer’s application 
instructions and MMAX Area Markings specification (attached). 

MEASUREMENT AND PAYMENT 

E25.7 Supply and installation of MMA marking with anti-skid will be measured on a length basis and 
paid for at the Contract Unit Price per metre for “Supply and Installation of MMA Marking with 
Anti-Skid”.  The length to be paid for will be the total number of metres of MMA marking with 
anti-skid supplied and installed in accordance with this specification, accepted and measured by 
the Contract Administrator.  

E25.8 Grooving and preparation of concrete sidewalk for MMA marking with anti-skid shall be included 
in the cost for “Supply and Installation of MMA Marking with Anti-Skid” and no separate 
measurement and payment will be made. 

E26. WORKING UNDER AND NEAR OVERHEAD HIGH VOLTAGE TRANSMISSION LINES 

DESRCRIPTION  

E26.1 Contractor is responsible to meet with Manitoba Hydro at the onset of the Work to verify the 
working restrictions, equipment and material storage, location of any site trailers and clearance 
requirements related to the transmission crossing on Johnson Avenue W. 

E26.2 The Contractor shall organize all safety watches that may be required.  

MEASUREMENT AND PAYMENT  

E26.3 Manitoba Hydro safety watches and precautions required for working in proximity to Manitoba 
Hydro Overhead transmission lines shall not be measured or paid and will be considered 
incidental to the Work. 

E27. LANDSCAPING CURB 

DESCRIPTION 

E27.1 This specification shall cover the supply and installation of concrete landscaping curb, as noted 
on the Drawings or as directed by the Contract Administrator. 

MATERIAL & CONSTRUCTION METHOD 

http://www.ennisflint.com/
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E27.2 Supply and install curb in accordance with CW 3310 – Portland Cement Concrete Pavement 
Works. 

E27.3 Construct 150 mm reveal concrete landscaping curb integral with the monolithic curb and 
sidewalk. 

MEASUREMENT AND PAYMENT 

E27.4 Supply and installation of concrete landscaping curb will be measured on a length basis and 
paid for at the Contract Unit Price for “Landscaping Curb (150 mm reveal ht)”, supplied and 
installed in accordance with the Specification and accepted and measured by the Contract 
Administrator. 

E28. MODIFICATION OF EXISTING OVERHEAD SIGN STRUCTURE 

DESCRIPTION 

E28.1 This specification shall cover the modification of the existing cantilever overhead sign structure 
for west bound Johnson Avenue W near side of Henderson Highway. This modification is 
necessary to relocate the two left turn sign plates to accommodate the changes in the travelling 
lanes positions.  

MATERIAL & CONSTRUCTION METHOD 

E28.2 The City will provide a 10.0m horizonal arm and a 6.3m vertical arm to the Contractor, to 
replace the existing 6.3m vertical arm and 8.2m horizontal arm. The Contractor shall pick up 
from the City Yard at 960 Thomas Ave, the Contract Administrator will assist in coordination.  

E28.3 The Contractor shall supply, modify, fabricate new brackets for the existing two left turn only 
signs to accommodate their relocation along the new arm. 

E28.4 The Contractor shall break down the existing concrete pile to a suitable depth and recast the top 
portion with new anchor bolts to suite the new bolt pattern for the vertical arm bolt provided by 
the City.  The Contractor shall provide a sealed shop drawings for this new base connection. 

E28.5 The Contractor shall salvage the existing overhead sign structure and return to the City Yard at 
960 Thomas Ave. 

MEASUREMENT AND PAYMENT 

E28.6 The modifications of the overhead sign structure will be paid for as a Lump Sum basis for 
“Modification of Existing OHSS”, in accordance with the Specification and accepted by the 
Contract Administrator. 

E28.7 If it is determined a new concrete pile is required this will not be considered incidental.  

E29. REINSTATING PRIVATE WALKS 

DESCRIPTION  

E29.1 Further to CW 3325 – R5 and CW 3330 – R5 this specification covers the reinstatement of 
private walks following regrading of private property.  

E29.2 Vertical geometry improvements will require regrading into private property necessitating 
renewal of existing private walks to meet the requirements of the 2015 City of Winnipeg 
Accessibility Standards.  

CONSTRUCTION METHODS  

E29.3 Private lots will be regraded as directed by the Contractor Administrator.  
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E29.4 Renewal limits for private walks will be provided by the Contract Administrator.  

E29.5 Private walks are to be reinstated using the same materials as the existing walks (ie. concrete, 
paving stones or exposed aggregate concrete).  

E29.5.1 Concrete private walks are to be installed as per CW 3325 – R5.  

E29.5.2 Paving Stone private walks are to be installed as per CW 3330 – R5.  

(a) Existing paving stones are to be carefully removed and stockpiled for reinstallation  

(b) Where the pre-existing paving stones cannot be salvaged or are damaged, the Contractor 
is to supply new pavers that match the existing pavers in shape and colour.  

E29.5.3 Exposed aggregate concrete private walks are to be reinstated to match the texture of the 
existing private walk.  

MEASUREMENT AND PAYMENT  

E29.6 Regrading of private property will be paid as per CW 3110 – R19. 

E30. LONGITUDINAL SAW-CUTTING OF EXISTING SIDEWALK 

DESCRIPTION  

E30.1 This specification covers the longitudinal saw-cutting of the north and south existing sidewalks 
to accommodate accessible sidewalka as required for staging the Work.  

E30.2 Sidewalk saw-cutting may be required to cleanly remove portions of existing concrete sidewalk 
to accommodate roadway excavation and temporary widening while maintaining a 1.5m walking 
path.  

CONSTRUCTION METHODS  

E30.3 Sawcut and remove sidewalk as per CW 3230 – R8 and 3235 – R9  

MEASUREMENT AND PAYMENT  

E30.4 Longitudinal saw-cutting of existing sidewalk shall not be measured or paid and will be 
considered incidental to the Work. 

E31. VIDEO INSPECTION OF SEWERS 

DESCRIPTION  

E31.1 This Specification amends CW 2130 and CW 2145. It covers the incidental video inspection of 
existing sewers following tying in new catch basin leads or the abandonment of existing catch 
basin leads. 

CONSTRUCTION METHODS  

E31.2 Video inspection of existing sewers shall be done in accordance with CW 2130 and CW 2145.  

MEASUREMENT AND PAYMENT 

E31.3 Video inspection of existing sewers following tying in new catch basin leads or the 
abandonment of existing catch basin leads shall not be measured and shall be considered 
incidental to the Work. 

E32. EXISTING STREETCAR TRACK BEDDING AND REMOVAL 

DESCRIPTION  
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E32.1 This specification covers the removal of existing street car track bedding excluding rails on 
Johnson Ave W from Henderson Hwy to Levis St.  

E32.2 Site investigation during design provided no evidence of steel rails still present in the road. 
However steel rails still may be present.  

E32.3 Refer to Appendix ‘A’ Geotechnical Report to see material profile of street car track bedding.  

E32.4 The term Street Car Track Bedding shall include concrete bedding, wooden ties, and any other 
track bedding materials, for the street car tracks previously located down Johnson Avenue W. 
The concrete bedding is estimated to be approximately 6.6 metres wide by 0.45 metres thick.  

CONSTRUCTION METHODS  

E32.5 Remove the existing concrete bedding, wooden ties and any other materials, by demolishing, 
loading, hauling, and disposing of the removed track bedding material. Ensure that Manitoba 
Hydro requirements for working in close proximity to Gas infrastructure including transverse 
service connections are adhered to. 

E32.6 When individual transvers gas services are within the 0.200m from the bottom of the streetcar 
tracks and bedding, additional efforts to remove the streetcar tracks and bedding will not be 
considered incidental.  

E32.7 Dispose of the removed material as per CW 1130.  

MEASUREMENT AND PAYMENT  

E32.8 Removal of existing Street Car Track Bedding shall be measured on cubic meter basis and paid 
for at the Contract Unit Price for “Removal of Existing Street Car Track Bedding”. The volume 
paid shall be the total number of cubic meters of existing street car track bedding removed as 
measured and accepted by the Contract Administrator. 

E32.9  Removal of material below the concrete bedding required to achieve subgrade elevation will 
not be considered street car track bedding and shall be paid for as Excavation.  

E32.10 Removal of the existing pavement on top of wooden ties and bedding will not be considered 
street car track bedding and shall be paid for as Pavement Removal.  

E32.11 Removal of existing Street Car Track Rails shall be measured on lineal meter basis and paid for 
at the Contract Unit Price for “Removal of Existing Street Car Track Rails”. The length paid shall 
be the total number of lineal meters of existing street car track rail removed as measured and 
accepted by the Contract Administrator 

E33. CATCH BASIN OUTFLOW RESTRICTORS 

E33.1 DESCRIPTION  

E33.1.1 Further to CW 2130, this specification covers the supply and installation of sewer service 
outlet restrictors.  

E33.2 MATERIALS AND CONSTRUCTION METHODS  

E33.2.1 Restrictors are to be installed as per the Contract Drawings and SD-025B.  

E33.3 MEASUREMENT AND PAYMENT 

E33.3.1 Supply and Installation of sewer service restrictors will be measure for each location and 
paid for at the Contract Unit Price for “Supply and Install Sewer Service Outlet Restrictor” 
as per the corresponding reduced diameter. The units will be paid for each unit supplied 
and placed in accordance with this Specification and as measured and accepted by the 
Contract Administrator. 
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E34. WORKING IN CLOSE PROXIMITY TO GAS INFRASTRUCTURE 

E34.1 DESCRIPTION  

E34.1.1 While working in close proximity to gas infrastructure, all procedures and precautions 
outlined in the Appendix ‘D’- Safe Excavation & Safety Watch Guideline manual, as well as 
any supplemental direction from Manitoba Hydro, must be adhered to. Ensure that all 
locates and clearances are current and have been received and understood prior to 
construction.  

E34.2 MEASUREMENT AND PAYMENT  

E34.2.1 Hydro excavation to locate and verify gas infrastructure as typically required by Manitoba 
Hydro will be considered incidental to the Work.  

E34.2.2 Full hydro excavation of any gas main for full exposure longitudinally or transversely in a 
long and continuous fashion will not be considered incidental to the Work.  

E34.2.3 Any costs associated performing Safety Watches will be considered incidental to the Work. 

TRAFFIC SIGNAL WORKS 

E35. TRAFFIC SIGNAL INSTALL MATERIALS 

E35.1 In addition to CW 3620 3.11.12, Joining of conduit will not be allowed except: 

(a) Where joining of conduit is required for Convenience of Road Construction Sequencing 
with a maximum of one (1) joint per conduit. 

E35.2 In place of CW 3620 3.11.13, Joining of conduit shall use an approved oversize coupler to 

connect nominal size 1.5” or 2” LDPE pipe, IPEX Series 75, installation to follow manufacture’s 

recommendations. 

(a) Approved Products: 

(i) Plasson Universal Slip Repair Coupler 60-64, Product Code: 176100060064 for use 

with nominal 2” LDPE. 

(ii) Plasson Universal Slip Repair Coupler 48-51, Product Code: 176100048051 for use 

with nominal 1.5” LDPE.  

(b) Substitutes will not be allowed except: 

(i) Where application has been made to and approval has been provided by Traffic 

Signals. The Contractor shall provide sufficient information and details to enable the 

Traffic Signals to determine acceptability. 

E35.3 As per CW 3620 4.11.5, No measurement or payment shall be made for Joining of Conduit. 

E35.4 Removal of CW 3620 2.10.1 (b) Conduit coupling pipe and gear clamps. 

E36. TRAFFIC SIGNALS SERVICE BOX PRE-CAST  

E36.1 Description 

(a) This specification covers the use and installation of a service box pre-cast 17” x 30” x 18” 

and 13” x 24” x 18”. 

E36.2 Materials 
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(a) Materials shall be as per section 2 of CW 3620. 

E36.3 Construction Method 

(a) Install Pre-Cast Service Box in grass boulevards/medians, and hard surfaced medians or 

as shown on the Drawings or as directed by the Contract Administrator. 

(b) Fill bottom of excavation with compacted limestone base course material to set precast 

service box to grade. 

(c) Install Pre-Cast Service Box on top of the compacted granular fill material to pavement, 

sidewalk or boulevard finish grade. 

(d) All conduits must be bundled into a group in the centre of the Pre-Cast Service Box. Install 

plastic plugs prior to back fill. 

(e) Backfill around Pre-Cast Service Box exterior. Back fill shall conform to requirements of SD-

342. 

(f) Pre-Cast Service box shall meet the grade of the sidewalk or boulevard given provided by 

Contract Administrator. 

E37. INSTALLATION OF EARLY OPEN TRAFFIC SIGNALS CONCRETE BASES  

E37.1 Description 

(a) This specification shall cover the installation of Early Open Concrete Bases. 

E37.2 Materials 

(a) Supply concrete for bases in accordance with CW 2160, Table CW 2160.1 Design 

Requirements for Concrete Used for Underground Structures, for Type A Structures 

(monolithic sewers and reinforced structures). 

(b) Further to E37.2(a), the supplied concrete shall achieve a minimum compressive strength 

of 22 MPa at 48 hours. 

E37.3 Construction Methods 

(a) Construction Methods for the installation of Early Open Concrete Bases shall be as per 

Section 3.7 of CW 3620. 

E38. INSTALLATION OF PRE-CAST TYPE PM TRAFFIC SIGNALS BASES 

E38.1 Pre-cast Type PM concrete bases shall be supplied by The Contractor including anchor bolts. 

E38.2 Fabrication and installation shall be in accordance with SD-315.A. 

E39. ANCHOR BOLT PROJECTIONS FOR TRAFFIC SIGNALS CONCRETE BASES 

E39.1 Further to Section 3.7 of CW 3620 Concrete Bases Type A, Type G, Type OD and Type J 

Bases shall have an anchor bolt projection as specified below: 

(a) The following bolt projections shall override what has been specified on SD-310, SD-313 

and SD-314. 
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Concrete Base Type Anchor Bolt 
Projection (mm) 

Tolerance (mm) 

Type A 76.0 (71.0 – 76.0) 

Type G 89.0 (84.0 – 89.0) 

Type OD 50.8 (45.8 – 50.8) 

Type J 150.0 (145.0 – 150.0) 

MANITOBA HYDRO WORKS 

E40. INSTALLATION OF STREET LIGHTING AND ASSOCIATED WORKS 

E40.1 DEFINITIONS 
 

(a) LIMITS OF APPROACH means the shortest distance that is permissible between live high 
voltage (>750 volts) conductors or apparatus and any part of a worker’s body, material or 
tools being handled, or equipment operated. 

(b) MANITOBA HYDRO CENTRAL STORES means Manitoba Hydro's Waverley Service and 
Reclaim Centre - 1840 Chevrier Blvd - Winnipeg, Manitoba 

(c) OVERHEAD FEED means an electrical supply via an overhead conductor connected 
between streetlight standards. Typically strung between standards on a temporary basis. 

(d) OVERHEAD SOURCE means an electrical supply from Manitoba Hydro’s system. 
(Typically an overhead conductor from a wooden distribution pole or a DIP/RISER located 
on a wooden distribution pole.) 

(e) RECLAIM material means existing material that has been removed from Manitoba Hydro’s 
system and to be returned to Manitoba Hydro. 

(f) SCRAP material means existing material that has been removed from Manitoba Hydro’s 
system and to be recycled/disposed of by the Contractor.  

(g) SURPLUS material means new material that has been requisitioned by the Contractor and 
not incorporated into the work at the end of the Contract. 

(h) WORK CLEARANCE means an ELECTRICAL AND/OR NATURAL GAS FACILITIES 
LOCATE form (see SAMPLE ONLY included as Appendix F) issued by each of Manitoba 
Hydro’s Customer Service Centre (CSC) affected to permit work to commence (Permit to 
work). 

E40.2 DESCRIPTION 

E40.2.1 The work shall consist of the supply of all supervision, labour, materials (except as 
indicated under MATERIAL SUPPLIED BY MANITOBA HYDRO below) insurance, tools, 
backfill and equipment (and their maintenance), transportation, fuel, oil, meals and lodging, 
mobilization and de-mobilization, and warranty of workmanship as required to install and 
remove temporary Overhead Feeds, remove existing street light poles as required, install 
new street light poles and associated underground cables/conduits, all in accordance with 
the requirements specified in the tender documents. 

E40.3 WORK LOCATIONS 

E40.3.1 The proposed street light installation and removals are shown on construction drawings  
and are as follows: 

(a) Munroe Ave from Henderson Hwy to Watt St 

E40.4 COORDINATION OF WORK 
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E40.4.1 The Contractor shall provide a minimum of ten (10) working days notice to Manitoba Hydro 
prior to the start of construction. The work shall be conducted and coordinated with 
Manitoba Hydro in a manner to ensure street lighting is maintained at all times for the 
duration of the work.   The construction drawings provide the Proposed Sequence of 
Construction. 

E40.4.2 The Contractor shall obtain Work Clearance from Manitoba Hydro’s Customer Service 
Centre(s) (CSC) affected prior to the work commencing. No additional compensation shall 
be paid to the Contractor for delays obtaining Work Clearance for any reason. 

E40.4.3 Manitoba Hydro’s CSC will provide the Limits of Approach applicable to the Contractor on 
the Work Clearance form. 

E40.5 ORIENTATION 

E40.5.1 Prior to the commencement of the proposed work,  the Contractor's crew foremen, 
electricians, and other key personnel shall attend one (1) day of orientation provided by 
Manitoba Hydro for various operations such as cable handling, cable splicing/termination, 
installation of street light poles, concrete bases, luminaires and various other construction 
standards and procedures.  The Contractor will be responsible for all costs associated with 
personnel salaries, travel, sustenance and overheads, etc., during training.   

E40.6 PRE-CONSTRUCTION MEETING 

E40.6.1 Prior to the commencement of the work, the Contractor shall attend a pre-construction 
meeting with Manitoba Hydro. The agenda for this meeting shall include but not be limited 
to the following: 

(a) Reference the Contractor’s Safe Work Procedures; 

(b) Prime Contractor; 

(c) materials; 

(d) sequence of construction;  

(e) communication plan; 

(f) any training requirements & qualifications; 

(g) Drawing and Project review; 

(h) a review of the Contractor’s proposed work schedule; and  

(i) any and all other topics of clarification that the Contractor and the Contract 
Administrator may wish to discuss. 

E40.6.2 The Contractor’s cost to attend this pre-construction meeting shall be incorporated into the 
unit prices for the work. 

E40.7 QUALIFICATIONS AND CERTIFICATION 

E40.7.1 The Contractor’s Crew Foreman, installers and other key Contractor’s Personnel shall 
possess the necessary certification, licensing, training, experience and familiarity with 
safety rules, procedures and hazards relating to the work. Journeyman Power Line 
Technician (PLT), Journeyman Lineman, Journeyman Cableman or Journeyman 
Electricians shall be required to perform portions of this work. 

E40.7.2 Journeyman Power Line Technician (PLT), Journeyman Cableman and Journeyman 
Lineman are also required to possess a “Limited Specialized Trade Licence – ‘M-P’ 
Licence – Power Line” issued by the Province of Manitoba.  

E40.7.3 Manitoba “Safe work” Bulletin M&E010 dated January 5, 2011 regarding Electrician 
Licenses discusses the requirements for a “Limited Specialized Trade Licence – ‘M-P’ 
Licence – Power Line”. 

 
For more information contact:  
Manitoba  
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Mechanical and Engineering Branch  
500-401 York Avenue  
Winnipeg, Manitoba R3C 0P8  
Tel. 204-945-3373  
Fax 204-948-2309  
or see link http://www.firecomm.gov.mb.ca/docs/ofc_itsm_11_010electlic.pdf  

E40.7.4 Licensed Journeyman Electricians or Journeyman PLT or Journeyman Cableman or 
Journeyman Lineman ARE REQUIRED for all cable handling operations included but not 
limited to: disconnecting cables in the handhole, installation and removal of temporary 
overhead feeds, installation and connection of ground rods, streetlight cable splices, 
termination of streetlight cables in handholds and at luminaires. The Contractor shall 
employ sufficient qualified personnel on its crews to conform to the Electrician’s Licensing 
Act. The Contractor shall be prepared to provide proof of licences to Manitoba Hydro upon 
request. 

E40.7.5 The Contractor shall assess the hazards associated with the work and have documented 
Safe Work Procedures to perform the work. It is the Contractor’s responsibility to train 
employees on these procedures. The Contractor shall be prepared to provide proof of 
training to Manitoba Hydro upon request. 

E40.8 REFERENCED STANDARD CONSTRUCTION SPECIFICATIONS 

E40.8.1 In addition to these Specifications, the work to be performed by the Contractor relative to 
the installation and/or replacement of street lighting poles, concrete bases and associated 
cabling shall be in accordance with the following: 

(a) Manitoba Hydro 66kV and Below Standards; 

(b) CSA C22.3 No. 7 (latest edition); 

(c) Canadian Electrical Code (CEC) Part 1 (latest edition); and 

(d) Any other applicable codes. 

(e) (collectively, the “Standards”). 

E40.8.2 Revisions and updates to the Manitoba Hydro 66kV and Below Standards are issued 
periodically and the latest issued version of the Standard will apply. For the convenience of 
the Contractor for bidding purposes, excerpts of the Manitoba Hydro 66kV and Below 
Standards have been included as Appendix C.   

E40.8.3 In some cases, Municipal, Provincial or Federal laws or this Technical Specification may be 
more stringent than the CSA Standards. Whenever conflict exists, the Contractor shall 
comply with the most stringent requirements applicable at the place of the work. 

E40.9 TOOLS, EQUIPMENT AND MATERIALS 

E40.9.1 The Contractor shall be required to provide all tools and equipment required for performing 
the specified tasks. Equipment shall be in good operating condition, shall be properly 
maintained using original equipment manufacturer replacement parts and shall be provided 
with letters of testing/inspection from the manufacturer when requested. Where the 
equipment is provided as a kit with multiple parts and tools, the kit shall be complete with 
all parts required to perform the designed task. Contractor fabricated tools or equipment 
will not be accepted for use. 

E40.9.2 The Contractor shall obtain the following specific Electrical Equipment including but not 
limited to: 

(a) Compression tool or tools and associated dies to perform compressions to a 
maximum size of 1/0 Al (MD-6 compression tools shall not be used). 

(b) Approved compression tools are: 
 

Manufacture Type Model No. Range 
    

http://www.firecomm.gov.mb.ca/docs/ofc_itsm_11_010electlic.pdf
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Burndy In-line, battery PATMD68-14V 350 Kcmil AL 
Cembre In-line, battery B54Y (06V081E) 4/0 AWG AL 
Burndy Pistol, battery BUR PAT60018V 350 Kcmil AL 

E40.9.3 Dies shall be of the type shown in Standard CD210-21 and CD 210-24 only, must have 
identical markings, and compression tool die must match die number stamped on 
connector. 

(a) Modiewark Model #4444 or Fluke 1AC-II Volt Alert potential Indicator 

(b) Voltage meter – Fluke model #T3C 

(c) Insulated wire cutters – used for cutting cable ends square. 

E40.9.4 Alternative equipment manufacturers may be considered upon request by the Contractor 
and shall be approved for use by Manitoba Hydro prior to use. 

E40.9.5 Manitoba Hydro may reject any tools or equipment that do not appear to be in good 
condition or fail to successfully provide the required function. 

E40.10 MATERIAL SUPPLIED BY MANITOBA HYDRO 

E40.10.1 Manitoba Hydro shall supply all street light poles, concrete bases, breakaway bases, 
luminaires, street light arms, ground rods, compression sleeves, grommets, nuts, electrical 
cables, conduits, relays, cable guards, Gel-caps and all other materials noted in the 
Standards.  The Contractor shall sign receipts indicating the location on which the 
materials are to be used. The material shall be picked up by the contractor from the 
following locations: 

E40.10.2 Manitoba Hydro Central Stores  (contact personnel will be provided to the successful 
contractor). 

E40.10.3 Materials requested will be supplied to the Contractor by Manitoba Hydro upon 
presentation of Manitoba Hydro's Stores Material Order Form.  The Contractor shall 
assume all responsibilities for the loading, unloading, transportation, proper handling, 
secure storage and working of the materials and shall make replacements at its own 
expense in case any material is damaged, stolen or lost due to improper handling, storage 
or poor workmanship. 

E40.10.4 The Contractor shall, at the time of materials release, check and confirm the quantity of 
materials. Shortages, discrepancies, or damages to materials shall be immediately 
reported in writing to Manitoba Hydro. 

E40.10.5 After commencing performance of the work, the Contractor shall  continually monitor all 
material required for the timely completion of the work and shall report additional material 
requirements to Manitoba Hydro a minimum of 72 hours prior to materials being required to 
perform  the work. No additional compensation shall be paid as a result of delays due to 
material shortages where additional material requirements were not reported a minimum of 
72 hours prior to being required for the work on an active project. 

E40.11 MATERIAL SUPPLIED BY CONTRACTOR 

E40.11.1 The Contractor shall be responsible to furnish gravel, sand, ¾ down limestone, ¼ down 
limestone, protective hose (i.e. typically 2” fire hose), duct seal and pit-run material for 
backfilling around street light poles and around cables as per the Standards.  The cost of 
furnishing the above listed materials shall be incorporated into the unit prices for the work. 

E40.12 SURPLUS, RECLAIM AND SCRAP MATERIAL 

E40.12.1 Upon completion of the work, the Contractor shall, at its own expense, deliver to Manitoba 
Hydro Central Stores, all Surplus materials furnished by Manitoba Hydro and not used in 
the work, regardless of the location of said material at that time. 

E40.12.2 In addition, the Contractor shall, at its own expense, deliver to Manitoba Hydro Central 
Stores all Reclaim materials from the work specifically HPS luminaires. Manitoba Hydro 
shall be responsible for the proper disposal of Reclaim HPS luminaires. The HPS bulb 
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shall remain installed and unbroken in the Reclaim luminaire. The Contractor shall handle 
the Reclaim luminaires with care and shall avoid breaking the bulb or refractor. 

E40.12.3 Manitoba Hydro’s preference is to recycle as much Scrap Material as practicable. The 
Contractor is responsible to remove the Scrap Material, transport to the recycler or 
Manitoba Hydro approved disposal site, pay for any disposal fees and may retain any 
recycling value.    

E40.13 DE-ENERGIZATION AND LOCKOUT 

E40.13.1 Manitoba Hydro - Where a standard is supplied from an Overhead Source, Manitoba 
Hydro's staff shall be responsible to disconnect and isolate the street light standard or 
standards between the standard and Overhead Source. Some street light standards may 
be temporarily fed from an Overhead Source. This Overhead Source shall be disconnected 
and removed by Manitoba Hydro staff prior to commencing with the work. The streetlight 
circuits will not be Locked Out by Manitoba Hydro.  

E40.13.2 The Contractor - The Contractor shall assess the hazards associated with the work and 
employ its own Safe Work Procedure for the work to be performed. The Contractor’s Safe 
Work Procedure shall include provisions that the street light circuits will not be Locked Out 
by Manitoba Hydro. The Contractor’s Safe Work Procedure shall achieve Lock Out or 
techniques equivalent to Lock Out. 

E40.13.3 The Contractor shall complete a job planning form (an example is included as Appendix G) 
on a daily basis before any work commences and provide Manitoba Hydro with copies of 
the job plans if requested.   

E40.14 TEMPORARY OVERHEAD FEEDS  

E40.14.1 Manitoba Hydro in consultation with the Contractor will determine if temporary lighting will 
be provided by the existing street lights or from the new street lights.  

E40.14.2 When using the existing poles for temporary lighting, Manitoba Hydro shall remove an 
Overhead Source in accordance with DE-ENERGIZATION AND LOCKOUT above,  prior 
to the Contractor installing a #4 duplex overhead conductor between the existing poles. 
The #4 duplex overhead conductor will normally be attached to the tenon of the davit arm 
near the luminaire with a pre-form grip. Older poles may require a spool insulator be 
attached to the pole using a pre-form grip to support the #4 duplex overhead conductor. A 
short length of 2C/#12 copper conductor is connected to the terminals of the luminaire 
brought out and connected to the #4 duplex overhead conductor. The final span to the 
Overhead Source shall be installed by Manitoba Hydro. 

E40.14.3 When using the new poles for temporary lighting, the Contractor shall install the new 
bases, poles and #4 duplex overhead conductor.  The #4 duplex overhead conductor will 
be attached to the tenon of the davit arm near the luminaire with a pre-form grip. A short 
length of 2C/#12 copper conductor is connected to the terminals of the luminaire brought 
out and connected to the #4 duplex overhead conductor. The final span to the Overhead 
Source shall be installed by Manitoba Hydro. 

E40.14.4 All material used to provide the temporary overhead feed shall be returned to Manitoba 
Hydro. Care shall be taken to coil and tag Reclaim conductor for reuse. If used, insulators 
shall be handled carefully to prevent breakage.  

E40.15 SAFE EXCAVATION 

E40.15.1 The work shall be performed in accordance with the requirements of Manitoba Hydro’s 
Safe Excavation and Safety Watch Guidelines included as Appendix D and Manitoba 
Workplace Safety and Health Regulation 217 latest revision. 

E40.16 SAFE HANDLING 

E40.16.1 The Contractor shall apply handling techniques in accordance with Manitoba Workplace 
Health and Safety Regulation 217latest revision. 
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E40.17 ELECTRIC CABLES AND CONDUITS  

E40.17.1 The Contractor shall use diligent care and proper equipment in handling of all cables, so as 
not to injure the jacket and avoid gouging, kinking, scratching or abrading the cables. If any 
material is damaged to any extent, the Contractor shall repair the damages at its own 
expense, in a manner approved by Manitoba Hydro or will be charged the full cost of the 
damaged items. 

E40.17.2 Cable reels shall not be dropped and must be handled and placed/stored in an upright 
position at all times and shall not be laid flat for any purpose or reason. Cable reels shall 
be adequately supported on hard surface to prevent the reel from sinking into the ground 
that can cause undue stress on the cables. Cable reels should be inspected for damages 
prior to use. If a cable reel is found to be defective, such defect shall be reported 
immediately to Manitoba Hydro. 

E40.17.3 The Contractor shall place all material and string the cables in such a manner as to cause 
the least interference with normal use of the land, street or roadway.  All material shall be 
unloaded in a manner to preserve its condition, prevent loss and/or theft and permit easy 

access for Manitoba Hydro’s inspection. 

E40.17.4 The Contractor shall provide Manitoba Hydro’s inspector sufficient opportunity, in the sole 
discretion of Manitoba Hydro, to inspect the work.  

E40.18 PRECAST CONCRETE BASES 

E40.18.1 The Contractor shall handle, store, transport and unload the precast concrete bases in a 
manner to prevent damage to the threaded bolts and conduit casing. 

E40.18.2 Precast Concrete Bases are extremely heavy. Approximate weight of pre-cast concrete 
bases are found in the Standards. The Contractor shall only use equipment rated for such 
weight. 

E40.19 STREET LIGHT POLES AND ARMS 

E40.19.1 The Contractor shall handle, store, transport,  and provide proper load securement for the 
poles and arms in a manner to prevent damage. 

E40.20 LUMINAIRES 

E40.20.1 The Contractor shall handle, store, transport and unload the luminaires in their original 
packaging and in a manner to prevent damage. 

E40.21 SMALL MATERIAL 

E40.21.1 Photo electric cells, shorting caps, shims, nut covers and associated supplies shall be kept 
in a suitable warehouse provided by the Contractor at its own expense. Photo electric cells 
shall be transported and stored in such a manner as to prevent breakage. 

E40.22 CARE OF MATERIALS 

E40.22.1 The Contractor shall assume all responsibilities of all the materials and shall replace, at its 
own expense, any materials damaged, stolen or lost due to improper handling or poor 
workmanship.  

E40.23 WIRE AND CABLE REEL STORAGE 

E40.23.1 Cable reels shall be stored with the flanges upright and resting on a hard surface. At 
temporary storage sites where the soil may be soft, preservative-treated plywood sheets 
may be used to keep the flanges from sinking into the ground. 

E40.23.2 If cable reels must be pancaked or stored on their side in vertical racks, do not lift the reel 
by the top flange. Spacers (two 2 X 4s placed wide side up) should be placed under the 
bottom flange and between the reels in order to create a space to insert the forks and lift 
the reels without damaging the cable. 
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E40.24 REEL HANDLING 

E40.24.1 When off-loading reels from a truck, reels shall be lowered using a hydraulic gate, hoist or 
forklift truck. When a reel is rolled from one point to another, care must be taken to see that 
the reel does not straddle objects such as rocks, pipes, curbs or wooden blocks which 
could damage the cable or protective covering. A reel should always be rolled on hard 
surfaces to avoid sinkage and in the opposite direction to the cable wraps to ensure that 
the reel is rolled in such a direction as to tighten the cable on the reel. 

E40.24.2 When using a hoist, install a mandrel through the reel arbour hole and attach a sling. Use a 
spreader bar approximately 6 inches longer than the overall reel width placed between the 
sling ends just above the reel flanges. This will prevent bending of the reel flanges and 
damage to the cable. 

E40.24.3 If a forklift is used to move a reel, the reel is to be approached from the flange side. 
Position the forks such that the reel is lifted by both reel flanges. The lift forks shall not 
contact the cable. 

E40.24.4 Returnable reels shall be returned promptly to Manitoba Hydro Central Stores and in no 
case later than three (3) days after the completion of the work unless otherwise mutually 
agreed between the Contractor and Manitoba Hydro. 

E40.25 PRESSURIZED WATER/VACUUM EXCAVATION 

E40.25.1 Pressurized water/vacuum excavation (PW/VE) shall be used to daylight all buried utilities 
and structures where excavation by other mechanical means would be expected to provide 
a physical risk to that utility or structure. 

E40.25.2 The work shall be performed in accordance with the requirements of Manitoba Hydro’s 
Safe Excavation and Safety Watch Guidelines included as Appendix D. 

E40.26 REMOVAL STREET LIGHT POLE FROM EXISTING BASE 

E40.26.1 This shall include all work required to remove a street light pole from an existing base as 
set forth in this Technical Specification. The pole may be on an existing precast concrete 
base, steel power installed screw base or poured in place concrete base.  

E40.26.2 The Contractor shall furnish all labour, supplies and materials (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary for the removal of 
the street light pole from the existing base. Care shall be taken to preserve the luminaire. 
The luminaire shall be reinstalled on the new street light pole or returned to Manitoba 
Hydro's stores as instructed by the Manitoba Hydro. 

E40.26.3 The Contractor shall be responsible to transport all Surplus and Reclaim materials to 
Manitoba Hydro Central Stores and transport and dispose of all Scrap material as set forth 
in this Specification. 

E40.27 REMOVAL OF BASE AND DIRECT BURIED STREET LIGHT POLE 

E40.27.1 This shall include all excavation, whether by auger, pressurized water/vacuum excavation, 
by hand, or by other methods which may be necessary to remove a base or direct buried 
street light pole. The base may be poured in place concrete, steel power installed or 
precast concrete.  

E40.27.2 The Contractor shall be responsible to transport all Surplus and Reclaim materials to 
Manitoba Hydro Central Stores and transport and dispose of all Scrap material as set forth 
in this Specification. 

E40.27.3 The Contractor is responsible to supply all backfill material as specified in the Standards 
and carry out all backfill, compacting and leveling of all excavations and voids for removed 
bases and direct buried street light poles so as to be ready for top soil and seed or sod or 
as directed by Manitoba Hydro. 
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E40.28 INSTALLATION OF FOUNDATION - CONCRETE BASE 

E40.28.1 This shall include all excavation, whether by auger, pressurized water/vacuum excavation, 
by hand, or by other methods which may be necessary to replace or install a concrete base 
as set forth in this Specification.   

E40.28.2 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary to install a new or 
replace a concrete base. Excavation for the precast concrete base shall be to a diameter 
and depth specified in Standard CD 300-6.  All excess material is to be removed by the 
Contractor. 

E40.28.3 The concrete base shall be set on a bed of ¾ down limestone. The concrete base backfill 
material shall be compacted in lifts no more than 150 mm. Backfill material shall be ¾ 
down limestone. Compacting of backfill material shall be done using a hydraulic tamper. 
Alternative tamping methods shall be approved by Manitoba Hydro. Underground cables 
entering the concrete base shall be protected by a length of protective hose supplied by 
the Contractor and a layer of sand surrounding the cables to protect it from the limestone. 
The concrete base shall be installed level in all 4 directions. Final grade must be 
established prior to installing the concrete bases. 

E40.28.4 The completed backfill shall be at least equal in compaction to undisturbed soil, as required 
by the Municipal authorities or elsewhere in this Specification. The Contractor shall level all 
excavations. 

E40.28.5 Should settlement occur in the excavation and cause a depression in the surface, the 
Contractor shall repair the surface. Placing of additional backfill material due to settlement 
shall be at the Contractor’s expense. 

E40.28.6 The concrete base shall be oriented in the proper direction to allow the easy entrance of 
the underground cables into the plastic pipe preinstalled in the concrete base. Care shall 
be taken to prevent damage to the insulation or jacket of the conductors. The cable shall 
be left long enough to extend one (1) metre beyond the top of the hand hole. 

E40.29 BASE MOUNTED STREET LIGHT POLES 

E40.29.1 This shall include all work required to install the street light pole on the concrete base as 
set forth in this Specification. 

E40.29.2 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary for the installation of 
the pole (straight shaft or davit) on the concrete base. 

E40.29.3 Unless otherwise specified on the construction drawings, the Contractor shall orient the 
poles so that the hand hole is on the left side of the pole when viewed from the road. A 
worker should be able to see oncoming traffic when working in the hand hole. 

E40.29.4 The Contractor shall level the street light pole in all 4 directions. Leveling shims may be 
used. 

E40.29.5 Tightening of bolts shall be performed in a manner that brings the surfaces up evenly. All 
nuts shall be tightened and torqued in accordance with Standard CD 300-9.  The 
Contractor shall install the nut covers included with the pole. Nut covers are typically not 
supplied for the 55' and 65' street light poles. 

E40.29.6 Unless otherwise specified, excess underground cable and 2C-12 wire shall be left inside 
the hand hole with the hand hole cover loosely installed. 

E40.29.7 Existing street light poles may have street signs attached. The Contractor shall remove the 
signs from the existing pole and temporarily reattach the signs to the new pole. The 
Contractor shall notify Manitoba Hydro of the location where the signs have been removed.  
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E40.30 LUMINAIRES AND ASSOCIATED WIRING 

E40.30.1 The Contractor shall furnish labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary to install the 
luminaire and associated wiring. Unless otherwise specified, the luminaire shall be installed 
with a tilt of zero (0) degrees. The Contractor shall install a length of 2 conductor No. 12 
gauge (2C-12) wire from the terminals of the luminaire, through the arm (if applicable), 
down the pole to the hand hole. One (1) metre of 2C-12 wire shall be left at the hand hole. 
Impact equipment (air or electric) shall not be used to tighten luminaire mounting bolts. The 
Contractor shall be liable for damage due to over tightening. 

E40.30.2 The Contractor shall verify the luminare voltage matches the source voltage as shown on 
the construction drawings.  If luminaire voltage does not match the source voltage, the 
Contractor shall re-wire the luminaire in accordance with the wiring diagram provided. 
NOTE: Not applicable for LED luminaires. 

E40.30.3 As specified on the construction drawings, the luminaire will require either a photo electric 
cell (PEC) or shorting cap installed. When installing the PEC the eye shall be oriented 
north. The Contractor shall also install the appropriate wattage bulb in the luminaire. 
NOTE: Bulb installation not applicable for LED luminaires. 

E40.31 BREAK AWAY BASES 

E40.31.1 Break away bases shall be installed in accordance with Standard CD 300-10. The height of 
the concrete base above grade shall not exceed 50mm. The surface of the concrete base 
shall be flat and level. A reaction plate shall be installed between the concrete base and 
the break-away base. 

E40.31.2 The Contractor shall torque the couplers in accordance with Standard CD 300-10. Impact 
tools shall not be used to tighten or torque couplers or nuts associated with a break away 
base.  

E40.32 SPLICING/CONNECTING CABLES 

E40.32.1 The electric cable shall be spliced/terminated as per Standards CD 215-12, CD 215-13, 
CD 310-1, CD 310-4, CD 310-9 and CD 310-10 with the exception that the Contractor will 
use a GELCAP-SL-2/0 splice kit (See Appendix E). Termination in the hand hole may 
include the installation of an inline fuse holder. 

E40.32.2 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary to splice/terminate 
the street light conductor(s).   

E40.33 EXCAVATION 

E40.33.1 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary for the completion 
and maintenance of grade and line of the street light cables and conduit including water 
control if found to be necessary. The trench shall be graded to conform to the street light 
cables and conduit so that the street light cables and conduit rest firmly on a smooth 
surface throughout its length. All stones or other objects which, in the opinion of Manitoba 
Hydro might damage the street light cable jacket and conduit shall be removed. Where the 
presence of rock or other condition prevent a satisfactory bed for the cables, 150 mm of 
well-tamped, clean soil or ¼ down crushed limestone shall be placed in the bottom of the 
trench. In this case, the spoil bank from trenching operations shall not be allowed to fall 
into the trench or mix with the soil to be used in backfilling the trench. Loose debris or 
foreign matter and the spoil bank shall be placed so as not to hinder drainage, damage 
property, or obstruct traffic. 

E40.33.2 Trenches shall be dug to such a depth that will provide a minimum cover of 600 mm from 
final grade in sodded areas and 1000 mm in roadways in accordance with Standard CD 
305-1. 
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E40.34 LAYING CABLES 

E40.34.1 Cables are to be lowered in the trench in an orderly fashion so as to maintain a consistent 
path and straight alignment. All cables shall be lowered in a continuous run (NO 
SPLICING) and in accordance with the construction drawings; and shall maintain the 
necessary separation, where required. All cables shall be of continuous runs and capped 
and sealed if they are not being installed in the pole at that time. Cables shall not be 
dragged over paved surfaces. 

E40.34.2 Once a cable is cut its ends must be sealed immediately with an approved and 
appropriately sized, heat shrink or cold shrink sealing cap to prevent moisture ingress 
unless the cable is being installed in the pole at that time. 

E40.34.3 During the removal of the cable, the reels shall be placed on jacks, stands or trailers with a 
bar through the arbour holes which will allow the reel to be turned easily, and the cable to 
be paid out. Cables can be paid out from the bottom or the top of the reel. Cable in coils 
shall be handled in a similar manner. This can be achieved by supporting the coil in a 
vertical plane and rotating it by hand as the cable is carefully uncoiled. The cable shall 
never be pulled over the flange of a reel, or pulled off the side of a coil, since this will 
introduce a twist in the cable. 

E40.34.4 During installation, under no circumstance is the cable to be subjected to a bending radius 
tighter than that detailed in the Standards.   

E40.34.5 Where specified in the Standards or on the construction drawings, the Contractor shall 
install the street light cable in a conduit.  

E40.35 INSTALLING CONDUIT AND CABLE BY BORING (HORIZONTAL DIRECTIONAL DRILLING) 

E40.35.1 The Contractor shall dig the approaches and openings necessary to install boring 
equipment, and the boring equipment used shall be of such a nature as to minimize the 
opening size required. The boring equipment shall produce a straight hole without 
unnecessary dips or bends. The bore hole shall be only slightly larger than the outside 
diameter of the conduits or cables to minimize possible settlement. Cables and conduits 
shall be pulled in with pulling eyes or using a kellum grip in a manner so as to guard 
against damage. 

E40.35.2 During construction as the drill bit crosses each existing facility a lookout shall be assigned 
by the Contractor to visually confirm the drill bit is maintaining a minimum 300 mm 
clearance from the existing facility all in accordance with Manitoba Hydro Safe Excavation 
and Safety Watch Guidelines included as Appendix D. Maximum pulling tensions on any 
streetlight cable shall be limited to 2.9 kN/0.65 kips.  

E40.35.3 Drilling fluids and associated waste materials shall be disposed of in a manner that 
minimizes environmental effects. 

E40.35.4 The Contractor shall properly compact the backfill material and will be responsible for 
placing additional material should settlement occur for the duration of the warranty period. 

E40.36 BURIED UTILITY CROSSINGS  

E40.36.1 All buried obstructions are not necessarily shown on the reference drawings and the 
locations of those indicated are approximate only.   

E40.36.2 The Contractor shall determine the location of all buried obstructions and shall notify the 
appropriate authorities and obtain all necessary permits prior to excavation, trenching and 
directional drilling near or across such obstructions. All buried obstructions where the new 
buried cable route crosses other utilities including but not limited to gas, water, sewer, 
telephone and electric lines shall be exposed as per each utilities guidelines by the 
Contractor, including the use of Pressurized Water/Vacuum Equipment (PW/VE) where 
necessary.  Should any damage occur to such lines during the course of the work, the 
Contractor shall be responsible for the damage and the costs of repairs to buried 
obstructions caused by its operations and shall fully indemnify the City of Winnipeg and 
Manitoba Hydro from and against all claims arising out of such damage.  Manitoba Hydro 
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Safe Excavation and Safety Watch Guidelines included as Appendix D shall be followed 
when crossing natural gas pipelines and electrical cables by the directional boring method. 

E40.36.3 The PW/VE technique, used to expose underground plant in certain conditions, must be 
performed in accordance with each utility's requirements, including but not limited to 
Manitoba Hydro, Manitoba Telecom Services, Shaw Cable, etc.  PW/VE costs that the 
Contractor will incur during the work must be factored into the Contractor’s bid prices.  The 
Contractor shall not be entitled to extra compensation for the use of PW/VE on the work.  

E40.36.4 The Contractor shall be responsible to supply all backfill material and carry out all backfill, 
compacting and leveling of all excavations so as to be ready for topsoil and seed or sod or 
as directed by Manitoba Hydro. 

E40.37 BENDING CABLES/CONDUITS AND INSTALLATION INTO STANDARDS 

E40.37.1 It is desired to reduce to a minimum the required number of bends and to lay the 
cables/conduits to conform to the contour of the ground and maintain a normal covering. 
This shall be accomplished by cutting the trench slightly deeper in approaches to road 
crossings and drainage ditches. It is intended that the Contractor shall eliminate 
unnecessary bending by operating the trenching machine at various depths rather than by 
finishing grading the trench by hand whenever practical. 

E40.37.2 Sharp bends of the cables/conduits shall be avoided at all times.  All bends shall meet the 
requirements set out in this Specification. If excessive bending was exerted on any cable, 
the cable shall be replaced at the Contractor’s cost.  During installation, under no 
circumstance is the cable to be subjected to a bending radius tighter than that detailed in 
the Standards.  At street light poles the Contractor shall install the ends of the cables into 
the plastic pipe preinstalled in the concrete base.  Care shall be taken to prevent damage 
to the insulation or jacket of the conductors.  Underground cables entering the concrete 
base shall be protected by a length of protective hose supplied by the Contractor and by a 
layer of sand surrounding the cables to protect it from the limestone.   The cable shall be 
left long enough to extend one (1) metre beyond the hand hole. The street light cable in the 
trench shall be installed in conduit for mechanical protection and the ends sealed with duct 
seal supplied by the Contractor. Care shall be taken to prevent damaging the cable where 
it exists the conduit. The conduit shall only be installed into the concrete base if conduit 
sizes make it practicable.  

E40.37.3 Unless otherwise directed, excess underground cable and 2C-12 wire shall be left inside 
the hand hole with the hand hole cover loosely installed. 

E40.38 BACKFILL 

E40.38.1 All backfilling material within 300 mm of the cables/conduits shall be clean, free of sod, 
vegetation, organic material, stones or other debris, and of a consistency as to not create 
significant voids or air spaces around the cables/conduits. Other backfilling material shall 
be free of stones greater than 150 mm on their maximum dimension. Where cinders or 
very acid soil are encountered or where gravel or incompressible fill is required by 
Municipal authorities, ¼ down crushed limestone shall be placed all around the cables for a 
depth of at least 300 mm. The completed backfill shall be at least equal in compaction to 
undisturbed soil or as directed by Manitoba Hydro. Backfill material is to be placed and 
compacted in lifts not exceeding 300 mm.  All excess material is to be removed by the 
Contractor. 

E40.38.2 Tamping or flushing methods must be used where necessary to give the required 
compaction. Where tamping is used, hand tampers shall be used to at least 300 mm above 
the cable before machine tamping may be used.  The Contractor shall level all excavations 
so as to be ready for topsoil and seed or sod or as directed by the Manitoba Hydro. Should 
settlement occur in the excavation and cause a depression in the surface, the Contractor 
shall repair the surface to the satisfaction of the Manitoba Hydro at the Contractor’s cost. 

E40.38.3 Excavations remaining where poles have been removed shall be backfilled with spoil, pit 
run gravel or 3/4 down limestone and compacted in lifts of 150mm as directed by Manitoba 
Hydro.  The top 300 mm of the excavation shall be backfilled with topsoil. 



The City of Winnipeg Specification 
Tender No. 928-2022  Page 31 of 34 
 

Template Version: eC2022 12 31 - Const Road Works 

 

E40.38.4 Excavations remaining where utility crossings have been exposed shall be backfilled with 
sand or clean spoil and compacted in lifts of 150mm.  The top 300 mm of the excavation 
shall be backfilled with topsoil. 

E40.38.5 Backfill of all excavations shall be in accordance with City of Winnipeg Standard 
Construction Specification CW 2030 (latest revision), to the satisfaction of the authority 
having jurisdiction and Manitoba Hydro.  

E40.39 DEFECTIVE WORK & WARRANTY 

E40.39.1 If any portion of the work fails to comply with the requirements of this Specification, fails 
within the Warranty period, or if the final tests prove or indicate the existence of any fault or 
defect in the work, or any part thereof, Manitoba Hydro may forthwith re-execute or make 
good the faulty or defective work or alter the same to make it comply with requirements of 
the Specification at the Contractor’s expense. Manitoba Hydro shall give the Contractor 
notice together with particulars of such failure, fault or defect, Manitoba Hydro’s cost to re-
execute or make good the faulty or defective work and the Cost shall be deducted from the 
Contract. 

E40.39.2 At the completion of the work for each location, Manitoba Hydro shall prepare and issue a 
Network Commissioning Report, a sample of which is included as Appendix H, to the 
Contractor. The Network Commissioning Report shall be dated indicating the 
commencement of the Warranty period for the work performed at the location.  

E40.40 AS-BUILT DRAWING 

E40.40.1 The Contractor shall provide an as-built drawing or mark-up drawing to Manitoba Hydro 
which accurately displays the “as-built” location of the buried street light cables, conduits 
and street light poles. 

E40.41 MEASUREMENT AND PAYMENT 

E40.41.1 Removal of 25' to 35' street light pole and precast, poured in place concrete, steel power 
installed base or direct buried including davit arm, luminaire and appurtenances 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Removal of 25' to 35' street light pole and precast, poured in place 
concrete, steel power installed base or direct buried including davit arm, luminaire and 
appurtenances”.  The number of units to be paid for at the Contract Unit Price shall be 
verified and accepted by Manitoba Hydro. The Price shall be payment in full for 
performing all operations herein described including removal of the pole, base, 
luminaire, appurtenances, use of pressurized water/vacuum excavation, 
transportation of Reclaim, Surplus  and Scrap material, payment of associated 
disposal fees and all other items incidental to the work included in the Specification. 

E40.41.2 Installation of Conduit and #4 AL C/N or 1/0 AL Triplex Streetlight Cable in Conduit by 
Open Trench Method 

(a) This pay item will be measured on a linear metre basis and paid for at the Contract 
Unit Price per linear metre for “Installation of Conduit and #4 AL C/N or 1/0 AL Triplex 
streetlight cable in Conduit by open trench method.” The number of meters to be paid 
for at the Contract Unit Price shall be measured and accepted by Manitoba Hydro.  
The Price shall be payment in full for performing all operations herein described 
including installation of the conduit, pulling cable into the conduit, backfilling the 
trench, buried utility crossings, use of pressurized water/vacuum excavation and all 
other items incidental to the work included in the Specification. 

E40.41.3 Installation of 50 mm Conduit by Boring Method complete with Cable Insertion (#4 AL C/N 
or 1/0 AL Triplex)  

(a) This pay item will be measured on a linear metre basis and paid for at the Contract 
Unit Price per linear metre for “Installation of 50 mm conduit or conduits by boring 
method complete with cable insertion (#4 AL C/N or 1/0 AL Triplex).” The number of 
meters to be paid for at the Contract Unit Price shall be measured and accepted by 



The City of Winnipeg Specification 
Tender No. 928-2022  Page 32 of 34 
 

Template Version: eC2022 12 31 - Const Road Works 

 

Manitoba Hydro. The Price shall be payment in full for performing all operations herein 
described including installation of 50mm conduit or conduits by boring method, 
inserting the #4 AL C/N or 1/0 AL Triplex streetlight cable into the conduit(s), buried 
utility crossings, use of pressurized water/vacuum excavation and all other items 
incidental to the work included in the Specification. 

E40.41.4 Installation of cable (#4 AL C/N or 1/0 AL Triplex) by boring method. 

(a) This pay item will be measured on a linear metre basis and paid for at the Contract 
Unit Price per linear metre for “Installation of cable(s) (#4 AL C/N or 1/0 AL Triplex) by 
boring method.” The number of meters to be paid for at the Contract Unit Price shall 
be measured and accepted by Manitoba Hydro. The Price shall be payment in full for 
performing all operations herein described including installation of the cable or cables 
by boring method, buried utility crossings, use of pressurized water/vacuum 
excavation and all other items incidental to the work included in the Specification. 

E40.41.5 Installation of 25'/35' Pole, Davit Arm and Precast Concrete Base Including Luminaire and 
Appurtenances 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of 25'/35' pole, davit arm and precast concrete base including 
luminaire and appurtenances.”  The number of units to be paid for at the Contract Unit 
Price shall be verified and accepted by Manitoba Hydro. The Price shall be payment 
in full for performing all operations herein described including installation of the pole, 
davit arm, base, luminaire, appurtenances, placing the cable(s) into the base, use of 
pressurized water/vacuum excavation and all other items incidental to the work 
included in the Specification. 

E40.41.6 Installation of One (1) 10' Ground Rod at End of Street Light Circuit. Trench #4 Ground 
Wire up to 1 m From Rod Location to New Street Light and Connect (Hammerlock) to Top 
of Ground Rod 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of one (1) 10' ground rod at end of street light circuit. Trench 
#4 ground wire up to 1 m from rod location to new street light and connect 
(hammerlock) to top of the ground rod.”  The number of units to be paid for at the 
Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall 
be payment in full for performing all operations herein described including install one 
(1) 10’ ground rod, trench the #4 ground wire to the new streetlight pole, connect 
(hammerlock) ground wire to rod and all other items incidental to the work included in 
the Specification. 

E40.41.7 Install Lower 3 m of Cable Guard, Ground Lug, Cable Up Pole, and First 3 M Section of 
Ground Rod Per Standard CD 315-5 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Install/lower 3 m of Cable Guard, ground lug, cable up pole, and first 3 m 
section of ground rod per Standard CD 315-5”.  The number of units to be paid for at 
the Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price 
shall be payment in full for performing all operations herein described including 
installing the lower section of cable guard, ground lug, ground rod, coiling cable(s) up 
the pole and all other items incidental to the work included in the Specification. 

E40.41.8 Installation and Connection of Externally-Mounted Relay and PEC Per Standards CD 315-
12 and CD 315-13 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation and connection of externally-mounted relay and PEC per 
Standards CD 315-12 and CD 315-13”.The number of units to be paid for at the 
Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall 
be payment in full for performing all operations herein described including mounting 
the relay, PEC, wiring as per the schematic and all other items incidental to the work 
included in the Specification. 
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E40.41.9 Terminate 2/C #12 Copper Conductor to Street Light Cables Per Standard CD310-4, 
CD310-9 or CD310-10 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Terminate 2/C #12 copper conductor to street light cables per Standard 
CD310-4, CD310-9 or CD310-10”.The number of units to be paid for at the Contract 
Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall be 
payment in full for performing all operations herein described including connection of 
the 2/C # 12 copper conductor to the #4 C/N or 1/0 Al Triplex cable(s) using a 
GELCAP-SL-2/0 splice kit and all other items incidental to the work included in the 
Specification. 

E40.41.10 Splicing #4 AL C/N or 2 Single Conductor Street Light Cables 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Splicing #4 Al C/N or 2 single conductor street light cables”. The number 
of units to be paid for at the Contract Unit Price shall be verified and accepted by 
Manitoba Hydro. The Price shall be payment in full for performing all operations herein 
described including splicing the #4 AL C/N or 2 single conductor cables in accordance 
with Standard CD 215-12 and CD 215-13 and all other items incidental to the work 
included in the Specification. 

E40.41.11 Splicing 1/0 AL Triplex Cable or 3 Single Conductor Street Light Cables 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Splicing 1/0 AL triplex cable or 3 single conductor street light cables”. The 
number of units to be paid for at the Contract Unit Price shall be verified and accepted 
by Manitoba Hydro. The Price shall be payment in full for performing all operations 
herein described including splicing the 1/0 Al triplex cable or set of 3 single conductor 
cables in accordance with Standard CD 215-12 and CD 215-13 and all other items 
incidental to the work included in the Specification. 

E40.41.12 Installation of Break-Away Base and Reaction Plate on Base-Mounted Poles up to 35’ 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of break-away base and reaction plate on base mounted poles 
up to 35’”. The number of units to be paid for at the Contract Unit Price shall be 
verified and accepted by Manitoba Hydro. The Price shall be payment in full for 
performing all operations herein described including installation of the reaction plate, 
break-away base and all other items incidental to the work included in the 
Specification. 

E40.41.13 Installation of Overhead Span of #4 Duplex Between New or Existing Streetlight Poles and 
Connect Luminaire to Provide Temporary Overhead Feed 

(a) This pay item will be measured on per span basis and paid for at the Contract Unit 
Price per span for “Installation of Overhead Span of #4 duplex Between New or 
Existing Streetlight Poles and Connect Luminaire to Provide Temporary Overhead 
Feed”. The number of units to be paid for at the Contract Unit Price shall be verified 
and accepted by Manitoba Hydro. The Price shall be payment in full for performing all 
operations herein described including attachment of the #4 duplex overhead 
conductor using a perform grip (c/w spool insulator(s) to davit arm if necessary), 
sagging conductor, connection of luminaire using 2C#12 copper conductor and all 
other items incidental to the work included in the Specification. 

E40.41.14 Removal of Overhead Span of #4 Duplex Between New or Existing Streetlight Poles to 
Remove Temporary Overhead Feed  

(a) This pay item will be measured on a per span basis and paid for at the Contract Unit 
Price per span for “Removal of Overhead Span of #4 duplex Between New or Existing 
Streetlight Poles to Remove Temporary Overhead Feed”. The number of units to be 
paid for at the Contract Unit Price shall be verified and accepted by the Manitoba 
Hydro. The Price shall be payment in full for performing all operations herein 
described including removal of the #4 duplex overhead conductor, spool insulator(s) 
and all other items incidental to the work included in the Specification. 
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E40.41.15 Expose Underground Cable Entrance of Existing Streetlight Pole and Install New 
Streetlight Cable(s).  

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Expose Underground Cable Entrance of Existing Streetlight Pole and 
Install New Streetlight Cable(s)”. The number of units to be paid for at the Contract 
Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall be 
payment in full for performing all operations herein described including excavation and 
exposure of the underground cable entrance by any means necessary including use 
of pressurized water/vacuum excavation, installation of the new streetlight cables(s), 
backfill, compaction and all other items incidental to the work included in the 
Specification. 

 

 

 
 


