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Corporate Finance Department

Wlnnlpeg Materials Management Division 122'2023 ADDENDUM 02
PROFESSIONAL CONSULTING SERVICES FOR CENTREPORT SOUTH
(AIRPORT AREA WEST) REGIONAL WATER AND WASTEWATER
SERVICING — PHASE 1A DETAILED DESIGN AND CONTRACT
ADMINISTRATION
ISSUED: March 28, 2023
BY: Tim Turzak
URGENT TELEPHONE NO. 204 986-3760
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM

BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B — BIDDING PROCEDURES
Add B11.2(h): Lead Hydraulic Modeling

PART D — SUPPLEMENTAL CONDITIONS
Replace: D6.3.1(a) WWD CAD/GIS STANDARD (August 4, 2016) with the 2023 CAD/GIS standard in Appendix U.

Clarification of D12.2.12: Regulatory costs to include Notice of Alteration form to the Province. If modifications are
required to the Environmental Act Licence for NEWPCC, the additional cost to prepare
the new Environmental Act Proposal will come out of the extra work allowance.

APPENDICES

Add: Appendix U WWD CAD/GIS STANDARD (March 10, 2023)

QUESTIONS AND ANSWERS

Q1: Does the City want the successful proponent to attend or witness the FAT for the PLC equipment?

A1l: Yes, please include to attend or witness Factory Acceptance Test (FAT) in pricing for Item No. 5 on Form B:
Prices.

Q2: Can it be assumed that the City will pay for railway crossing agreements, railway crossing permits, and railway

required geotechnical reviews by approved service providers (assigned by the railway)?

A2: Yes, the City will pay for railway crossing agreements, railway crossing permits and railway required
geotechnical reviews. The cost for these services will come out of the work allowances identified on Form B or
by a separate purchase order created by the City. The consultants cost to prepare the required railway
documents will be included in the detailed design fee.

Q3: D12.2.12 identified several permits and approvals required. Can City confirm that permit costs will be paid by
the City?

A3: Permit costs will be paid by the City.
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Q4: B2. Would the City consider extension to this date, given size of proposal?

A4: The City would like to keep the submission deadline as April 12, 2023.

Q5: D10.1.2a and Appendix C identifies 4 land purchases, 8 easement agreements and 3 rail agreements. Does the
City have any understanding, or can they provide guidance on expected timelines of such
purchases/agreements? This is a significant time risk factor. (identified in D10.6)?

A5: See RFP clause D10.3, Section 7.0 Easement and Land Acquisitions in the PDR and the PDR project
schedule. From the City’s understanding, the lift station land location is the most important land acquisition for
CentrePort South Phase 1A works. The City has initiated discussions with the Province of Manitoba for the
purchase of the wastewater lift station land location. Land agreements will take time and the City is relying on
the experience of proponents to finalize the design early on in the project, and plan and schedule land
agreement activities.

Q6: D27 Critical Stages — given land purchase, crossing agreement requirements, and volume of work would City
consider extending these?

AG: The City would like to keep the Critical Stage dates as listed in D27. Land agreements will be required before

posting of the Construction Tenders.



