



## 25-2023 ADDENDUM 2

### PROVISION OF REMOVAL OF DUTCH ELM DISEASED TREES

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL**

ISSUED: Feb 17, 2023  
BY: Sharla Regan  
TELEPHONE NO. 204 619-1832

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D2.1.5 to read: Critical Stage for completion of removal of trees tagged during the previous calendar year, including invoicing: **May 26, 2023 for the initial term of the Contract and April 30<sup>th</sup> for each extension term.** Date of this Critical Stage may be adjusted in the first year of award at the discretion of the Contract Administrator.
- Revise: D19.1(b) to read: Work Orders issued prior to **May 26<sup>th</sup>, 2023 for the initial term of the Contract and April 30<sup>th</sup> for each extension term** of that calendar year are to be completed on or before **May 26<sup>th</sup>, 2023 for the initial term of the Contract and April 30<sup>th</sup> for each extension term** of that calendar year, which may result in Work Order deadline dates being adjusted to accommodate the deadline of **May 26<sup>th</sup>, 2023 for the initial term of the Contract April 30<sup>th</sup> for each extension term** as required and as determined by the Contract Administrator, regardless of the issue date. In the event the date of this first Critical Stage requires adjustment in the first year of award, it may be adjusted at the discretion of the Contract Administrator.
- (i) Work issued during this timeframe will be for diseased trees tagged during the previous calendar year.
- Revise: D20.1(b) to read: Critical Stage **May 26<sup>th</sup>, 2023 for the initial term of the Contract and April 30<sup>th</sup> for each extension term** or in accordance with D19.1(b) in first year of award – five hundred dollars (\$500);

Page numbering on some forms may be changed as a result.

#### **PART E – SPECIFICATIONS**

- Revise: E5.6(a) to read: Date of award until approximately **May 26<sup>th</sup>, 2023 for the initial term of the Contract and April 30<sup>th</sup> for each extension term** (i.e. DED trees tagged during the previous calendar year). This date may be extended in the first year of award at the discretion of the Contract Administrator.
- (i) All Work previewed prior to **May 1<sup>st</sup>, 2023 for the initial term of the Contract and April 5<sup>th</sup> for each extension term** will be added to a work order on or before this date.