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REFERENCE DRAWING

REF. NO. DRAWING TITLE DRAWING NUMBER

1 PANEL LAYOUT CENTRATE CONTROL PANEL  - CP-C8001 1-0101-ACBD-C101

2 PANEL LAYOUT CENTRATE CONTROL PANEL - CP-C8002 1-0101-ACBD-C102

0 ISSUED FOR TENDER 2023-03-17 KG SDS

GENERAL NOTES:

1. TEMPORARY LOCATION DURING MIGRATION OF CP-C8002 BACKBOARD ON 
UNISTRUT FRAME WITH LOCKING CASTORS WHEELS.

2. FINAL LOCATION OF CP-C8001 AND CP-C8002.
3. DURING MIGRATION PCS AND DCS OPERATOR WORKSTATIONS TO SHARE 

PERIPHERAL DEVICES THROUGH A KEYBOARD-VIDEO-MOUSE (KVM) 
SWITCH.

INTEGRATOR NOTES:

1. SEE SPECIFICATION 40 90 00 FOR SCOPE.
2. INTEGRATOR SCOPE IS TO BUILD AND CONFIGURE THE PANEL.
3. PROVIDE AND CONFIGURE KVM SWITCH FOR DCS/PCS ACCESS ON 

OPERATOR WORKSTATION.
4. DECOMMISSION AND SALVAGE DCS WORKSTATION ONCE ALL PLANT 

SYSTEMS ARE ON THE PCS. PROVIDE NEW PERIPHERALS IN ACCORDANCE
WITH SPECIFICATIONS FOR PCS WORKSTATION ONCE THE DCS WORKSTATION
IS DECOMMISSIONED.

CONTRACTOR NOTES:

1. SEE SPECIFICATION 26 05 10 FOR SCOPE.
2. CONTRACTOR SCOPE IS TO INSTALL PANEL AND PANEL POWER FEEDS.
3. DISCONNECT AND REMOVE ALL WIRING BETWEEN EXISTING DCS AND FIELD

DEVICE PANELS, REMOVE EXISTING CABLE SUPPORTS, CONDUITS, CABLE 
TRAY BETWEEN THE PANELS AS NEEDED TO PROVIDE NEW CABLE ROUTING 
FOR PLC PANEL.

4. DISCONNECT AND REMOVE POWER CABLES FROM DCS PANEL, MARK THE
POWER SOURCE AS SPARE.

5. DEMOLISH AND REMOVE POWER CABLES FROM DCS PANEL, COORDINATE 
WITH THE CITY TO SALVAGE THE EXISTING DCS PANEL.

6. SEE APPENDIX A DCS MIGRATION PLAN FOR SEQUENCE.
7. APPROXIMATE DISTANCE TO POWER PANEL IS 18m. GIVEN DISTANCE IS 

APPROXIMATE, CONTRACTOR IS RESPONSIBLE FOR LOCATING POWER PANEL
DURING SITE TOUR PRIOR TO BID AND ALLOWING FOR ENOUGH 
CABLING.

8. PROVIDE AND INSTALL TEMPORARY CABLING BETWEEN FIELD DEVICE AND 
NEW PLC PANELS DURING THE DEMOLITION OF DCS PANEL.

9. PROVIDE AND INSTALL NEW CABLING AND CONDUITS AS NEEDED FOR ALL 
SIGNAL CONNECTION BETWEEN FIELD DEVICE PANEL AND NEW PLC PANEL.
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