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PART B – BIDDING PROCEDURES 
 
Revise: B2.1 to read The Submission Deadline is 4:00 p.m. Winnipeg time, August 25, 2023.  
 
 

PART D – SUPPLEMENTAL CONDITIONS 

Add: D14.3 Prior to commencement, the Owner has arranged for the Site to be inspected to 
determine whether any heritage resource artifacts are present. Should any artifacts be 
found and the need for additional provincial compliance measures arise that result in 
delays to commencement, then the affected contract dates would be shifted accordingly.  

Add:  D16.1 (a) Further to D14.3, any delays to project commencement resulting from the Heritage 
Resources Impact Assessment (HRIA) and any subsequent provincial compliance 
measures will result in an extension of the Total Performance date being granted equal to 
the number of days that commencement was delayed. 
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TREE REMOVAL SERVICES CENTREPORT SOUTH REGIONAL WATER 
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 ISSUED: August 22, 2023  
BY: Greg Heinrichs  

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204-986-1209 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2021-03-05 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


