



## 975-2024 ADDENDUM 3

### PEMBINA HIGHWAY OVERPASS AT ABINOJII MIKANAH REHABILITATION AND RELATED WORKS

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: March 31, 2025  
BY: Bill Ebenspanger  
TELEPHONE NO. 204 977-8370

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

---

#### **PART B – BIDDING PROCEDURES**

Delete: B13.1(d) Submit a completed Social Procurement Plan.

#### **PART D – SUPPLEMENTAL CONDITIONS**

Delete: D10: **Social Procurement**

Delete: D20: **Social Procurement Plan Template**

Delete: Form M: Social Procurement Plan

Add: D42.1(b) In no event shall the warranty period be extended beyond a further one (1) year period.

Revise: D31.1 to read: If the Contractor fails to achieve Critical Stages, Substantial Performance, or Total Performance in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the City the following amounts per Calendar Day for each and every Calendar Day following the days fixed herein for same during which such failure continues:

(a) Each Critical Stage as defined in D28.1(a) through D28.1(h) – Ten Thousand dollars (\$10,000);

(b) Substantial Performance – Ten Thousand dollars (\$10,000);

(c) Total Performance – Two Thousand dollars (\$2,000).

Revise: D31.2 to read: The amount specified for liquidated damages in D31.1 is based on a genuine pre-estimate of the City's damages in the event that the Contractor does not achieve Critical Stages, Substantial Performance, or Total Performance by the days fixed herein for same. In no event shall the total value of liquidated damages assessed per Calendar Day be in excess of \$10,000.00.

## **PART E – SPECIFICATIONS**

Revise: E16.7.5 (i) to read: After the hydro-demolition is completed, the remaining concrete surface shall be inspected through methods of sounding by the Contract Administrator to ensure that all deteriorated concrete has been removed. Should deteriorated concrete be found, the Contractor shall remove the areas of deteriorated concrete, identified by the Contract Administrator, by additional passes of the hydro-demolition equipment or other equipment approved by the Contract Administrator. Measurement and Payment for removal of these areas will be in accordance with E18.

## **DRAWINGS**

Add: 975-2024 \_Addendum\_3\_Drawing\_S-1219-R0

975-2024 \_Addendum\_3\_Drawing\_S-1508-R0

975-2024 \_Addendum\_3\_Drawing\_S-1621-R0

975-2024 \_Addendum\_3\_Drawing\_S-1703-R0