


NORTHBOUND STRUCTURE -
STAGE 2 SCOPE OF WORK

- | |
|--|
| 1. DEMOLISH EXIST DECK, DIAPHRAGMS, ABUTMENT BACKWALLS AND APPROACH SLABS |
| 2. ADD GIRDER CONSTRUCTION BRACING |
| 3. CONSTRUCTION OF PIER CAP MODIFICATIONS AND REPAIRS |
| 4. CONSTRUCTION OF ABUTMENT MODIFICATIONS AND REPAIRS |
| 5. GIRDER FRP STRENGTHENING |
| 6. JACK BRIDGE. CONSTRUCT ABUTMENT PEDESTALS AND INSTALLATION OF TEMPORARY BEARINGS AT ABUTMENT. INSTALLATION OF TEMPORARY BEARINGS AND POSITION PERMANENT BEARINGS INTO FINAL LOCATIONS AT PIERS. |
| 7. CAST POSITIVE SECTIONS OF DECK |
| 8. CAST NEGATIVE SECTIONS OF DECK INCLUDING INTERMEDIATE, ABUTMENT AND PIER END DIAPHRAGMS |
| 9. JACK BRIDGE, REMOVE TEMPORARY BEARINGS AND SET ON PERMANENT BEARINGS |
| 10. CONSTRUCTION OF GRADE BEAMS |
| 11. CONSTRUCTION OF STRUCTURAL SLABS AND APPROACH SLABS |
| 12. INSTALL BRIDGE DECK WATERPROOFING AND ASPHALT PAVING |
| 13. INSTALLATION OF EXPANSION JOINTS |
| 14. INSTALLATION OF APPROACH GUARDRAILS |
| 15. DEMOLITION OF EXIST CONCRETE SLOPE PROTECTION. |
| 16. CONSTRUCTION OF CONCRETE SLOPE PROTECTION. |

NOTES:
1. SCOPE OF WORK ITEM NOT NECESSARILY PRESENTED IN SEQUENCE OF WORK.



PLAN - STAGE 2

- 1 : 400
- EXISTING UNDERGROUND UTILITIES SHOWN FOR REFERENCE, TO BE FIELD VERIFIED.
 - REFER TO TRAFFIC MANAGEMENT PLAN STAGE 2 DRAWINGS AND TRAFFIC MANAGEMENT EB & WB CONCORDIA FOR TRAFFIC TEMPORARY WORKS.



B.M. ELEV.			TETRA TECH		CONSULTANT DRAWING NO. 704-INF-MBI03007.01-DWG-S2201	
			DESIGNED BY RL	REVIEWED BY SA		
			DRAWN BY EV	APPROVED BY KA		
			SCALE: AS NOTED		ACCEPTED BY	DATE
					CAM WARD, P.ENG.	25.08.07
0	ISSUED FOR TENDER	25.08.07	SA			
NO.	REVISIONS	DATE	BY	DATE	25.08.07	



LAGIMODIERE TWIN OVERPASSES OVER CPKC KEEWATIN REHABILITATION AND RELATED WORKS	CITY DRAWING NUMBER B123-25-2201	
	SHEET 1 OF 48	
NORTHBOUND STRUCTURE GENERAL ARRANGEMENT - PLAN STAGE 2	2201	