

GRASSIE/LAGIMODIERE INTERSECTION

DURING BRIDGE REHABILITATION WORKS.

RAMP CLOSURE ROUTE DETOURS

THE EASTBOUND RAMPS.

CONCORDIA/LAGIMODIERE INTERCHANGE RAMPS

LEAST ONE MONTH IN ADVANCE OF ANY SCHEDULED RAMP CLOSURE.

REGULATORY SIGNS TO BE COVERED AS DIRECTED BY THE CONTRACT ADMINISTRATOR.

9. REQUIRED WORKS ON RIGHT TURN CUT-OFFS TO ACCOMMODATE REQUIRED TRAFFIC MOVEMENTS.

REQUIRED LANE CLOSURES TO CONFORM TO CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL.

LANE CLOSED

TALL CONES

PEDESTRIAN/CYCLIST TRAFFIC

BARRELS

SEQUENTIAL ARROW TRAFFIC CONTROL DEVICE

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

THE CITY OF WINNIPEG ELEV. 4. LEFT TURN MOVEMENT FROM LAGIMODIERE BLVD.(SB) TO GRASSIE BLVD. (EB) TO BE MAINTAINED DURING CONSTRUCTION **TETRA TECH** 5. LEFT TURN MOVEMENT FROM LAGIMODIERE BLVD.(NB) TO GRASSIE BLVD. (WB) TO BE MAINTAINED DURING CONSTRUCTION. PUBLIC WORKS DEPARTMENT ENGINEERING DIVISION 6. ALL EXISTING PEDESTRIAN ROUTES TO BE MAINTAINED DURING CONSTRUCTION, INCLUDING CONCORDIA AVE NORTH SIDEWALK DESIGNED DL LAGIMODIERE TWIN OVERPASSES P123-25-1009 APPROVED JC OVER CPKC KEEWATIN REHABILITATION AND RELATED WORKS 1. THE CITY OF WINNIPEG WILL SUPPLY AND INSTALL ALL TRAFFIC CONTROL RELATED TO TRUCK AND GENERAL TRAFFIC ROUTE ACCEPTED BY SCALE: TRAFFIC MANAGEMENT PLAN-STAGE-1 2. CONTRACTOR SHALL NOTIFY THE CONTRACT ADMINISTRATOR AND SUBMIT A SITE-SPECIFIC TRAFFIC MANAGEMENT PLAN AT CONSULTANT DRAWING NO. 1016 STA 22+720 NB TO NORTH OF GRASSIE BLVD CAM WARD, P.ENG. 25.08.07 0 ISSUED FOR TENDER 3. THE NORTHBOUND RIGHT TURN LANE AT GRASSIE BOULEVARD SHALL REMAIN OPEN AT ALL TIMES DURING THE CLOSURE OF 25.08.07 JNC 704-INF.MBI03007.01-DWG-C1016 LAGIMODIERE BOULEVARD DATE BY DATE 25.08.07 NO. REVISIONS